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Section : II 
 

Reference and Information (RAI)  
 
 
 
1.  Introduction. 
 
1.1 The Project Area is situated in Tura Town of West Garo Hills District .Tura is the 
Capital of west Garo Hills district of Meghalaya. It is precisely located in Co-Ordinates of 
25.52˚N 90.22˚E. It is located at foot hills of Tura Hills right below Tura Peak. It is 220 Kms 
from Guwahati City & 303 kms from Shillong (Capital City) 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
2.Laying of New feeder mains under Tura Phase-I & II w.s.s.  
   (NESIDS FUNDED) 

 
2.1 The Project is funded under Northeastern states infrastructure development schemes 
(NESIDS)and is intended to cater  water supply to Tura Town by laying new DI feeder mains 
and replacing of old damaged CI feeder pipes and convey  treated water by gravity to 
different Zonal Reservoirs. 
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2.2 The Scheme is a Gravity Scheme envisages supply of water from the Ganolsa river by 
Gravity to the Water Treatment Plant and Treated Water shall gravitate to different Zonal / 
Service Reservoirs whereafter, water shall be distributed to consumers through a network of 
Distribution System..  
 
 
3. Climate. 

 
3.1 The Climate conditions in Meghalaya in general is mild in summer and rather 
extreme cold in winter. The average of the maximum daily temperature during the hottest 
month of July is about 28°C and average of the minimum daily temperature during the 
coldest month of January is about 3°C. 

 
3.2. The region is influenced by the North East monsoon current. The monsoon season in 
the project area is confined to 6 months from May to October. The area does not received 
any snowfall. The average annual rainfall is 3509mm. 
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Section : III

Instruction to Bidders (INB)

A. Introduction.

1. Eligible Bidders.

1.1 This Invitation for Bids is open to all eligible bidders. Payments will be made only in 
Indian Rupees.

1.2 All bidders shall provide in Section IV, Forms of Bid and all Qualification 
Information required under this contract.

1.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the Bank in accordance with sub-clause 37.1.

2. Qualification of the Bidder.

2.1 All bidders shall provide in Section IV, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings and 
charts, as necessary.

2.2 All bidders shall include the following information and documents with their bids in 
Section IV :

(a) copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid.

(b) total monetary value of construction work performed for each of the last three years;

(c) experience in works of a similar nature and size for each of the last three years, and details of 
works under way or contractually committed; and clients who may be contacted for further 
information on those contracts;
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(d) major items of construction equipment proposed as well as readily available to carry out the 
Contract;

(e) major items of laboratory equipments proposed & readily available for setting
up of laboratory at the site for soil testing, concrete testing and other essential materials testing in line 
with design requirement including readily availability of survey equipments like digital total stations, 
GPS etc .

(f) qualifications and experience of key site management and technical personnel proposed for 
the Contract and number of labourers proposed to be employed for the work.

(g) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 
reports for the past five years;

(h) evidence of adequacy of working capital for this contract (access to line (s) of
credit and availability of other financial resources);

(i) authority to seek references from the Bidder's bankers;

(j) information regarding any litigation or arbitration resulting from contracts executed by the
Bidder in the last 3 (three) years or currently under execution. The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute;

(k) proposals for subcontracting components of the Works which in aggregate add to more than 
20 percent of the Bid Price (for each, the qualifications and experience of the identified sub-contractor 
in the relevant field should be annexed); and

(l) the proposed methodology and program of construction including Environmental 
Management Plan, backed with equipment planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted, justifying their capability of 
execution and completion of the work as per technical specifications within the stipulated period of 
completion as per milestones.

2.3 Consortium bids are acceptable. Bids submitted by a consortium of two or three 
firms as partners shall comply with the following requirements :

[a] the bid shall include all the information listed in Sub-clause 2.2 above;

[b] the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners;

[c] one of the partners shall be nominated as being in charge, and this authorization shall be 
evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners;
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[d] the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the consortium and the entire execution of the contract, including 
payment, shall be done exclusively with the partner in charge;

[e] all partners of the consortium shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be included in the 
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a 
successful bid];

[f] The consortium agreement should indicate precisely the role of all members of Consortium in 
respect of planning, design, construction equipment, key personnel, work execution, and financing of 
the project. All members of Consortium should have active participation in execution during the 
currency of the contract. This should not be varied/modified subsequently without prior approval of 
the employer;

[g] The consortium agreement should be registered in Shillong or Tura, before execution of the 
agreement so as to be legally valid and binding on partners; and

[h] a copy of the Consortium Agreement entered into by the partners shall be
submitted with the bid. Alternatively, a Letter of Intent to execute a consortium
Agreement in the event of a successful bid shall be signed by all partners and submitted with the bid, 
together with a copy of the proposed Agreement.

2.4.A To qualify for award of the contract, each bidder in its name should have in the 
last three years i.e. 2015-16 to 2017-18.

1. Achieved in at least two financial years, a minimum annual financial turnover  (in all 

classes of water supply engineering construction works only) of 44.00 Crores.

2. Satisfactorily completed as a prime contractor, duly certified by the employer at least 
one similar work of water supply engineering construction comprising of Laying of Gravity 
Main or feeder mains of not less than 100mm dia. DI Pipes.

3. The bids of the bidders whose previous performance is found to be poor/not 
satisfactory, will not be taken up for evaluation.

� Financial value of completed works of previous years shall be given weightage of 6% per 
year based on rupee value to bring them to 2017-18 price level and that will be considered 
for the qualifying criteria.
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2.4.B Each bidder should have readily available machineries & equipments including 
manpower for deployment in the work as soon as the contract is awarded.

(a) Availability with substantiating documents, the following key and critical machineries 
& equipments for this work:

Excavator P.C : 1 no.

Excavator JCB : 1 no.

Air Compressor/Rock Breaker : 1 no.

Rock drilling M/C : 1 no.

Trucks/Tippers/Dumpers : 2 nos.

Hydraulic Crane : 1 no.

Chain Pulley Block : 2 nos.

Reinforcement rod cutting M/C : 2 nos.

Dewatering pumps : 2 nos.

Concrete mixture M/C with Batcher : 4 nos.

Concrete pump & accessories : 1 no.

Needle vibrators : 8 nos.

Wind M/C : 1 no.

Gas cutting M/C : 2 sets

Welding M/C with Accessories : 1 set

Mobile DG set : 2 nos.

The bidders should, however, undertake their own studies and furnish with their bid, a detailed construction 
planning and methodology supported with layout and necessary drawings and calculations (detailed) as stated 
in clause 2.2 (l) above to allow the Tender Authority to review their proposals. The numbers, types and 
capacities of each plant/equipment proposed to be deployed and readily available with the Bidder alongwith 
substantiating documents shall be shown in the proposals along with the cycle time for each operation for the 
given production capacity to match the requirements.

(b) Availability for this work a Project Manager with minimum of 10 years experience in a 
Project of similar nature to the present work and other key personnel with adequate experience 
including number of labourers proposed to be employed for the work.
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2.5 Consortium is permitted in this bid. Only a maximum of 3 partners are allowed 
in a consortium.

(1) In respect of Turnover as per the clause 2.4A of INB, the lead partner should meet a major 
percentage of the turnover criteria and other partners should meet individually not less than 26% of 
the turnover criteria and all the partners should collectively meet 100% of the turnover criteria.

(2) In respect of qualification criteria as specified in clause 2.4A, the bidder of a single firm or 
any one of the partners of the consortium should have completed successfully the works specified, as 
stipulated in the bid document for which necessary documentary evidence should be produced to the 
satisfaction of PHED.

(3) Sub-contractor's experience and resources will not be taken into account in determining the 
Bidder's compliance with the qualifying criteria. The experience of the bidder to the extent of work 
done as a sub-contractor in the past and duly certified by the owner of the Project will be considered.

2.6 Bid Capacity Criteria: Bidders who meet the qualification criteria will be qualified 
only if their available bid capacity is more than the value put to Tender. The available bid 
capacity will be assessed at the time of Technical evaluation of Bids itself with reference to 
value put to Tender. In case of the Bidders who do not satisfy the requirement of the Bid 
Capacity, their bids will be treated as non-responsive and their price bids will not be opened.

Assessed Available Bid capacity = ( A*N*1.5 - B )

Where

A = Maximum value of engineering works executed in any one year during the last five years 
(updated to 2017-2018 price level) taking into account the completed as well as works in 
progress.

N = Number of years prescribed for completion of the works for which bids are invited.

B = Value at 2017-2018 price level, of existing commitments and on-going works to be 
completed during the next 24 months.

Note : The statement showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Engineer in charge, not below the rank of an Executive Engineer or equivalent.
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In case of the Bidders/Consortium Partners who formed part of Joint venture/ consortium in 
the past including for ongoing works, the references A & B would be determined based on 
the details for such partners who undertook/proposed to undertake physical execution of the 
works and in proportion to their participation in such joint ventures/consortiums.

The assessed bid capacity of each of the consortium partners should be more than the 
required bid capacity. The required bid capacity for consortium partners would be determined 
on the basis of their participation in the consortium for the purpose of this tender.

However, to qualify for the Bid capacity requirement, the lead partner should meet a major 
percentage of the turnover criteria and other partners should meet individually not less than 
26% of the Bid capacity requirement. However, all the partners should collectively meet 
100% of the Bid capacity requirement.

2.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have:

- made misleading or false representations in the forms, statements and attachments    
submitted in proof of the qualification requirements; and/or

- record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; 
and/or participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer.

3.      One Bid per Bidder.

3.1 Each bidder shall submit only one bid either individually or as a partner in a 
consortium. A bidder who submits or participates in more than one Bid (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will cause all the 
proposals with the Bidder's participation to be disqualified.

4. Cost of Bidding.

4.1 The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs.
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5. Site visit.

5.1 The bidders in their own interest are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their bids in respect of site conditions, 
requirement of availability of land, access to the site, source and extent of availability of 
materials including water etc., availability of labour (skilled & unskilled) required for the 
work and laws and regulations governing their use and employment, geological, 
meteorological & topographical features, limit & extent of surface and sub-surface water to 
be encountered during the performance of the work and the requirement of drainage & 
pumping, type of equipment & facilities needed etc..

5.2 The bidders should note that information, if any, in regard to site and local conditions 
as contained in these bid documents has been given merely to assist the bidders and is not 
warranted to be complete. The employer shall bear no responsibility for the lack of 
acquaintance of the site and other conditions or any information relating thereto, on their part. 
The consequences of the lack of any knowledge on the part of the bidders shall be at their risk 
and cost and no charges or claims whatsoever consequent upon the lack of information, 
knowledge of understanding shall be entertained or payable by the department.

B. Bidding Documents.

6.      Content of Bidding Documents.

6.1     The bidding documents is a compilation of the following :

1. Invitation to Bids                                 - INV

2. Reference and Information                      - RAI

3. Instructions to Bidders                          - INB

4. Forms of Bid and Qualification Information -

5. General Terms & Conditions of Contract    - GCC

6. Special conditions of contract                  - SCC

7. Contract Labour Laws and Regulations -

8. Annexures -

9. Schedule -

10. Check List -

11. Technical Specifications                        - TS
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7. Clarification of Bidding Documents.

7.1 A prospective bidder requiring any clarification of the bidding documents may notify 
the Employer in writing at the Employer's address indicated in the invitation to bid. The 
Employer will respond to any request for clarification which he received earlier than 7 days 
prior to the deadline for submission of bids. Copies of the Employer's response will be 
forwarded to all purchasers of the bidding documents, including a description of the enquiry 
but without identifying its source.

8. Amendment of Bidding Documents.

8.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda.

8.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing to all the purchasers of the bidding documents. Prospective bidders 
shall acknowledge receipt of each addendum by cable to the Employer.

8.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 22.2 below.

C. Preparation of Bids. 

9. Language of the Bid

9.1     All documents relating to the bid shall be in the English language.

10. Documents comprising the Bid.

10.1 Technical bid shall contain Bid security, full bidding documents duly signed and 
sealed by the bidder in each page, the information about the bidder, his address, telephone 
numbers, G.S.T clearance certificate etc., qualifying information forms and documents as 
indicated in Section IV, his detailed technical proposal for the work, technical data sheets, 
brief description of goods to be supplied and services to be rendered and other technical 
details sought
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10.2 Financial bid shall contain the bidder's lumpsum price for the entire scope of work 
covered under the bidding documents and payment schedule and other financial implications.

11. Bid Prices.

11.1 The Bidder shall quote in the appropriate schedule, lump-sum price for the entire 
Scope of Work covered under the Bidding Documents (Price Schedule).

12. Currencies of Bid and Payment.

12.1 Bidder shall indicate Bid prices in Indian Rupees only.

13. Price adjustment/variation.

13.1 The Contract is subjected to price adjustment/variation.

14. Time schedule.

14.1 The basic consideration and the essence of the contract shall be strict adherence to the 
time schedule for performing the specified works.

14.2 The owner's requirement of completion schedule for the works is mentioned in the 
accompanying Special conditions of contract.

14.3 The completion schedule as stated in the Special conditions of contract shall be one 
of the major factors in consideration of the bids.

14.4 The owner reserves the right to request for a change in the work schedule during the 
post-bid discussion with successful bidder.

14.5 The successful bidder shall be required to prepare detailed PERT-Network and 
finalize the same with the employer, as per the requirement of Clause 20, Section-GCC.
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15.    Contract quality assurance.

15.1 The bidder shall include in their proposal, the quality assurance programme 
containing the overall quality management and procedures which they proposed to follow in 
the performance of the works during various phases.

15.2 At the time of award of contract, the detailed quality assurance programme to be 
followed for the execution of the contract shall be mutually discussed and agreed to and such
agreed programme shall form part of the contract.

16.    Insurance.

16.1 The Bidder's insurance liabilities pertaining to the scope of work is detailed out in 
Clause 17, Section-General Conditions of Contract. Bidder's attention is specifically invited
to these clauses. The bid price shall include all the cost in pursuance of fulfilling all the 
insurance liabilities under the contract.

17. Bid Validity.

17.1 Bids shall remain valid for a period not less than 180 days after the date of bid 
opening prescribed by the employer. A bid valid for a shorter period shall be rejected by the 
employer as non-responsive.

17.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer 
may request that the bidders may extend the period of validity for a specified additional 
period. A bidder may refuse the request without forfeiting his bid security. A bidder agreeing 
to the request will not be required or permitted to modify his bid, but will be required to 
extend the validity of his bid security for a period of the extension, and in compliance with 
Clause 18 in all respects.

18. Bid Security.

18.1 The Bidder shall furnish, as part of his Bid, a Bid Security for an amount of                         

44.00 lakh. The bid security shall be valid for a period of 210 days from date of opening of 

bids. This bid security is to be furnished in the form of Call/NSC/FDR from Nationalized 
Bank of India in favour of the Additional Chief Engineer, PHE. Zone-II, Garo Hills
Meghalaya, Tura.
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18.2 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub-Clause 18.1 above shall be summarily rejected by the Employer.

18.3 The Bid Security of unsuccessful bidders will be returned in 30 days upon the award 
of contract and on written request from the unsuccessful bidder. The bid security of the 
bidder who has refused to extend the bid validity as provided in Clause 17.2 above shall be 
refunded after the initial bid validity based on written request from the bidder. Employer shall 
pay no interest on the bid security.

18.4 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security.

18.5 The Bid Security may be forfeited.

(a) if the Bidder withdraws the Bid after opening of technical Bid during the period of Bid  
validity;

(b) if the Bidder does not accept the correction of the Bid Price, pursuant to  Clause 29; or

(c) in the case of a successful Bidder, if the Bidder fails within the specified time
limit to

(i) sign the Agreement; or

(ii) furnish the required Performance Security.

19. Alternative proposals by Bidders.

19.1    Alternative proposal will not be considered.

20. Format and signing of Bid.

20.1 The Bidder shall prepare one original and one copy of the documents comprising the 
bid as described in Clause 10 of these Instructions to Bidders, and clearly marked 
"ORIGINAL" and "COPY" as appropriate. In the event of discrepancy between them, the 
original shall prevail.
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20.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be 
signed by a person or persons duly authorized to sign on behalf of the Bidder, pursuant to 
Sub-Clauses 2.2. All pages of the bid where entries or amendments have been made shall be
initialed by the person or persons signing the bid.

20.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the bidder, in 
which case such corrections shall be initialed by the person or persons signing the bid.

D. Submission of Bids.

21. Sealing and Marking of Bids.

21.1 The bid must be submitted in duplicate with one copy marked ‘Original’ on the front 
page. The copy marked ‘Original’ will govern whenever there are discrepancies between the 
two copies.

21.2 The Bid must be submitted in separate sealed covers clearly marked as Technical Bid 
(Part I) & Financial Bid (Part II) respectively superscribing ‘Bid for Laying of clear water 
feeder mains and replacement of existing damaged CI feeder mains with D.I Pipes from 
Treatment Plant to different Zonal Reservoir, under Tura Phase-I & II w.s.s. (PACKAGE-I)’ 
and shall carry the name and address of the Bidder prominently.

21.3 The envelope shall be addressed to :

The Additional Chief Engineer, PHE
Zone-II, Garo Hills, Tura
New Tura Araimile : 794101, Meghalaya.

21.4 The Technical Bid shall contain the following information’s & documents :

i. Covering letter.

ii. Proof of purchase of Bid Document (receipt).

iii. Non Refundable Court Fee Stamp or IPO of specified value.

iv. Bid Security in the form of NSC/FDR from any Nationalized Indian Bank.
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v. Certified Power of Attorney authorizing a representative or representatives of
the Firm to sign the Bid and all subsequent communication.

vi. Complete Bid document duly sealed and signed by the authorized signatory in each page.

vii. Upto date Income Tax & G.S.T Clearance Certificate etc..

viii. Letter of Undertaking (Section IV).

ix. Declaration by the Bidder that his Bid is without any technical and commercial
deviations and/or with commercial and technical deviations (Schedule 3 & 4 respectively).

x. Information and documents required as per ‘qualification Information’ details in Section IV.

xi. Bidder’s proposed work method and schedule in response to specification including 
descriptions, literature, drawings, data, charts as necessary to comply with the requirements of 
the Bid Document.

xii. Bar Chart and PERT charts for the execution of the works.

xiii. Confirmation of performance guarantee and Defects Liability Period in
accordance with Clause 60 of the General Conditions of Contract.

xiv. Confirmation of the Commercial terms and conditions. There shall be no
reference to the price.

xv. Documentary evidence in support of the information furnished shall invariably be enclosed in 
the Technical Bid, failing which the Technical Bid is liable to be rejected.

21.5 The Technical Bid shall NOT contain the following:

i. Financial Offer.

ii. Any indication either direct or indirect or implicit or explicit or implied
regarding the Price Offer or any other related price indication etc. shall be a cause for outright 
disqualification of the entire Bid.

21.6 The Price Bid  shall contain the following : 

i. Covering letter

ii. The Bid Price for the work with each page signed, dated and stamped with the
seal of the Bidder.

iii. Apart from the Schedule of Prices, Bidders shall not enclose any other
documents or statements that influence the price. In such an event the Employer shall
summarily disqualify the Bidder and reject the Bid.
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21.7 The Bidder shall seal the Original and Copy of the Bid in separate envelopes, duly 
marking the envelopes as “ORIGINAL” and “COPY”. These envelopes (called as inner 
envelopes) shall then be put inside one outer envelope. Both inner and outer envelope shall be 
addressed to the Employer subscribing the name of work and shall carry the name and 
address of the Bidder

21.8 If the outer envelope is not sealed and marked, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid.

22. Deadline for Submission of the Bids.

22.1 Bids must be received by the Employer at the address specified above not later than 
28.03.2019 at 13:00 Hrs. In the event of the specified date for the submission of bids 
declared a holiday for the Employer, the Bids will be received upto the appointed time on the 
next working day.

22.2 The Employer may extend the deadline for submission of bids in accordance with 
Clause 8, in which case all rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline.

23. Late Bids.

23.1 Any Bid received by the Employer after the deadline prescribed in Clause 22 will be 
returned unopened to the bidder. Any Bid submitted in person after 13.00 Hrs. on the due 
date will not be accepted. Similarly, any bid received by post after 14.00 Hrs. on the due 
date will not be accepted and will be returned unopened to the bidder. Hence, the bidders are 
requested to submit their bid well in advance i.e., before 13.00 Hrs. as per the Office Clock 
on the dead line / extended deadline date and time of bid submission. The bidders can submit 
the bids on any day during the bid submission period.

24. Modification and Withdrawal of Bids.

24.1 Bidders may modify or withdraw their bids by giving notice in writing before the 
deadline prescribed in Clause 22.
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24.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clause 20 & 21, with the outer and inner envelopes 
additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate.

24.3 No bid may be modified after the deadline for submission of Bids.

24.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 17.1 above or as 
extended pursuant to Clause 17.2 may result in the forfeiture of the Bid security pursuant to 
Clause 18.

24.5 Bidders may offer discounts or otherwise modify the prices of their Bids by 
submitting Bid modifications in accordance with this clause, or included in the original Bid 
submission.

E.    Bid opening and evaluation.

25.    Bid opening.

25.1 The Part I Technical Bid shall be opened on the date and time pursuant to Clause 22 
in the presence of Bidder’s representative who choose to attend.

25.2 At the Technical Bid opening, the Bidders' names, Bid modifications and 
withdrawals, requisite Bid security and such other details as the Employer may consider 
appropriate, shall be announced and recorded at the opening. No bid shall be rejected at bid 
opening except for the late bids pursuant to Clause 23 and withdrawn Bids. Bids [and 
modifications] that are not opened and read out at bid opening will not be considered for
further evaluation regardless of the circumstances. Late and withdrawn bids will be returned 
un-opened to bidders.

25.3 The shortlisted Bidders who are found to qualify by the Tender Authority for having 
submitted substantially responsive. Technical Bids will be intimated at a later date, time and 
venue for opening of their Financial Bid.

25.4 The Part II Financial Bid of the eligible Bidders who are shortlisted by the Tender 
Authority shall be opened in the presence of such parties, as may desire to be present in the 
due date and time.
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25.5 The Financial Bid of all the Bidders who have not been shortlisted by the Tender 
Authority will be returned unopened to such parties under acknowledgement alongwith the 
Bid Security deposited by them.

26. Process to be confidential

26.1 Information relating to the examination, clarification, evaluation, and
comparison of Bids and recommendations for the award of a contract shall not be
disclosed to Bidders or any other persons not officially concerned with such process
until the award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer's processing of Bids or award decisions may result in the
rejection of his Bid.

27. Clarification of Bids.

27.1 When checking and comparing bids, the Employer may ask a bidder to clarify any 
aspect of his bid.

27.2 Such requests and the responses to them shall be in writing and no change in the price 
or substance of the Bid shall be sought, offered or permitted.

27.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decisions may result in the rejection of the Bidders' bid.

28.    Examination of bids and determination of responsiveness.

28.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each 
Bid (a) meets the eligibility criteria  and qualified in accordance with the provision of Clause 
1 & 2; (b) has been properly signed; (c) is accompanied by the required securities and; (d) is 
substantially responsive to the requirements of the Bidding documents.

28.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents, without material deviation or reservation.                        
A material deviation or reservation is one (a) which affects in any substantial way  the  scope,  
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quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 
with the Bidding documents, the Employer's rights or the Bidder's obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids.

28.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may 
not subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation.

29.    Correction of errors.

29.1 Bids determined to be substantially responsive will be checked for any arithmetic 
errors. Where there is a discrepancy between the rates in figures and in words, the lower of 
the two will govern; and

29.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 
above procedure for the correction of errors, with the concurrence of the Bidder and shall be 
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the 
Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 
18.5 (b).

30. Evaluation and comparison of Bids.

30.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 28.

30.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
Price by adjusting the Bid Price as follows:

(a) making any correction for errors pursuant to Clause 29; or

(b) making an appropriate adjustments for any other acceptable variations, deviations; and

(c) making appropriate adjustments to reflect discounts or other price modifications offered in  
accordance with Sub Clause 24.5.

30.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which are in 
excess of the requirements of the Bidding documents or otherwise result in unsolicited 
benefits for the Employer shall not be taken into account in Bid evaluation.
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30.4 The estimated effect of the price adjustment conditions under Clause 38 of the 
General Conditions of Contract, during the period of implementation of the Contract, will 
not be taken into account in Bid evaluation.

30.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the
Engineer's estimate of the cost of work to be performed under the contract, the
Employer may require the Bidder to produce detailed price analyses for any or all items of 
the Schedule of Prices, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price
analyses, the Employer may require that the amount of the performance security set
forth in Clause 34 be increased at the expense of the successful Bidder to a level
sufficient to protect the Employer against financial loss in the event of default of the
successful Bidder under the Contract.

F. Award of Contract

31. Award criteria.

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price, provided that such Bidder has been determined to be 
(a) eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance 
with the provisions of Clause 2.

32. Employer's right to accept any bid and to reject any or all bids.

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action.

33. Notification of award and signing of agreement.

33.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period and extended validity period, if any. 
This letter (hereinafter and in the General Conditions of Contract called the "Letter of 
Acceptance" or "Letter of Award") will state the sum that the Employer will pay the 
successful bidder in consideration of the execution, completion, and maintenance of the 
Works as prescribed by the Contract (hereinafter and in the Contract called the "Contract 
Price").
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33.2 The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 34.

33.3 Within 30 days of receipt of the Letter of Award, the successful bidder shall furnish 
Contract Performance Security pursuant to clause 34 and attend the office of the Additional 
Chief Engineer, PHE, Zone-II, Garo Hills Meghalaya, Tura for signing of the Contract 
Document in PWD F-2 Form and Contract Agreement as per prescribed format in Section IV. 
The detailed bidding document will form part of the agreement.

33.4 The agreement will be signed in 5 copies and the successful tenderer shall be provided 
with one copy and the rest will be retained by the owner.

33.5 Upon the furnishing by the Successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful.

34.    Performance Security.

34.1 The successful bidder, to whom the work is awarded shall be required to furnish a 
Performance Security in the form of Irrevocable Bank Guarantee issued by a Nationalized 
Indian Bank as per prescribed format enclosed as Annexure I in favour of the Additional 
Chief Engineer, PHE, Zone-II, Garo Hills Meghalaya, Tura. The performance security shall 
be equal to ten percent (10%) of the Contract Price and it shall guarantee the faithful 
performance of the contract in accordance with the term and conditions specified in these 
documents and specifications. The Performance Security for construction activities shall be 
valid upto 90 days from the date of issue of certificate of completion.

34.2 The Performance Security of a consortium shall be in the name of consortium.

34.3 Failure of the successful Bidder to comply with the requirements of                        
Sub-Clause 34.1 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security.

35.    Advance Payment and Security

35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in 
Clause 33 of the General Conditions of Contract.
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36.    Settlement of disputes.

36.1 Any dispute(s) or difference (s) arising out of or in connection with the Contract shall, 
to the extent possible, be settled amicably between the parties.

36.2 If any dispute or difference of any kind whatsoever shall arise between the Engineer-
in-charge and the Contractor, arising out of the Contract for the performance of the Works 
whether during the progress of the Works or after its completion or whether before or after 
the termination, abandonment or breach of the Contract, it shall, be referred to and settled by 
the Chief Engineer, who, within a period of thirty (30) days after being requested by both 
parties to do so, shall give written notice of his decision to the Engineer-in-charge and the 
Contractor.

36.3 Save as hereinafter provided, such decision in respect of every matters so referred 
shall be final and binding upon the parties until the completion of the Works and shall 
forthwith be given effect to by the Contractor who shall proceed with the Works with all due 
diligence.

37.    Corrupt or Fraudulent Practices.

37.1 The Employer requires that Bidders observe the highest standard of ethics during the 
evaluation and execution of such contracts. In pursuance of this policy, the Employer:

(a) defines, for the purposes of this provision, the terms set forth below as follows:

(i) "corrupt practice" means the offering, giving, receiving or soliciting of
any thing of value to influence the action of a public official in the evaluation
process or in contract execution; and

(ii) "fraudulent practice" means a misrepresentation of facts in order to
influence the evaluation process or the execution of a contract to the detriment
of the Employer and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and to deprive 
the Employer of the benefits of free and open competition.

(b) will reject a proposal for award if it determines that the Bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question; will declare a 
firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any
time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 
executing a contract.
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Section : IV 
 

Forms of Bid and Qualification Informations  
 
 

1. Letter of Undertaking 
To, 

The Additional Chief Engineer, PHE, 
 Zone-II, Tura-794101 

West Garo Hills, District  
P.O. Araimile, Meghalaya 

 
Description  Laying of clear water feeder mains and replacement of existing damaged CI  
of the   feeder mains with D.I Pipes from Treatment Plant to different Zonal Reservoir 
Works  under Tura Phase-I & II w.s.s.  (PACKAGE-I). 
 
 
Dear Sir, 

We the undersigned bidder, have read and examined in detail the specification 
and documents of the works described above and hereby propose to execute the Works for 
the Contract Price stated in the Financial Bid. 

 
We accept the proposal of advance payment up to a maximum of 5% of 

contract value for construction activities as per the Conditions prescribed by the Employer. 
 
This Bid and your written acceptance of it shall constitute a binding contract 

between us. We understand that you are not bound to accept the lowest or any Bid you 
receive. 

 
We undertake that in competing for (and, if the award is made to us, in 

executing) the above contract, we will strictly observe the laws against fraud and corruption 
in force in India namely, "Prevention of Corruption Act, 1988. 

 
We hereby confirm that this Bid complies with the Bid Validity and Bid 

Security required by the Bidding documents. 
 
We attach herewith our current income tax and sales tax clearance certificates. 

 

Yours faithfully,  

Authorized Signature : 

Name & Title of Signatory:  

Name of Bidder :  

Address : 
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2. Qualification Information 
 
 
The information to be filled in by the Bidder in the following pages will be used for 
purposes of qualification as provided for in Clause 2 of the Instructions to Bidders. 
This information will not be incorporated in the Contract. 
 
 
 
1.       For Individual/Firms/Consortium. 
 
1.1 Constitution or legal status of Bidder 

[Attach copy] 
 

Place of registration: 
 

____________________________________________________ 
 
 
Principal place of business: 
 

____________________________________________________ 
 
 
Power of attorney of signatory of Bid 
[Attach] 

 
 
 
1.2 Annual financial turnover achieved in the last three years. 

(in  Crores) 
 
 

Sl.No. Year Financial turnover (  in Crores) 

 2015-2016  

 2016-2017  

 2017-2018  

 
•   Attach a Certificate from Chartered Accountant along with Audited Balance Sheet. 
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1.2.1 Works performed by the Bidder on works of a single Contract during the 
period from 01.04.2015 to 31.03.2018 as detailed below:- 
 
 

Project Name Name of the Employer* Description of 
work 

Contract No. Value of 
contract       

( . Lakhs) 

Date of 
issue of 

work order 

Stipulated 
period of 

completion 

Actual date 
of 

completion 

Remarks 
explaining 

reasons for delay, 
if any 

and work 
completed 

         

         

         

         

         

 
� Enclose certificate(s) from Engineer(s)- in- charge. 
� The experience of the bidder to the extent of work done as a Sub contractor in the past and 

duly certified by the owner of the Project will be considered. 
 
1.3 Information on Bid Capacity (works for which Bids have been submitted and 
works which are yet to be completed) as on the date of this Bid. 
 
A) Existing commitments and on-going works 
 

Description of 
work 

 
 
 

(1) 

Place and state 
 
 
 
 

(2) 

Contract No. & 
Date 

 
 
 

(3) 

Name and 
Address of 

the Employer 
 
 

(4) 

Value of 
Contract         
(  Lakhs) 

 
 

(5) 

Stipulated period 
of completion 

 
 
 

(6) 

Value of works 
remaining to be 

completed 
(  Lakhs) 

 
(7) 

Anticipated 
date of 

completion. 
 
 

(8) 

        

        

        

        

        

        

 
� Enclose certificate(s) from Engineer(s)- in- charge. 
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B) Works for which Bids already submitted. 
 

 
Description of 

work 
 
 

(1) 

 
Place and State 

 
 
 

(2) 

 
Name & Address 

of Employer 
 
 

(3) 

 
Estimated Value 

of works         
(  Lakhs)  

 
(4) 

 
Stipulated period 

of completion  
 
 

(5) 

 
Date when 
decision is 
expected  

 
(6) 

 
Remarks if any 

 
 
 

(7) 

       

       

       

 
 
 
1.4 The following major items of Contractor's Equipment are essential for carrying 
out the Works. The Bidder should list all the information requested below. Refer also 
to sub -clause 2.2 (d) of the Instruction to Bidders. 
 

 

Item of equipment Requirement Availability proposals 
Yes/No Nos. / capacity Condition 

Excavator P.C 1 no. 

Excavator JCB 1 no. 

Air Compressor/Rock Breaker 1 no. 

Rock drilling M/C 1 no. 

Trucks/Tippers/Dumpers 2 nos. 

Hydraulic Crane 1 no. 

Chain Pulley Block 2 nos. 

Reinforcement rod cutting M/C 2 nos. 

Dewatering pumps 2 nos. 

Concrete mixture M/C with 
Batcher 

4 nos. 

Concrete pump & accessories 1 no. 

Needle vibrators 8 nos. 

Wind M/C 1 no. 

Gas cutting M/C 2 sets    

Welding M/C with Accessories 1 set    

Mobile DG set 2 nos.    
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1.5 Qualification and experience of key personnel proposed for administration and 
execution of the Contract and number of labourers proposed to be employed for the 
work. Attach biographical data. Refer also to sub-clause 2.2 (f) and 2.4 (B) (b) of 
Instructions to Bidders. 
 

Position Name Qualifications Years of 
experience 
(general) 

Years of experience in 
the proposed position 

Project Manager     

     

     

     

Key personnel     

1. Civil Engineer     

2. Mechanical 
Engineer 

    

3. Electrical 
Engineer 

    

 
No. of labourers proposed for the work : 
 
 
 
1.6 Proposed subcontracts and firms involved. (Refer INB Clause 2.2(k)) 
 

 
Sections of the works Value of subcontract Subcontractor (name and 

address) 
Experience in similar 

work 
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1.7 Financial reports for the last three years; balance sheets, profit and loss 
statements, auditors' reports etc. List them below and attach copies of documents. 
 
 

1.8 Information on litigation history in which the Bidder is involved. 
 

Other Party (ies) Employer Cause of 
Dispute 

Amount 
Involved 

Remarks showing 
present status 

     

     

     

 
 
1.9 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents.  
 

 
 
 
2.     Consortiums. 
 
2.1 The information listed in 1.1 to 1.8 above shall be provided by each partner of 
the Consortium. 
 
 
2.2 The information in 1.9 above shall be provided by Consortium 
 
 
2.3 Attach the power of attorney of the signatory (ies) of the bid authorizing 
signature of the bid on behalf of the consortium 
 
 
2.4 Attach the agreement among all partners of the consortium ( and which is 
legally binding on all partners ) which shows the requirements as indicated in                      
sub-clause 2.3 of the instruction to bidders 
 
 
2.5 Furnish details of participation in the consortium as below.  
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Details of participation in the consortium. 
 
 

PARTICIPATION DETAILS FIRM 'A' (Lead 
Partner) 

FIRM 'B' FIRM 'C' 

Financial    

Names of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

 
 
3. Additional requirements. 
 
 
3.1 Bidders should provide any additional information required to fulfill the 
requirements of Clause 2 of the Instruction to Bidders, if applicable. 
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3. Warranty Form 
 

M/S _______________________________________________ having its registered 
office at ______________________ (hereinafter referred to as the Contractor) having 
carefully studies all the documents, specifications, drawings etc. pertaining to the 
contract for the work _________________________________________ 
_____________________________ and the local and site conditions having 
undertaken to execute the said works. 
 
Do hereby warrant that 
 
1. The Contractor is familiar with all the requirements of the contract. 
 
2. The Contractor has investigated the site and satisfied himself regarding the character 
of the work and local conditions that may affect the work or its performance. 
 
3. The Contractor is satisfied that the work can be performed and completed as 
required in the contract. 
 
4. The Contractor accepts all risks directly or indirectly connected with the 
performance of the contract. 
 
5. The Contractor has had no collision with other contractors, with any of the men of 
the Engineer-in-charge or with any other person in PHED to execute the said works 
according to the terms and conditions of the said contract. 
 
6. The Contractor has not been influence by any statement or promise of the employer 
or Engineer-in-charge but only by the Contract document. 

 
7. The Contractor is financially solvent. 
 
8. The Contractor is experienced and competent to perform the contract to the 
satisfaction of the Engineer-in-charge. 
 
9. The statement submitted by the Contractor is true. 
 
10. The Contractor is familiar with all general and special laws, acts, ordinances, rules 
and regulations of the Municipalities, District, State and Central Government that may 
affect the work, its performance or personnel employed therein. 

 
Date : for and on behalf of the Contractor. 
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4. Agreement Form 
 

Proforma of agreement form 
(To be executed on Non-Judicial Stamp Paper) 

 
 
  This Agreement made this ___________day of _________ 2019 between 
Public Health Engineering Department, Government of Meghalaya (hereinafter 
referred to as 'Employer' or PHED, which expression shall include its administrators, 
successors   and   assigns)   on   one   part   and ______________ [name and address 
of contractor] (hereinafter called the Contractor' which expression shall include its 
administrators, successors, executors and permitted assigns) on the other part. 
 
 
  Whereas PHED has decided to carry out the work _______________________ 
_________________ (hereinafter called the 'work') mentioned, enumerated and 
referred to in the Schedule, Conditions of Contract and technical specifications and 
offer submitted by the contractor and the subsequent correspondences made between 
the two parties (hereinafter called the 'Tender Documents') and whereas the terms and 
conditions for the said works were settled between the two parties and whereas the 
Public Health Engineering Department, Government of Meghalaya did accept the bid 
of the Contractor for execution of the said work. 

 
Now this agreement withnesseth and it is hereby agreed and declared as 

follows:- 
 
In consideration of payments to be made to the Contractor by Public Health 

Engineering Department as herein mentioned, the contractor hereby covenants with 
Public Health Engineering Department, its successors and assigns that the Contractor 
shall do and perform the said works and things in the contract mentioned and 
described or which are implied therefrom or therein respectively within and at the 
times and in the manner and subject to the terms, conditions and stipulations 
mentioned in the Schedule hereto; and in consideration of the provisions and 
supervision of executions, construction and completion of the said works and the 
performance guarantee thereof as aforesaid the Department covenants with the 
Contractor to pay the contractor the sum as per schedule of quantities and rates and 
such other sums that may become payable, such payment to be made at such time and 
in such manner as is provided by the Contract. 
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Component Parts of the Contract 
 

This contract consists of the following component parts all of which are as fully a 
part of this contract as if herein set out verbatim or if not attached as if hereto attached. 
 
1) Bidding Documents : 
 

2) Letter from   :   i) ___________________________________________ 
   ii) ___________________________________________ 
  iii) ___________________________________________ 

 

3) Work Order No. :  ___________________________________________ 
 

Memorandum 
 

A) General description of works : 
B) Approximate estimated cost : 
C) Security Deposit : 
D)      Time allowed for the work from the 

Date of written order to commence   : 
 

In witness thereof the parties hereto have executed this agreement in Shillong on the 
date first herein mentioned. 

 
Constituted attorney for 
the contractor 
 

 for and on behalf of 
Public Health Engineering Dept. 
Govt. of Meghalaya, Shillong 
 

   Additional Chief Engineer, PHE  
Zone-II, Garo Hills, Tura, 
Meghalaya  
 

In presence of 
1. 
 
2. 

   
1. 
 
2. 

 
Executed in original 

   

Constituted attorney for 
the contractor 
 

  Additional Chief Engineer, PHE  
Zone-II, Garo Hills, Tura, 
Meghalaya 

 
Note : Non-Judicial Stamp in 6 (six) sheets of on shall be supplied 

by the successful tenderer. 
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5. PWD F-2 Form 
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Section : V

General Terms & Conditions of Contract (GCC) 

1.      Definition.

1.1 "Contract" means the document forming the tender, acceptance thereof and the 
formal agreement executed between the Public Health Engineering Department, Govt. of 
Meghalaya and the contractor together with documents referred to therein otherwise it shall 
mean the Notice Inviting Tender and information and instructions to bidders, general and 
special conditions of contract, specifications, drawings, schedule of price, the normal
agreement and all addenda and attachments related to the above.

1.2 "Employer" or "Owner" shall mean Public Health Engineering Department, 
Govt. of Meghalaya and shall include their legal representatives, successors and assigns.

1.3 "Contractor" means the particular firm or company or their designated 
representative with whom the contract has been made for executing the works.

1.4 "Sub-contractor" shall mean the person named in the Contract for any part of the 
Works or any person to whom any part of the Contract has been sublet by the Contractor with 
the consent in writing of the Engineer and will include the legal representatives, successors 
and permitted assigns of such person.

1.5 "Engineer-in-charge" means the Engineer-in-charge of the works or specified parts 
of the works under the contract or such other departmental assistants or subordinates to whom 
the Engineer-in-charge may have delegated certain duties, acting separately within the scope 
of the particular duties entrusted to him. The contractor will be given a copy of the 
Employer's authorization designation the Engineer-in-charge by name and delegating him his 
authority at the time the contract is signed. It is, however, to be distinctly understood that no 
delegation of powers shall be made to such departmental assistants or subordinate except in 
respect of supervision to ensure compliance of the contract conditions.

1.6 The Contractor's Bid is the completed Bidding document submitted by the 
Contractor to the Employer.
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1.7 "Construction Plant" means all equipment, appliances or things of whatsoever 
nature required for the execution, completion or maintenance of the works or temporary 
works but does not include materials or other things intended to form or forming part of the 
permanent work.

1.8 When the words' Approved, 'Subject to Approval', 'Satisfactory', 'Equal to', 'Proper', 
'Requested', 'As Directed', 'Where Directed', 'When Directed', 'Determined by', 'Accepted', 
'Permitted', or words and phrases of like importance are used, the approval, judgement, 
direction etc. is understood to be a function of the Employer/Engineer.

1.9 "Day" means a day from midnight to midnight.

1.10 "Week" means seven consecutive days.

1.11 "Month" means from the beginning of a given date of a calendar month to the end of 
the preceding date of the next calendar month.

1.12 The term "Contract Price" shall mean the lump-sum price quoted by the Contractor 
in his bid with additions and/or deletions as may be agreed and incorporated in the Letter of 
Award, for the entire scope of the works.

1.13 "Security Deposit" means all deposits whether in Government securities, fixed 
deposit receipts or Bank Guarantees from Nationalised Bank in India, amounts deducted from 
interim payments or any other form pledged to the PHE Dept., Govt. of Meghalaya for due 
performance of the contract and shall adjust in case of compensation or penalties and which 
may stand either in part or whole as the situation demands.

1.14 'Drawings', 'Plans' shall mean all:

a) Drawing furnished by the Employer as a basis for Bid Proposals.

b) Drawings submitted by the Contractor with his Bid provided such drawings are acceptable to 
the Employer.

c) Drawings furnished by the Employer to the Contractor during the progress of the Work; and

d) Engineering data and drawings submitted by the Contractor during the progress of the Work 
provided such drawings are acceptable to the Engineer/ Employer.
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1.15 "I.S.S." means Indian Standard Specifications.

1.16 "Site" means the land and other places on, under, in, or through which the works are 
to be executed or carried out and any other lands or places provided by the Employer for the 
purposes of the contract together with such other places as may be specifically designated in 
the contract or subsequently approved as forming part of site.

1.17 "Labourer" means categories of labour engaged by the contractor, his sub 
contractors and his piece workers for work in connection with the execution of the work 
covered by the specifications. All these labourers will be deemed to be employed primarily by 
the contractor.

1.18 "Store" means the stores owned by the Public Health Engineering Dept., Govt. of 
Meghalaya.

1.19 "Notification of Award of Contract'/Letter of Award" shall mean the official 
notice issued by the Employer notifying the Contractor that his bid has been accepted.

1.20 "Elevation/Reduced levels or R.L." means wherever figures representing elevation 
or reduced levels are given they shall mean the highest in metres based on bench mark 
established by Employer at site.

1.21 "Temporary works" means all temporary works of every kind required for the 
performance of the contract.

1.22 "Works" means the materials to be supplied and the work to be executed as defined 
and set out in the specifications and includes all extra work, additions, deletions, substitutions 
and variations ordered by the Engineer-in-charge in accordance with the provisions in the 
contract.

1.23 "Specifications" shall mean the Specifications and Bidding Documents forming a 
part of the Contract and such other schedules and drawings as may be mutually agreed upon.
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1.24 "Urgent works" means by any urgent measures which in the opinion of the Engineer-
in-charge become necessary at the time of execution and/or during the progress of work to 
obviate any risk of damage to the structures or required to accelerate the progress of work or 
which become necessary for security or for any other reason the Engineer-in-charge may 
deem expedient.

1.25 A "Defect" is any part of the Works not completed in accordance with the Contract.

1.26    A "Variation" is an instruction given by the Engineer, which varies the Works.

2.      Interpretation.

2.1 Works importing the singular only also include the plural, he includes she and vice 
versa unless this is repugnant to the context.

2.2 Wherever the term "Specification" is used apart from a specified standard 
specification, it shall mean the specification or plan prepared for a particular item as 
instructed to the contractor in executing that item of work.

3.      Language and measures.

3.1 All documents pertaining to the Contract including specification, Schedules, notices, 
correspondence, operating and maintenance instructions, drawings or any other writing shall 
be written in English language. The Metric System of measurement shall be used exclusively 
in the Contract.

4. Jurisdiction of contract.

4.1 The contract shall be construed according to and subject to the Laws of India. The courts 
of Shillong shall have exclusive jurisdiction in all matters arising under this contract.

5. Effectiveness of contract.

5.1 The contract shall be considered as having come into force from the date of the 
Notification of Award, unless otherwise provided in the Notification of Award.
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6.     Observance of Laws, Local Regulations and Attachments.

6.1 The Contractor shall conform to all laws of the land and the regulations and bye-laws 
of any local authority and of any water or lighting companies with whose systems the 
structure is proposed to be connected. The contractor if desires to make any variation from 
drawings or specifications that may be necessitated for so conforming, give to the Engineer-
in-charge a written notice specifying the variations proposed to be made and the reasons for 
making them and apply for instructions thereon. The contractor shall give notices required by 
the said Acts, regulations or bye laws and pay the required fees in connection therewith. He 
shall also ensure that no attachments are made against materials or works related to the 
contract. The Contractor shall protect and indemnify Employer against all claims or liabilities 
arising from or based on the violation of such laws, ordinances, regulations, bye-laws, decrees 
or attachments by him or by his employees.

7.      Labour.

7.1 The contractor shall not employ in connection with the works any person who has not 
completed his fifteenth years of age.

7.2 The contractor shall furnish to the Engineer-in-charge information about the various 
categories of labour employed by him in the form and at such intervals as may be specified.

7.3 The contractor shall in respect of labour employed by him comply with or cause to be 
complied with the provisions of various labour laws and rules and regulations as detailed in 
section VII and as applicable to them in regard to all matters provided therein and shall 
indemnify the Employer in respect of all claims that may be made against the Employer for 
non compliance thereof by the Contractor.

7.4 The contractor shall make arrangements for keeping the temperature of area of work 
reasonably workable during cold months specifically if the work is carried out during nights.

7.5 Notwithstanding anything contained therein, the Engineer-in-charge may take such 
actions as may be necessary for compliance of the various labour laws and recover the costs 
thereof from the contractor.
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7.6 In the event of the contractor committing a default or breach of any of the provisions 
of the labour laws and rules and regulations as applicable, the contractor shall, without 
prejudice to any other liability under the Acts, pay to Employer a sum not exceeding Rupees 
One thousand per day for each of the defaults subject to a maximum of Rupees Five Lakhs.

8. Engineer's Decisions.

8.1 Except where otherwise specifically stated, the Engineer will decide contractual 
matters between the Employer and the Contractor in the role representing the Employer.

9. Delegation.

9.1 The Engineer may delegate any of his duties and responsibilities to other people after 
notifying the Contractor and may cancel any delegation after notifying the Contractor.

10. Communications.

10.1 Communications between parties which are referred to in the conditions are effective 
only when in writing. A notice shall be effective only when it is delivered (in terms of Indian 
Contract Act).

11. Use of contract documents and information.

11.1 The Contractor shall not, without the Employer's prior written consent, disclose the 
Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or 
information furnished by or on behalf of the Employer in connection therewith, to any person 
other than a person employed by the Contractor in the performance of the Contract. 
Disclosure to any such employed person shall be made in confidence and shall extend only so 
far as may be necessary for purposes of such performance.

11.2 The Contractor shall not, without the Employer's prior written consent, make use of 
any document or information enumerated in various Contract documents except for purpose 
of performing the Contract.
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11.3 The Contractor shall not communicate or use in advertising, publicity, sales releases 
or in any other medium, photographs or other reproduction of the Works under this contract, 
or descriptions of the site, dimensions, quantity, quality, or other information, concerning the 
Works unless prior written permission has been obtained from the Employer.

11.4 Any document, other than the Contract itself, enumerated in various contract 
documents shall remain the property of the Employer and shall be returned to the Employer 
on completion of the Contractor's performance under the Contract, if so required by the 
Employer.

12. Subcontracting.

12.1 The Contractor may subcontract with the approval of the Engineer but shall not assign 
the Contract without the approval of the Employer in writing. Subcontracting does not alter 
the Contractor's obligations.

13.    Other Contractors.

13.1 When two or more contractors are engaged on work in the same vicinity, they shall 
work together in a spirit of co-operation and accommodation. The Contractor shall not take or 
cause to be taken any steps or actions that may cause disruptions, discontent or disturbance to 
the works, labour and arrangements of other contractors in the neighbouring project localities. 
In the case of any difficulties amongst the contractors, the Engineer-in-charge shall direct the 
manner in which each contractor shall conduct his work so far as it affects the others.

14. Other workmen.

14.1 The Engineer-in-charge shall have full authority to depute workmen on the work site 
to execute other works not included in the contract. The contractor shall afford every 
reasonable facility, during working hours, to enable such workmen to carry out the other 
works provided that such works shall be carried out in such manner as not to impede the 
progress of the work included in the contract. The contractor, however, shall not be liable for 
any damage which may happen to such other works, provided he complies with the 
instructions in connection therewith and provided that the damage is not caused by the 
contractor or his workmen.
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15. Removal of Contractor's men.

15.1 The contractor shall on the written direction of the Engineer-in-charge immediately 
remove from the works any person employed thereon who may, in the opinion of the 
Engineer-in-charge, be incompetent or has misconducted himself. Such person shall not be 
employed again on the works without the written permission of the Engineer-in-charge.

16. Contractor's Risk.

16.1 The contractor shall take upon himself the whole risk of executing the works, and all 
materials, obtained for the purpose of the contract and all works executed shall be at his risk 
until a certificate of completion of the works has been issued by the Employer.

16.2 The contractor shall, at his own cost, make good to the satisfaction of the Employer all 
damages, loss or injury that may happen to any portion of the works, from whatsoever cause 
arising and shall deliver up the works complete and undamaged.

17.     Insurance.

17.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be 
pertinent to the Works and obligatory in terms of law to protect his interest and interests of 
the employer against all perils detailed herein. The form and the limit of such insurance as 
defined herein together with the under- writer in each case shall be acceptable to the 
employer. However, irrespective of such acceptance, the responsibility to maintain adequate 
insurance coverage at all time during the period of Contract shall be of the Contractor alone. 
The Contractor's failure in this regard shall not relieve him of any of his contractual 
responsibilities and obligations. The insurance covers to be taken by the Contractor shall be in 
a joint name of the employer and the Contractor. The Contractor shall, however, be 
authorized to deal directly with Insurance Company or Companies and shall be responsible in 
regard to maintenance of all insurance covers. Further the insurance should be in freely 
convertible currency.

17.2 Any loss or damage to the equipment during handling, transportation, storage, 
erection, putting into satisfactory operation and all activities to be performed till the 
successful completion of commissioning of the equipment shall be to the account of the 
Contractor. The Contractor shall be responsible for preference of all claims and make good 
the damages or loss  by  way of repairs and/or replacement of the equipment, damaged or lost. 
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The transfer of title shall not in any way relieve the Contractor of the above responsibilities 
during the period of Contract. The Contractor shall provide the employer with copy of all 
insurance policies and documents taken out by him in pursuance of the Contract. Such copies 
of documents shall be submitted to the employer immediately after such insurance coverage. 
The Contractor shall also inform the employer in writing at least sixty (60) Days in advance 
regarding the expiry/cancellation and/or change in any of such documents and ensure 
revalidation, renewal etc., as may be necessary well in time.

17.3 The perils required to be covered under the insurance shall include, but not be limited 
to fire and allied risks, miscellaneous accidents, workman compensation risks, loss or damage 
in transit, theft, pilferage, riot and strikes and malicious damages, civil commotion, weather 
conditions, accidents of all kinds, etc. The scope of such insurance shall be adequate to cover 
the replacement/reinstatement cost of the equipment for all risks upto and including delivery 
of goods and other costs till the equipment is delivered at Site. Notwithstanding the extent of 
insurance cover and the amount of claim available from the underwriters, the Contractor shall 
be liable to make good the full replacement/rectification value of all equipment/materials and 
to ensure their availability as per project requirements.

17.4 All costs on account of insurance liabilities covered under the Contract will be to 
Contractor's account and will be included in Contract Price.

18. Discipline of workmen.

18.1 The Contractor shall adhere to the disciplinary procedure set by the Engineer in 
respect of his employees and workmen at Site. The Engineer shall be at liberty to object to the 
presence of any representative or employee of the Contractor at the Site, if in the opinion of 
the Engineer such employee has misconducted himself or is incompetent or negligent or 
otherwise undesirable and then the Contractor shall remove such a person objected to and 
provide in his place a competent replacement.

19.    Protection of work.

19.1 The Contractor shall have total responsibility for protecting his works till it is finally 
taken over by the Engineer. No claim shall be entertained by the Employer or by the Engineer 
for any damage or loss to the Contractor's works and the Contractor shall be responsible for 
complete restoration of the damaged works to original conditions to comply with the 
specification and drawings, should any such damage to the Contractor's works  occur  because 
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of any other party not being under his supervision or control. The Contractor shall make his 
claim directly with the party concerned. The Contractor shall not cause any delay in the repair 
of such damaged works because of any delay in the resolution of such dispute. The Contractor 
shall proceed to repair the Work immediately and no cause thereof will be assigned pending 
resolution of such disputes.

20. Time -The essence of contract.

20.1 The time and the date of completion of the Contract as stipulated in the Contract by 
the Employer without or with modifications, if any, and so incorporated in the Letter of 
Award, shall be deemed to be the essence of the Contract. The Contractor shall so organize 
his resources and perform his Work as to complete it not later than the date agreed to.

20.2 The Contractor shall submit a detailed PERT Network/Bar Chart within the time 
frame agreed consisting of adequate number of activities covering various key phases of the 
Work within fifteen (15) days of the date of Notice of Award of Contract. This Network shall 
also indicate the interface facilities to be provided by the Employer and the dates by which 
such facilities are needed. The Contractor shall discuss the Network so submitted with the 
Employer and the agreed Network shall form part of the contract documents. Finalization of 
the Network/Bar Charts will be pre conditions to release any initial advance to the Contractor.

20.3 During the performance of the Contract, if in the opinion of the Engineer, proper 
progress is not maintained, suitable changes shall be made in the Contractor's operations to 
ensure proper progress without any cost implication to the Employer. The interface facilit ies 
to be provided by the Employer in accordance with the agreed Network shall also be reviewed 
while reviewing the progress of the Contractor.

20.4 Based on the agreed Network/Bar Chart fortnightly reports shall be submitted by the 
Contractor as directed by the Engineer.

20.5 Subsequent to the finalization of the Network, the Contractor shall make available to 
the Engineer a detailed construction/manufacturing programme in line with the agreed 
Contract Network. Such construction/manufacturing programme shall be reviewed, updated 
and submitted to the Engineer once in every two months thereafter.

20.6 The above Bar Charts/manufacturing programme shall be compatible with the 
Employer's computer environment and furnished to the Employer on such media as may be 
desired by the Employer.
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21. Progress reports and photographs.

21.1 During the various stages of the Work in the pursuance of the Contract, the Contractor 
shall at his own cost submit periodic progress reports as may be reasonably required by the 
Engineer with such materials as charts, net-works, photographs, test certificates, etc. Such 
progress reports shall be in the form and size as may be required by the Engineer and shall be 
submitted in at least three (3) copies.

22. Purpose of design and drawings and specifications and conformance
thereto.

22.1 The drawings and specifications in this tender are to be considered purely indicative 
and explanatory and no advantage shall be taken of any omission. The contractor will have to 
execute the work on the basis of the changed drawings and specifications, if necessary 
without any additional claim whatsoever.

22.2 Drawings and information required from the Bidders are:

1) Typical sectional drawing, catalogue, descriptive literature, along with part list, material of 
construction etc. of all items to be incorporated shall be enclosed with the offer.

2) Detailed layout drawing showing for the entire system covered under this specification.

3) Final detailed dimensions of each unit/material/fitting and material of construction for each 
part.

4) Layout drawing of all units showing the location of the units.

5) Test procedures and details of tests to be conducted on machineries and equipments.

22.3 The contractor shall submit detailed layout plan of the complete system showing all
the units clearly. Contractor shall also have to submit detailed elevation and cross section of 
various structures clearly depicting the detail proposal offered with levels. It is open to the 
bidder to offer suitable structure with architectural beauty and alternative layout plans.

22.4 It shall be the responsibility of the contractor to promptly bring to the notice of the 
Engineer-in-charge any error or discrepancy in the contract document and drawings and 
obtain his orders thereon. Only stated dimensions are to be taken and not those obtained from 
scaling the drawings. In case any feature of the work is not fully described and set forth in the 
drawings and specifications, the contractor shall forthwith apply to the Engineer-in-charge for 
further instructions, drawings and specifications.
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23. Modifications.

23.1 The Engineer-in-charge may order modification at any time before the completion of 
the work. No modification shall be made unless so ordered.

23.2 For all modifications, the Engineer-in-charge will issue revised plans, or written 
instructions, or both.

24. Signed drawings - No authority to the Contractor.

24.1 Approved drawings alone shall not be deemed to be an order for work unless it is 
entered in the schedule of drawings under proper attestation of the Contractor by the 
Engineer-in-charge or unless it has been sent to the Contractor by the Engineer-in-charge with 
a covering letter confirming that the drawing is an authority for work under the contract.

25. Plans and drawings.

25.1 In the event the bid is accepted the contractor shall have to supply 5 copies of detailed 
design of units and structural design calculations with drawings showing plan, cross-section, 
elevations, mechanical equipments clearly to the complete satisfaction of the Employer and
within a reasonable time fixed by the Employer.

25.2 The Contractor shall submit the following information, in 5 copies to the Engineer-in-
charge for approval within the time stipulated against each item below:

(a) a general layout plan of construction plant and equipment for the execution of the work, 
within 30 days from the date of notice to proceed with the work;

(b) drawings or plan showing the location of major plants and other facilities which he proposes 
to put up at the site, including any changes in the general layout, at least 14 days prior to the 
commencement of the respective work; and

(c) any other details and drawings as required under contract at the times specified in the contract.

(d) detail design of units and structural design calculations with drawings showing plan, cross 
section, elevation.



Sec-V : GCC : General Terms & Conditions of Contract Page 57

26. Construction programme.

26.1 The contractor shall submit a detailed monthwise construction programme for the 
current year and yearwise for the remaining period of the total completion period after the 
date of notice to proceed with work. This program may be reviewed and revised as necessary.

27.    Reference Points and Bench Mark.

27.1 The basic center lines, reference points and bench marks will be fixed by the 
Engineer-in-charge.

27.2 The contractor shall establish at his cost, at suitable points, additional reference lines 
and bench mark as may be necessary. The contractor shall remain responsible for the 
sufficiency and accuracy of all his bench marks and reference lines. He shall take precautions 
to see that the lines, points and bench marks fixed by the Engineer-in-charge are not disturbed 
by his work and shall make good any such damage.

28. Supply of materials by the Employer.

28.1 The Contractor shall be responsible for all transport and storage of the materials from 
the place of issue upto a lead of 10kms. and shall bear all the related costs. The Engineer-in-
charge shall be entitled at any reasonable time to inspect or examine all such materials. The 
contractor shall provide reasonable assistance for such inspection or examination as may be 
required.

28.2 All materials issued to the contractor and not used on the works shall remain the 
property of the Employer. The Contractor shall not remove such materials from the site 
without the prior written approval of the Engineer-in-charge.

28.3 The contractor shall place firm indent for his monthly requirements of these materials 
atleast three months in advance.

28.4 The contractor shall keep an accurate record of use of Employer materials used on the 
works in a prescribed manner.
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28.5 Whenever materials issued to the contractor are in excess of the requirements, the 
contractor shall return such surplus materials in identical and satisfactory condition to the 
place of issue at his cost. The materials returned by the contractor shall be credited to him at 
the rates at which they were originally issued less the value of any deterioration or damage 
which may have been caused to the said materials while in the custody of the contractor. On 
completion of the work, if the contractor fails to return the surplus materials, even after he is 
directed to do so the Engineer-in-charge in addition to any other liability which the contractor 
will incur as a result of his own failure to return these materials shall charge him for such 
surplus materials not return at double the issue rate or the market rate, whichever is higher.

29.    Materials and Workmanship.

29.1 All machineries/equipments, materials, articles and workmanship shall be of the most 
suitable quality for the work.

29.2 The contractor shall without extra cost provide samples and cooperate in the testing of 
materials and inspection of the works. The Engineer-in-charge shall have access at all time to 
the places of storages and to the places where the materials are being manufactured or 
processed for use in the works under the contract, to determine whether their manufacture and 
process are proceeding in accordance with the drawings and specifications.

29.3 The Engineer-in-charge may reject at any stage, any work which he considers to be 
defective in quality and he shall not be debarred from rejecting materials brought at site by 
reason of his having previously passed them in an unworked condition. Any portion of the 
work or materials rejected shall be removed from the work site by the contractor at his 
expense, upon written instructions to that effect by the Engineer-in-charge. Replacement of 
such works or materials shall be made by the Contractor at his expense.

29.4 In lieu of removing the work or materials which are not in accordance with the
contract, the Engineer-in-charge may allow such work or materials to remain and, in that case, 
such work may be paid at the reduced rates as may be decided by the Engineer-in-charge.

29.5 No work shall be covered up or put out of view without the approval of the Engineer-
in-charge and the contractor shall afford full opportunity for examination and measurement of 
such work before it is covered up or put out of view. The contractor shall give due notice to 
the Engineer-in-charge and he shall, within a reasonable period, arrange for examining and 
measuring such work, unless he considers it unnecessary and advises the contractor 
accordingly.
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29.6 The contractor shall, at the request of the Engineer-in-charge, open for inspection any 
work that have been covered up. In the case of work so opened up the Engineer-in-charge 
shall promptly, after the receipt of an intimation from the Contractor that the work has been 
opened up, make or cause the inspection thereof to be made. Should the contractor refuse or 
neglect to comply with such a request, the Engineer-in-charge may cause such work to be 
opened up. If the said work has been covered up in contravention of the instruction of the 
Engineer-in-charge, or if on being opened up, it be found not in accordance with the contract 
requirements, the expenses of opening and replacing it shall be borne by the Contractor. If the 
work had been covered up with specific approval of the Engineer-in-charge and found to be 
not in accordance with the contract requirements, the expenses there on shall be borne by the 
Employer.

29.7 The contractor shall be responsible to make good at his own expense, within such 
period as may be stipulated by the Engineer-in-charge, any defect which may develop or may 
be noticed and which is attributable to the contractor. All notices of such defect shall be given 
to the contractor promptly. In case the contractor fails to make good the defects, the Engineer-
in-charge may employ other persons to make good such defects, and all expenses consequent 
thereof and incidental thereto shall be borne by the Contractor.

29.8 The contractor shall provide all necessary superintendence during the execution of 
works and as long thereafter as may be necessary for the proper fulfilling of the contractor's 
obligations under the contract. The contract or his competent and authorized agent or 
representative approved of in writing by the Engineer-in-charge, which approval may at any 
time be withdrawn, is to be constantly present on the works and shall give his whole time to
the superintendence of the same. The contractor shall provide and employ sufficient number 
of qualified men for supervision on all aspects of work. If the contractor fails to appoint 
suitable persons as directed by the Engineer-in-charge, the Engineer-in-charge will have the 
full powers to suspend the execution of works until such date as suitable and sufficient 
number of qualified men are appointed by the contractor and take over the supervision of the 
works. For any such suspension, the contractor shall be held responsible for delay so caused 
to the works.

29.9 The contractor shall provide and install all necessary construction plant, equipment 
and machinery and shall use methods and appliance for the performance of all the operations 
connected with the works embraced under the contract as well secure a satisfactory quality of 
work and rate of progress which will ensure the completion of work within the time specified.
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29.10 The contractor shall be responsible for the correct setting out of all works at his cost. 
The contractor shall execute the work true to alignment, grade and levels as shown in the 
drawings and as directed by the Engineer-in-charge and shall check these at frequent 
intervals. The contractor shall provide all facilities like labour and instruments and shall co-
operate with the Engineer-in-charge to check all alignments, grades, levels and dimensions. 
He shall proceed further on obtaining approval after checking from Engineer-in-charge or his 
authorized representative. However, such checking shall not absolve the contractor of his own 
responsibility of maintaining accuracy in the work.

30. Urgent work.

30.1 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be 
final and binding) become necessary, the contractor shall execute the same as may be 
directed.

31.    Information and Data.

31.1 The information and data furnished herein relating to the works and site conditions are 
general. It shall be the responsibility of the contractor to fully acquaint himself with the nature 
and the location of works, quarries, local conditions and other aspects which are relevant to 
the work.

32. Payment and certificates.

32.1 Payment for civil work will be made to the contractor proportionate to the work done 
on the basis of the percentage breakup for various works as per schedule of payment. The 
payment schedule for Civil works is given in Schedule : 2.

32.2 Payment for pipeline works will be made to the contractor proportionate to the work 
done on the basis of percentage breakup for various works as per Schedule of payment. The 
payment schedule of pipeline works is given in Schedule : 2.

32.3 Payment for the work done by the contractor will be based on measurements recorded 
at various stage of the work. The contractor or his authorized agent or representative shall be 
present at the time of recording of each set of measurements and shall sign the measurement 
book or level field book in token of their acceptance.
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32.4 If for any reason the contractor or his authorized representative is not available and the 
work is suspended by the Engineer-in-charge to avoid recording of measurement during the 
absence of the contractor, the employer shall not entertain any claim from the Contractor for 
any loss incurred by him on this account. If the contractor does not remain present at the time 
of such measurements after the contractor has been given a three day notice in writing, such 
measurements may be taken in his absence and shall be deemed to be accepted by the 
Contractor.

32.5 Payments will be made to the contractor on application. The contractor shall submit 
his bills for the work done to the Engineer-in-charge. The Engineer-in-charge shall thereafter 
verify the claims in the bill, and arrange for admissible payment of the bill, deducting there 
from all the dues as per terms of the contract. All the Interim payments shall be treated as 
progress payments and shall be subject to final measurements. All payments will be made by 
cheque.

32.6 On completion of the entire work, the contractor will submit his final bill. Payment of 
this bill shall not be considered conclusive evidence as to the sufficiency of any work or 
materials or correctness of measurements to which it relates, nor shall it relieve the contractor 
from his liabilities arising from any defect.

33. Advances.

33.1 Recoverable advance for mobilization as also for plant, equipment and machinery 
required for the work and brought to site by the contractor shall be given if requested by the 
contractor. The maximum of such advance shall be 10 percent of the contract amount  (5% for 
mobilization  and  5 %  for  plant, equipment and machinery). 

33.2 In case of new plant, equipment and machinery the advance shall be limited to                  
90 percent the price of such new plant, equipment and machinery paid by the contractor, for 
which the contractor shall produce satisfactory evidence. In the case of used plant, equipment 
and machinery, the amount of such advance shall be limited to 75 percent  of  the  depreciated 
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value of plant, equipment and machinery as may be determined by the Engineer-in-charge 
taking into consideration (i) the year of manufacture. (ii) its general condition, (iii) hours it 
has worked and (iv) it's life.

33.3 The bidder will clearly indicate the existing equipment/machinery that will be 
transferred and deployed on this project and the additional items of construction 
machinery/equipment that will be procured by the bidder for deployment on this project.

33.4 This advance shall further subject to the condition that such plant, equipment and the 
machinery (a) considered by the Engineer-in-charge to be necessary for the works;                      
(b) in working order; and (c) hypothecated to the Government as per given in Annexure : IV.

33.5 No advance shall be granted on any piece of plant, equipment and machinery with 

value of less than 20,000.00. No advance for plant, equipment and machinery shall be 

granted after 8 months from the date of notice to proceed with the work. If the circumstances 
are considered reasonable by the Engineer-in-charge the period may be extended.

33.6 Recoverable mobilization advance not exceeding 5 percent of the contract value shall 
be given during 2 months from the date of notice to proceed with the work, if requested by the 
contractor. A Bank guarantee equal to the amount of each advance from any Nationalised 
Bank shall be furnished by the contractor, in the form of Annexure : III before sanction of 
the advance.

33.7 The mobilization advance shall not bear any interest. Advance against Plan and 
machinery may bear a simple interest.

34. Recovery of Advances.

34.1 Recovery of advances as per clause "Advance" and of the interest thereon, shall be 
made by the deduction from the contractor's intermediate bills in suitable percentages of the 
billed amount, subject to the provision that no recovery would be made till the work equal to 
10% of the contract value is completed and that entire advance with simple interest thereon 
shall be recovered by the time work equal to 80% of the contract value is completed. 
Payments will first be credited to interest due and residual applied to the advance principal.
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35. Deviations by Employer.

35.1 The Engineer-in-charge shall have power to make any deviations in the original 
specifications or drawings or designs of the works or any part thereof that are in his opinion, 
necessary at the time of or during the course of execution of the works. In the aforesaid 
purpose or any other reason, if it shall in the opinion of the Engineer-in-charge be desirable he 
will also have the powers to make deviation, such as (i) variations (ii) extra                        
(iii) additions/omissions and (iv) alterations or substitutions of any kind. No such deviations 
in the specifications or drawings or designs as aforesaid shall in any way vitiate or invalidate 
the contract and any such deviations which the contractor may be directed to do shall form 
integral part of the contract as it originally provided therein and the contractor shall carry out 
the same on the same conditions in all respect on which he agreed to do the works under the 
contract.

35.2 The rates for such item of works as are required to be executed due to deviations, as 
stated aforesaid shall be payable in the manner as stated hereunder:

i) The rates shall apply in respect of the same item(s) of work to be executed due to variations.

ii) The rates of such items as far as practicable, shall be derived from analogous item(s) after 
actual observance at site. The decision to select analogous item(s) shall be taken by the 
Engineer-in-charge which shall be conclusive and binding on the contractor.

iii) Provided where analogous items are not available, the rates for such items to be executed shall 
be determined by the Engineer-in-charge on the basis of actual analysed cost taking the 
following into consideration:

a) Cost of material including taxes and wastages. Allowance of wastage and incidental to 
works may be taken upto 5% of quantities in case of cement while for steel this provision 
may be made upto 2.5% only.

b) Cost of transportation to site

c) Cost of direct wages inclusive of 30% of hidden cost of labour.

d) Equipment charges.

e) Cost of job facilities like electricity.

f) Contractor's overheads and profits @ 20% of (a) to (e).

Note : In case materials in (a) above are supplied by the employer there will be no overheads 
and profits on the cost of materials.
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35.3 Under no circumstances, the contractor shall at any stage suspend the work on account 
of non-settlement of rates of such deviated items.

36.     Liquidated damages.

36.1 If the contractor fails to complete the work or a designated part thereof by the 
stipulated completion date for such part or whole, he shall pay liquidated damages at one-
tenth of one percent of the contract value for each incomplete part per day of delay in 
completion thereof.

36.2 The amount of liquidated damage shall, however, be subject to a maximum of ten 
percent of the contract value.

36.3 Delays in excess of one hundred days in completion of the work or a designed part 
thereof will be a cause for termination of the contract and forfeiture of all security for 
performance.

37. Tolls and Duties.

37.1 The contractor shall, unless otherwise specifically provided in the contract, pay all 
duties, tolls, quarry fees, royalties and other taxes on all materials and articles that he may 
use.

38. Price Adjustment/Variations.

38.1 Pursuant to Clause 13, Section-INB, payment to contractor for work done shall be 
adjusted for increase or decrease in the cost of labour, materials (except for those materials 
supplied by the Employer) and Petrol, Diesel, Oil & lubricants (POL) according to the 
procedure mentioned hereunder and total percentage component of these elements shall be 
50% (fifty percent).
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A-Labour :

If after the date of opening of bid and during the currency of the contract, there is an increase 
or decrease in the "All India Consumer Price Index", for Industrial workers, the 
corresponding increase or decrease in the payments to the contractor on this account shall be 
calculated by the formula:-

V1 =   L xR x (I - Io) 
100         Io

Where V1 = Amount to be adjusted in Contractor's payment for the work done during the 
quarter under consideration. 

L     =   Labour component in the value of work.

R = Value of work done and payable during the quarter under review (excluding
those extra, additional, substituted and altered items of work, whose rates have 
been worked out and paid on the basis of actual analysis of costs or are based on 
the current market rates).

Io = All India Consumer Price Index for Industrial Workers, General Index (Base 
1982=100) for the month of which bids were opened, as published in the R.B.I. 
Bulletin.

I = All India consumer price Index for Industrial Workers (General) Index with 
respect to the same base, as above, average for the three months of the quarter 
under consideration.

B-Materials :

If after the date of opening of the bid and during the currency of the contract, there is any 
increase or decrease in the price of materials (to be arranged by the Contractor), as reflected 
in the Revised Index numbers of the wholesale prices in India (Base 1981-82=100), group and 
sub-group (average) all commodities, the corresponding increase or decrease in the payments 
to the contractor shall be made according to the following formula :-

V2   =  KxR x (M - Mo)
100         Mo

Where V2 =  Amount of variation payable to or recoverable from the contractor the quarter 
under review, based on monthly average and adjusted alongwith the bill. 

K = Material component (other than those materials supplied by the Employer).
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R = Value of work done and payable during the quarter under review (excluding 
those extra, additional, substituted and altered items of work, whose rates have 
been worked out and paid, on the basis of actual analysis of costs or are based on
the current market rates).

Mo = Revised Index Number of the wholesale prices in India for all commodities 
(average) (Base 1981-82 = 100) for the month in which tenders were opened, as 
published in the monthly bulletin issued by R.B.I.

M = The Revised Index Numbers of the wholesale prices in India for all commodities 
(average) with respect to the same base, monthly over the quarter under review.

C-Petrol, Diesel Oil & Lubricants :

If after the opening of the bid and during the currency of the contract, there is any price 
variation (increase or decrease) in the cost of petrol, diesel, oil and lubricants, the same shall 
be paid to or recovered from the contractor in accordance with the following formula:-

V3   =  P x R x (X - Xo )
100         Xo

Where V3 = The increase or decrease in the total payment to be made to the contractor during 
the quarter under review, based on monthly average and adjusted alongwith the 
bills.

P = Component of respective item in the value of work.

R = Value of work done and payable during the quarter under review (excluding 
those extra, substituted and altered on actual analysis or the current market 
rates).

Xo = Actual all inclusive price of respective item of POL on the date of opening of 
the tender at the nearest Oil Petrol Pump.

X = Actual all inclusive price of item calculated as the average price for the item for 
the quarter under review at the same Oil Petrol Pump as above (Lube HD 39 
shall be taken as in Index for calculation or price variation for all lubricants).
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38.2 Provided further that adjustment on account of above sub clause 38.1 shall be subject 
to the following:

a) The period for review i.e. the 'Quarter' for calculating the price variation
shall be calendar quarter hereunder:

January to March 1st Quarter (both month inclusive)
April to June 2nd Quarter (both month inclusive)
July to Sept. 3rd Quarter (both month inclusive)
Oct to December 4th Quarter (both month inclusive)

In case, however, the contract is allotted during a particular quarter, calculation for price 
adjustment/variation for remaining part of the quarter, shall be made separately in accordance 
with the above procedure.

b) This clause shall be applicable only for the work that is carried out within
the completion period or authorized extended time if any.

c) Variations arising, on account of payment related to rates for extra, altered, substituted 
items whose cost has been worked out on actual analysed cost or on market price basis 
as envisaged in clause 35.2 (iii) shall be regulated with reference to such variations in 
cost as are subsequent to the date of settlement of the rates, instead of the date of 
opening of the tenders.

d) No separate escalation whatsoever shall be payable for any increase, statutory or 
otherwise, in custom duty, excise duty, sales tax, Octroi etc. on materials and on 
labour required for the execution of the work over and above the provisions made in 
this clause.

e) No claim whatsoever for the price adjustment/variation other than those stipulated 
above shall be entertained.

f) Percentage component on all items labour, materials and P.O.L. as aforesaid may be 
specified alongwith tender and should be within 50% (fifty percent) otherwise the 
tender may be rejected.

39. Recoveries.

39.1 Any recovery from contractor, shall be recovered from any bill or money retained 
from his contract.
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40.    Access to site and works on site.

40.1 Suitable access to the Site shall be afforded to the Contractor by the Employer in 
reasonable time.

40.2 In the execution of the works, no person other than the Contractor or his duly 
appointed representative, Sub-Contractor and workmen, shall be allowed to do work on the 
Site, except by the special permission, in writing of the Engineer or his representative,

41. Contractor's site office establishment.

41.1 The Contractor shall establish a Site Office at the Site and keep posted an authorized 
representative for the purpose of the Contract. Any written order or instruction of the 
Engineer or his duly authorized representative shall be communicated to the said authorized 
resident representative of the Contractor and the same shall be deemed to have been 
communicated to the Contractor at his legal address.

42. Field office records.

42.1 The Contractor shall maintain at his Site office up-to-date copies of all drawings, 
specifications and other Contract Documents and any other supplementary data complete with 
all the latest revisions thereto. The Contractor shall also maintain in addition, the continuous 
record of all changes to the above Contract Documents, drawings, specifications, 
supplementary data, etc. effected at the field. On completion of his total assignment under the 
Contract, the contractor shall incorporate all such changes on the drawings and other 
engineering data. Such drawings and engineering data shall be submitted to the Engineer in 
required number of copies.

43. Construction management.

43.1 The field activities of the Contractors working at Site shall be coordinated by the 
Engineer and the Engineer's decision shall be final in resolving any disputes or conflicts 
between the Contractor and other Contractors and tradesmen of the Employer regarding 
scheduling and co-ordination of work. Such decision by the Engineer shall not be a cause for 
extra compensation or extension of time for the Contractor.
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43.2 The Engineer shall hold weekly meetings of all the Contractors working at Site at a 
time and place to be designated by the Engineer. The Contractor shall attend such meetings 
and take notes of the discussions during the meeting and the decision of the Engineer and 
shall strictly adhere to those decisions in performing his works. In addition to the above 
weekly meeting, the Engineer may call for other meeting either with individual contractors or 
with selected number of Contractors and in such a case the Contractor if called shall attend 
such meetings.

43.3 Time is the essence of the Contract and the Contractor shall be responsible for 
performance of his works in accordance with the specified construction schedule. If at any 
time the Contractor is falling behind the schedule, he shall take necessary action to make 
good for such delays by increasing his work force or by working overtime or otherwise 
accelerate the progress of the work to comply with the schedule and shall communicate such 
actions in writing to the Engineer satisfying that his action shall compensate for the delay. 
The Contractor shall not be allowed any extra compensation for such action.

43.4 The Engineer shall however not be responsible for provision of additional labour 
and/or materials or supply or any other services to the Contractor except for the coordination 
work between various Contractors as set out earlier.

44. Man power report.

44.1 The Contractor shall submit to the Engineer, on the first day of every month, a man 
hour schedule for the month, detailing the man hours scheduled for the month, skill-wise and 
area-wise.

44.2 The Contractor shall also submit to the Engineer, on the first day of every month, a 
man power report of the previous month detailing the number of persons scheduled to have 
been employed and actually employed, skill-wise and the areas of employment of such 
labour.

45.    Decision of Engineer-in-charge.

45.1 It shall be accepted as an inseparable part of the contract that in matters regarding 
materials workmanship, removal of improper work, interpretation of the contract drawings 
and contract specifications, the decision of the Engineer-in-charge, which shall be given in 
writing, shall prevail.
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45.2 The Engineer-in-charge may, from time to time in writing delegate to his 
representatives any of the power vested with him and authorize and shall furnish to the 
contractor a copy of all such written delegation of power and authorities. Any written 
instruction or any written approval given by the representatives of the Engineer-in-charge to 
the contractor within the term of such delegation shall bind the contractor and the employer as 
though it has been given by the Engineer-in-charge.

45.3 If the contractor is dissatisfied with any decision of the representatives of the 
Engineer-in-charge, he will be entitled to refer the matter to the Engineer-in-charge who shall 
thereupon confirm, reverse or vary such decision and the decision of the Engineer-in-charge 
in this regard shall be final and binding on the contractor.

46. Defence of suits.

46.1 If any action in court is brought against the Employer or Engineer or an officer or 
agent of the Employer, for the failure, omission or neglect on the part of the Contractor to 
perform any acts, matters, covenants or things under the Contract, or for damage or injury 
caused by the alleged omission or negligence on the part of the Contractor, his agents, 
representatives or his Sub- Contractors, or in connection with any claim based on lawful 
demands of Sub- Contractors, workmen, suppliers or employees, the Contractor shall in all 
such cases indemnify and keep the Employer, and the Engineer and/or his representative, 
harmless from all losses, damages, expenses or decrees arising of such action.

47. Work during night or on Sundays and Holidays.

47.1 Unless otherwise provided, none of the permanent works shall be carried out during 
night, Sundays or authorized holidays without the permission in writing. However, when 
work is unavoidable or necessary for the safety of life, property of works, the contractor shall 
take necessary action immediately and advise the Engineer-in-charge accordingly.

48. Income Tax.

48.1 Deduction will be made towards Income Tax at source by the Employer as directed by 
the Income Tax Department.
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49.    G.S.T.

49.1 The rates quoted by the Contractor shall be deemed to be inclusive of G.S.T. on all 
materials, where applicable, that he will have to purchase for performance of this contract.

50. G.S.T.

50.1 G.S.T as per prevalent rate shall be deducted from the bills at source, unless valid 
documents are produced for non deduction of the same.

51.    G.S.T. Clearance Certificate.

51.1 If the contractor is a G.S.T assessee, he should produce a valid G.S.T clearance 
certificate before the payment of the final bill, otherwise the final payment to the contractor 
will be withheld.

51.2 If the contractor is not liable to G.S.T assessment, a certificate to this effect from the 
competent G.S.T authorities shall be produced before payment of the final bill otherwise the 
final payment to the contractor will be withheld.

52.    Use and Care of site.

52.1 The Contractor will be permitted to use, without charge, the site and the lands as 
allotted to him, for execution of work, labour camps, staff colonies, site offices, workshops or 
stores and for related activities. The contractor shall not commence any operation on such 
lands except with the approval of the Engineer-in-charge.

53.    Protection of Adjoining premises.

53.1 The contractor shall protect adjoining sites against structural, decorative and other 
damages that may be caused in course of the execution of these works and make good at his 
cost any such damage.
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54.    Accidents.

54.1 It shall be the contractor's responsibility to take protective measures to prevent 
accidents on the works. He shall indemnify the Employer against any claims for damage or 
for injury to persons or property resulting from and in course of the work and also under the 
provisions of the Workmen's Compensation Act.

54.2 On the occurrence of an accident during the course of the work which results in death 
or which is so serious as likely to result in death, the contractor shall, within twenty four 
hours of such accident, report in writing to the Engineer-in-charge, the facts stating clearly 
and in sufficient details the circumstances of such accident and the subsequent action taken by 
him. All other accidents on the works involving injuries to persons or damage to property 
shall be promptly reported to the Engineer-in-charge stating clearly and in sufficient details 
the facts and circumstances of the accidents and the action taken. In all cases the contractor 
shall indemnify the Employer against all loss or damage resulting directly or indirectly from 
the Contractor's failure to report in the matter aforesaid. This includes penalties or fines, if 
any, payable by the Employer as a consequence of failure to give notice under the Workmen's 
Compensation Act in regard to such accidents.

54.3 In the event of an accident in respect of which compensation may become payable 
under the Workmen's Compensation Act, whether such compensation may become payable 
by the contractor or by the Employer as the Principal Employer, the Engineer-in-charge may 
retain out of moneys due and payable to the contractor such sum or sums of money as may, in 
the opinion of the Engineer-in-charge be sufficient to meet such liability. On receipt of any 
award of compensation from the competent authority under the said Act, the difference in 
amount will be adjusted.

55. Old curiosities.

55.1 All minerals, old curiosities, relics, coins and any other item of archaeological 
importance found in excavation or pulling down shall be the property of the Employer and 
shall be handed over to the Engineer-in-charge. Should any structure be uncovered, the 
Engineer-in-charge's instruction shall be obtained before its demolition or removal.
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56. Force Majeure.

56.1 Neither party shall be liable to the other for any loss or damage occasioned by or 
arising out of acts of God, such as unprecedented flood, volcanic eruption, earthquake or 
other convulsion of nature, and other acts restricted to invasion, the act of foreign countries, 
hostilities or warlike operations before or after declaration of war, rebellion military which 
prevent performance of the contract and which could not have been foreseen or avoided by 
prudent persons.

57. Extension of Time.

57.1 Time shall be considered as the essence of the contract. If, however, the failure of the 
contractor to complete the work as per the stipulated dates arises from delays on the part of 
Employer in supplying the materials or equipment it has undertaken to supply under the 
contract or from delay in handing over sites, or from increase in the quantity of work to be 
done under the contract, or force majeure, an appropriate extension of time will be given. The 
contractor shall request such extension within one month of the cause of such delay and in 
any case before expiry of the contract period.

58. Certificate for completion of work.

58.1 As soon as the work is completed, the contractor shall give notice of such completion 
to the Engineer-in-charge and within one month of the receipt of such notice, the Engineer-in-
charge shall furnish the contractor with a certificate of the completion or otherwise inform 
him in writing giving reasons for not granting the certificate. The completion certificate shall 
not relieve the contractor of any of his obligations of the contract survive by the terms & 
conditions of the contract after issue of such certificate.

59.    Taking over.

59.1 The employer shall take over the site and the works within seven day of the Engineer 
issuing a certificate of completion.

60.    Defect Liability Period.

60.1 Identifying Defects : The Engineer shall check the Contractor's work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect and to 
uncover and test any work that the Engineer considers may have a Defect.
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60.2 Tests : If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. All electrical and mechanical items shall be 
subjected to Third Party inspection at the cost of Employer. The Contractor shall provide all 
necessary details such as manufacturer's/supplier's address and location of the manufacturing 
site well in advance to the Employer for such purpose.

60.3 Correction of Defects : The Engineer shall give notice to the Contractor of any 
Defects before the end of the Defects Liability Period, which begins at completion. The 
Defects Liability Period shall be extended for as long as Defects remain to be corrected. 
Every time, notice of a Defect is given, the Contractor shall correct the notified Defect within 
the length of time specified by the Engineer's notice.

60.4 Uncorrected Defects : If the Contractor has not corrected a Defect within the time 
specified in the Engineer's notice, the Engineer will correct the defect, assess the cost of 
having the Defect corrected and the Contractor will pay this amount.

60.5 The defects liability period is 2 years.

61. No claim for delayed payment due to dispute etc..

61.1 No claims for interest or damages will be entertained by the Employer with respect to 
any money or balance which may be lying with the Employer owing to any dispute, 
difference or misunderstanding between the Engineer-in-charge on the one hand and 
contractor on the other or with respect to any delay on the part of the Engineer-in-charge in 
making periodical or final payments or in any other respect whatsoever.

62. Time Limit for Claims.

62.1 Any claim raised by the contractor should have been registered with the Engineer-in-
charge and not before any subordinate authority within 90(ninety) days. He is precluded from 
raising any such claim after the expiry of the above period.

63. Release of Claims.

63.1 After completion of the work and prior to final payment the contractor shall furnish to 
the Engineer-in-charge, a release of claims against the Employer arising out of the contract, 
other than claims specifically identified, evaluated and excepted from the operation of the 
release by the contractor.
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64. Certificate not to affect right of Employer and liability of contractor.

64.1 No interim payment certificate of the Engineer, nor any sum paid on account by the 
Employer, nor any extension of time for execution of the Works granted by the Engineer shall 
affect or prejudice the rights of the Employer against the Contractor or relieve the Contractor 
of his obligation for the due performance of the Contract, or be interpreted as approval of the 
Works done or of the equipment furnished and no certificate shall create liability for the 
Employer to .pay for alterations, amendments, variations or additional works not ordered, in 
writing , by the Engineer or discharge the liability of the Contractor for the payment of 
damages whether due, ascertained or certified or not or any sum against the payment of which 
he is bound to indemnify the Employer, nor shall any such certificate nor the acceptance by 
him of any sum paid on account or otherwise affect or prejudice the rights of Employer 
against the Contractor.

65. Suspension of work.

65.1 The Employer reserves the right to suspend and reinstate execution of the whole or 
any part of the Works without invalidating the provisions of the Contract. Orders for 
Suspension or reinstatement of the Works will be issued by the Engineer to the Contractor in 
writing. The time for completion of the works will be extended for a period of equal duration 
of the suspension.

66. Default by Contractor.

66.1 If, the contractor shall neglect or fail to proceed with works with due negligence or 
violates any of the provisions of the contract, the Engineer-in-charge may give the contractor 
a notice, identifying deficiencies in performance and demanding corrective action. Such 
notice shall clearly state that it is given under the provision of this clause. After such notice is 
given, the contractor shall not remove from the site, any plant, equipment and materials. The 
Employer shall have a lien on all such plant, equipment and materials, from the date of such 
notice, till the deficiencies have been corrected.

66.2 If the Contractor fails to take satisfactory corrective action within fourteen days after 
receipt of the notice, the Engineer-in-charge will terminate the contract in whole or in part. In 
case the entire contract is terminated, the amount of security deposit together with the value 
of the work done but not paid for shall stand forfeited to the Employer. The plant, equipment 
and materials held under lien shall be at the disposal of the Employer.
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66.3 The Engineer-in-charge may also take possession of the whole or part of the works, 
site, plant, equipment and materials brought or placed thereon and cause the whole or part of 
the work to be completed by utilizing them through other agencies, at the cost of the 
Contractor. In such case, the value of the work done through such agencies shall be credited 
to the contractor at his contract prices.

66.4 On completion of such works, if the expenses incurred for carrying out such work, as 
certified by the Engineer-in-charge, are in excess of the value of the work credited to the 
contractor, the difference shall be paid by the contractor to the Employer. He shall also be 
liable for the liquidated damages under the contract.

66.5 The Engineer-in-charge may direct that a part or the whole of such plant, equipment
and materials be removed from the site within a stipulated period. If the contractor fails to do 
so, the Engineer-in-charge may cause them to be sold, holding the net proceeds of such sale to 
the credit of the contractor. After completion of the works and settlement of accounts, the lien 
by the Employer on the contractor's plant, equipment and balance of materials shall be 
released.

66.6 Termination of the contract either in whole or in part shall be adequate authority for 
the Engineer-in-charge to demand discharge of the obligation from the guarantors of the 
security for performance.

67.    Contractor Dying, Becoming Insolvent, Insane or Imprisoned.

67.1 In the event of the death or insanity of the contractor, the contract may be terminated 
by notice in writing, pasted at the site and advertised in one issue of the local newspaper. All 
acceptable works shall thereafter be paid at appropriate rates after recovering all the 
contractor's dues to Employer, to the persons entitles to receive and give a discharge for such 
payment.

67.2 If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a 
receiving order made against him or carries on business under a receiver for the benefit of the 
creditors or any of them or being a partnership firm becomes dissolved, or being a company 
goes into liquidation or commences to be wound up not being a voluntary winding up for the 
purpose only of amalgamation or reconstruction, the Employer, shall be at liberty.

(a) to give such liquidator, receiver or other person in whom the contract may become vested the 
option of carrying out the contract or a portion thereof to be determined by the Employer, subject to 
his providing an appropriate guarantee for the performance of such contract, or
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(b) to terminate the contract forthwith by notice in writing to the contractor, the liquidator, the 
receiver or person in whom the contract may become vested and take further actions as provided in the 
clause 'Default by Contractor' and treating as if this termination is ordered under that clause.

68. Foreclosure of Works by Employer.

68.1 If, at any time after award of the contract, the Employer for reason whatsoever, does 
not requires the whole or any part of the works to be carried out, the Engineer-in-charge shall 
give notice in writing to that effect to the contractor. The contractor shall not have claim to 
any compensation whatsoever on account of any profit or advantage which he might have 
derived from the execution of such works.

68.2 Thereupon, the contractor shall be paid at contract rates for works executed and in a 
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned 
which could not be fully utilized on the work because of the foreclosure:

(a) Preliminary site work such as temporary access roads, temporary labour huts, staff quarters 
and the site offices, storage accommodation and water storage tanks.

(b) Contractor's materials either brought to site or ordered for which the contractor is legally 
bound to accept delivery from the suppliers, provided, however, that the quantities of such materials 
are not in excess of reasonable requirements of works. The decision of the Engineer-in-charge in 
respect of reasonable quantity required for works will be final and conclusive. If the contractor wishes 
to take away some of the materials, the Engineer-in-charge may permit him to do so;

(c) Materials supplied by the Employer except for normal wastage shall be returned at rates at 
which these were originally issued less allowance for any deterioration or damage which may have 
been caused while those materials were in the custody of the contractor. The Contractor shall also be 
paid the cost of transporting such materials from the PHED stores to the site and from the site to 
PHED stores, as the case may be:

(d) Transporting of contractor's tools and plants from the Contractor's permanent stores to site and 
from site to the contractor's permanent stores; and

(e) Mobilisation and repatriation of the contractor's site staff and imported labour.

68.3 The contractor shall, if required by the Engineer-in-charge, furnish him books of 
accounts and other relevant documents as may be necessary to enable him to certify the 
reasonable amount payable under this condition.
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69.    Frustration of contract.

69.1 In the event of frustration of the Contract because of supervening impossibility in 
items of Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility 
to perform the balance portion of the Contract, subject to provisions contained in                        
sub-clause 69.3 below.

69.2 In the event of non-availability or suspension of funds for any reasons whatsoever 
(except for reason of willful or flagrant breach by the Employer and/or Contractor) then the 
Works under the Contract shall be suspended. Furthermore, if the Employer is unable to make 
satisfactory alternative arrangements for financing to the Contractor in accordance with the 
terms of the Contract within three months of the event, the parties hereto shall be relieved 
from carrying out further obligations under the Contract treating it as frustration of the 
Contract.

69.3 In the event referred to in sub-clauses 69.1 & 69.2 above, the parties shall mutually 
discuss to arrive at reasonable settlement on all issues including amounts due to either party 
for the work already done on "Quantum merit" basis which shall be determined by mutual 
agreement between the parties.

70.    Grafts and commissions etc..

70.1 Any graft, commission, gift or advantage given, promised or offered by or on behalf 
of the Contractor or his partner, agent, officers, director, employee or servant or anyone on his 
or their behalf in relation to the obtaining or to the execution of this or any other Contract 
with the Employer, shall in addition to any criminal liability which it may incur, subject the 
Contractor to the cancellation of this and all other contracts and also to payment of any loss or 
damage to the Employer resulting from any cancellation. The Employer shall then be entitled 
to deduct the amount so payable from any monies otherwise due to Contractor under the 
Contract.
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Section : VI

Special Conditions of Contract (SCC) 

1.      General information.

1.1 The following Special Conditions of Contract shall supplement the General Terms & 
Conditions of Contract, Section GCC.

1.2 The requirement, conditions etc. stated in different volumes shall apply to and shall be 
considered as part of this volume, as if bound together.

1.3 Unless brought out clearly, the Bidder shall be deemed to conform strictly to the 
provisions of the bidding documents. All deviations to the specification shall be clearly 
brought out in respective schedules of deviations. Any discrepancy between specification and 
bid if not clearly brought out in the schedule, will not be considered as a valid deviation.

2. Scope.

2.1 Detailed scope of work is specified in the Technical Specifications, which inter-alia 
includes the following :

Survey, Engineering, Design for Laying of clear water feeder Main of not less than 100mm 
dia. DI Pipes including Supply D.I fittings. Construction of R.C.C appurtenant works like 
supporting pillars, anchor block, stone masonry chambers.

3. Qualifying requirements.

3.1 The qualifying requirements for the work shall be in accordance with Clause 2 of 
Instruction to Bidders (INB).
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4.      Bid opening and evaluation.

4.1 The Bid opening and bid evaluation shall be carried out by the employer as per 
Clauses contained in E. Bid opening and evaluation, Section: Instruction to Bidders.

5.      Work Schedule.

5.1 The requirement of completion of testing and commissioning of the project shall be 
10 months from the date of LOA.

6.      Prices.

6.1 The Bidder shall indicate in the appropriate Price Schedules attached to these 
documents, the lump-sum price for the entire scope of work covered under the Bidding 
Documents.

7.      Terms of payment.

7.1 The payment to the contractor for the performance of the contract shall be made by 
the employer as per Clause 32, Section: GCC.

8.      Mode of payment

8.1     All payments under the contract shall be released directly to the contractor.

9.      Insurance.

9.1     Insurance shall be as specified in Clause 16, Section:INB and Clause 17, 
Section:GCC.

10.    Liquidated damages for delay in completion.

10.1    Liquidated damages shall be as per the conditions specified in Clause 36, 
Section:GCC.
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11. Bid Security.

11.1 Bid security shall accompany the bid for an amount of 44.00 lakh (Rupees forty

Four Lakhs) only and in the manner as set forth in Clause 18, Section INB of the Bidding 
Documents.

11.2 Any bid not accompanied by a Bid Security as set forth in Clause 18, Section:INB 
and herein above shall be rejected by the employer as non-responsive.

12.    Housing facilities.

12.1 The Employer shall provide the land to the contractor for developing the housing 
facilities to staff and labour for the construction period in the vicinity of the project site 
without any charges. Provision of housing facilities to staff however will be the responsibility 
of the contractor. On completion of work the vacant possession of the land shall have to be 
given to the Employer, duly cleared of all debris.

13.    Water supply.

13.1 The contractor shall be permitted to take water from the river or any natural stream as 
permitted by Engineer-in-charge for his own use free of charge but shall at all times keep his 
usage of water to the minimum.

13.2 The contractor shall be responsible for the supply and re-circulation of water for his 
own use and for the site offices of the Engineer-in-charge.

13.3 The contractor's method of storage of water for construction purposes shall be in 
accordance with the proposal as approved by the Engineer-in-charge.

13.4 Separate payment shall not be made for the provision for water supply and for the 
facilities and works envisaged in this clause and all cost of this work shall be deemed to have 
included in the lumpsum contract.

14.    Camp Regulations.

14.1. The contractor shall be responsible for maintaining good order in his camp and on his 
work and to that end shall maintain sufficient officers, watchman and other persons as 
required.
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14.2 Unauthorized or undesirable persons shall have to be removed from the camp and 
from the works. If in the opinion of the Engineer-in-charge any employee or agent of the 
contractor misbehaves and/or causes obstructions in the proper execution of work or 
otherwise makes himself undesirable, the contractor shall on receipt of instructions to do so, 
remove him from the site and the camp.

14.3 The contractor shall provide and install an adequate treatment process for disposal of 
sewage from all houses, offices, camps and other buildings constructed and occupied by the 
Contractor, including the site office for the Engineer-in-charge.

14.4 Separate payment shall not be made for complying with the requirements of this 
clause and all cost shall be deemed to have been included in the lumpsum contract.

15.    Medical Facilities.

15.1 The contractor is expected to make his own arrangements for normal medical aid to 
their staff and labour. Serious cases shall have to be referred to Civil and other Hospital at 
Shillong. Facilities of ambulance van should be available with the contractor.

15.2 The contractor shall provide at his own cost first-aid arrangements at the various work 
spots in accordance with the State Labour Rules and Regulation and as may be directed by 
the Engineer-in-charge.

16.    Electric Power Supply.

16.1 All work sites and colonies shall be suitably lighted by the contractor at his own 
expense for proper execution and inspection and to the satisfaction of the Engineer-in-charge.

16.2 The contractor shall at his own expenses install and maintain necessary distribution 
system for distributing the power supply to the various work sites and colonies. Electrical 
works of the contractor shall conform to the rules & regulations relating to such works in 
force from time to time.

16.3 The Electrical distribution system of the contractor including safety devices should be 
to such standards as approved by the employer or the concerned authorities.
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17.    Local Roads and Haul Roads.

17.1 The contractor's heavy construction traffic or tracked equipment shall not traverse any 
public roads or bridges, unless the contractor has made agreement with the authority 
concerned and the approval of the Engineer-in-charge to such arrangements has been 
obtained.

17.2 The contractor shall plan transportation of construction materials to the site in such a 
way that the road accidents are avoided.

17.3 The contractor shall construct and maintain at his own cost all suitable temporary haul 
roads at the work site as may be found necessary by him for the execution of the work. The 
location of all such haul roads and any subsequent modifications thereto shall be got 
approved by the Engineer-in-charge.

17.4 During the period of the contract, the Employer and other contractors employed by 
the Employer may be engaged on other works in the vicinity of the works covered by this 
contract. The contractor shall allow Employer and other contractors free and reasonable use 
of all temporary roads except vital haul roads upon which the contractor may impose 
restrictions to prevent interruption to concrete hauling operations. Any such restrictions must 
be approved by the Engineer-in-charge.

17.5 Separate payment will not be made for the construction and maintenance of the 
temporary haul roads including any necessary special protections or strengthening required 
and all cost of such work shall be deemed to have been included in the lumpsum contract.

18. Royalties.

18.1 Payment towards royalties on construction materials is required to be made as per the 
laws of the state and as per existing rates. The same would be recovered from the running 
bills and paid by the employer to the authorities concerned.

19.    Lighting and Fire Prevention.

19.1 Temporary lighting equipment of approved layout and standards as required and 
necessary to accommodate and facilitate the contractor's work operations shall be provided, 
installed, maintained and removed by and at the expense of the contractor.
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19.2 The contractor shall provide and maintain adequate fire fighting equipment and take 
adequate fire precaution measures for the safety of all personnel and temporary and 
permanent works and shall take action to prevent damage to or destruction by fire of trees, 
shrubs and grasses.

19.3 Separate payment will not be made for the provision of temporary lighting and fire 
prevention measures and all cost of such work shall be deemed to have been included in the 
lumpsum contract.

20. Use of Construction Facilities.

20.1 It is possible that work at, or in the vicinity of the project site will be performed by the 
Employer or by other contractors engaged in work for the Employer during the contract 
period. The contractor shall without charge permit the Employer and such other contractors 
and other workmen to use the access facilities including roads, lighting installation and any 
other facilities constructed or acquired by the contractor for use in the performance of the 
works.

21.    Deduction to be made from the contractor's bills.

21.1 Deductions towards the recovery of advances and interest thereon and the cost of 
materials supplied by the Employer shall be made from the Contractor's bills as under:

(i) Recovery of the advances and interest shall commence when gross (progressive total) interim 
payments reach 10 percent of the contract value.

(ii) Interest at the rate of twelve percent per annum shall be calculated on the first day of every 
month separately on

(a) Amounts of advances for plants and machinery required for the work and brought to site 
outstanding on the first day of the preceding month.

(b) Amounts of interest remaining to be recovered on the first day of the preceding month.

(iii) The recovery shall be made at the rate of 20 percent of the total amount of that bill until the 
gross amount of the intermediate bills equals to 50 percent of the original contract value. Later at the 
rate such that the total advance and the interest thereupon is recovered in full by the time 80% 
payment of the contract value is made.
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(iv) The sums so deducted will be applied towards:

(a) Recovery of mobilization advances.

(b) Recovery of advances on plant and machinery.

(c) Recovery of interest on advances on plant and machinery and on outstanding amounts of  
interest thereon.

(v) Deduction towards materials issued to the contractor shall be made from the intermediate bill 
of the contractor to the extent of its use on the work to be paid.

(vi) Amounts due for recovery on account of hire charges of Employer's machinery and other 
facilities as also charges and for expenditure, if any, incurred by the Employer on contractor's behalf 
on labour and materials which may become due from the contractor as per this contract as well as 
under any other prevalent laws prevailing which may become due will be recovered from the 
payments to the contractor as and when due.

(vii) Deduction towards income-tax shall be made at source by the Employer as may be directed 
by the Income tax Dept..

22. Materials issued by Employer.

22.1 When materials are supplied by Employer, the Employer reserves the right to direct 
the contractor to provide the means of protection for materials which might reasonably be 
required for their storage and care, but the exercise of or failure to exercise this right shall not 
be deemed to relieve the contractor of his responsibility for protecting these materials.

22.2 Any materials to be incorporated in the works which is damaged after delivery to the 
contractor and which can be repaired satisfactorily as determined by the Engineer-in-charge 
shall be so repaired by the contractor at his cost. Where damaged materials cannot be repaired 
satisfactorily as determined by the Engineer-in-charge the contractor at his cost shall replace 
such item with similar material as approved.

22.3 If the Employer is unable to supply the materials properly as requested, the Employer 
shall advise the contractor at least one week in advance that the materials are not available. In 
such a case the contractor may obtain the materials from elsewhere as approved by Engineer-
in-charge and submit to him for approval of the cost of the materials. The contractor may 
received a price adjustment for any change in cost of the materials.
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23.    Explosives.

23.1 The Employer may supply explosive materials if requested by the contractor. There 
may be delay in obtaining materials by the Employer and the contractor is therefore required 
to keep in touch with the day to day position of supply of materials from Engineer-in-charge 
to adjust the progress of the work so that his labour may not remain idle nor may there be any 
other claim due to or arising from delay in obtaining such materials.

23.2 Upon receipt of a written request for materials from the contractor the Employer may 
provide such materials as available, issue to the contractor the requested materials for use by 
the contractor in temporary works required for the execution of the works.

23.3 The contractor shall be charged for the cost of such materials as per rates applicable. 
The contractor shall furnish together with his written application, details and supporting 
calculations to demonstrate the need for such materials in the temporary works. The 
Government does not guarantee that these materials will be available at any time. The 
contractor in his planning should recognize this and ensure that requests are made well in 
advance of the date the materials are required. As these materials are controlled by the 
Employer, a full account of the materials as used shall be furnished by the Contractor to the 
Engineer-in-charge upon completion of the temporary works for which application for 
materials was made.

24. Bidder to inform himself.

24.1 The Government does not guarantee the correctness of interpretations, deductions or 
conclusions which are given as supplementary information in the Bidding documents or in 
any reports, maps, drawings, diagrams or in other reference information available to the 
bidder from the Employer or otherwise. The statements contained in the "Reference and 
Information" section have been produced as found, communicated to, ascertained or 
otherwise learned by the Employer.

24.2 It will be the Bidder's responsibility to satisfy himself from the "Reference and 
Information" and/or inspection of the site.

24.3 Failure by the Bidder to have done all the things which in accordance with this 
condition he is deemed to have done shall not relieve the successful Bidder of the 
responsibility for satisfactorily completing the works as required.
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25. Progress Payment

25.1 In accordance with the provisions of clause 32 of the General Conditions of Contract, 
the contractor shall submit to the Engineer-in-charge, with supporting documents, a bill 
showing in details the value of the work done in accordance with the contract together with 
all further sums which the contractor considers is due to him under the contract.

25.2 Deductions from the amount of the progress payment shall be made for repayment of 
advances, interest payments and materials supplied by Employer in accordance with the 
Contract.

26. Final Payment.

26.1 Within one month of completion of the work the contractor shall submit to the 
Engineer-in-charge, a statement of final amount with supporting documents showing in detail 
the value of the work done in accordance with the contract together with all further sums 
which the contractor considers to be due to him under the contract. As provided in clause 32 
of the General Conditions of Contract, within three months after the receipt of this final 
account and of all information reasonably required for its verification, the Engineer-in-charge 
shall issue a certificate:

(a) the amount which in his opinion is finally due under the contract (after giving credit to the  
Employer for all amounts previously paid by the Employer and to all sums to which the 
Employer is entitled under the contract); and

(b) the balance, if any, due from the Employer to the Contractor or from the contractor to the 
Employer, as the case may be, such balance shall, subject to clause 32 of General Conditions 
of Contract, be paid to or by the contractor as the case may require within one month of the 
Certificate.

27.    Security Measures.

27.1 Security requirements for the work shall be in accordance with the Employer's general 
requirement including provision of this clause and the contractor shall conform to such 
requirements and shall be held responsible for the actions of all his staff, employees of his 
sub contractors.
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27.2 All contractor's employees, representative and sub-contractor's employees shall wear 
identification badges provided by the contractor. Badges shall identify the contractor, show 
an employee's number and shall be worn at all times while at the site.

27.3 All vehicles used by the contractor shall be clearly marked with the contractor's name.

27.4 The contractor shall be responsible for the security of the works for the duration of the 
contract and shall provide and maintain continuously adequate security personnel to fulfill 
these obligations. The requirements of security measures shall include, but not limited to, 
maintenance of order on the site, provisions of all lighting, fencing, guard flagmen, and all 
other measures necessary for the protection of the works within the colonies, camps and 
elsewhere on the site, all material delivered to the site, all persons employed in connection 
with the works, continuously throughout working and non-working periods including nights, 
Sundays and holidays, for duration of the contract.

27.5 Other contractors working on the site concurrently with the contractor will provide 
security for their own plant and materials. However, their security provisions shall in no way 
relieve the contractor of his responsibilities in this respect.

27.6 Separate payment for provision of security services will not be made and the cost of 
this work shall be deemed to have been included in the lumpsum contract.

28.    Ancillary and Temporary works.

28.1 The Contractor's proposals for the erection of all ancillary and temporary works shall 
be in accordance with the proposal submitted with the bid or approved modifications.

28.2 The Contractor shall submit drawings and full particulars of all such works to the 
Engineer-in-charge for approval atleast three months before he desires to commence 
constructing such works. Approval by the Engineer-in-charge of any such proposals shall not 
relieve the contractor of any responsibility for the sufficiency of such works.

28.3 Separate payment will not be made for complying with the provisions of this clause 
and the cost of this works shall be deemed to be included in the lumpsum contract.
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29. Ecological Balance

29.1 The contractor shall maintain ecological balance by preventing deforestation, water 
pollution and defacing of natural landscape. The contractor shall so conduct his construction 
operations as to prevent any unnecessary destruction, scarring or defacing of the natural 
surroundings in the vicinity of the work. In respect of the ecological balance, contractor shall 
observe the following instructions.

(a) Where necessary destruction, scarring, damage or defacing may occur as a result of the 
operations, the same shall be repaired, replanted or otherwise corrected at the contractor's expense. 
The contractor shall adopt precautions when using explosives which will prevent scattering of rocks 
or other debris outside the work area. All work areas shall be smoothed and graded in a manner to 
conform to the natural appearance of the landscape as directed by the Engineer-in-charge.

(b) All trees and shrubbery which are not specifically required to be cleared or removed for 
construction purposes shall be preserved and shall be protected from any damaged that may be caused 
by the contractor's construction operations and equipment. The removal of trees or shrubs will be 
permitted only after  prior  approval by the Engineer-in-charge. Special care shall be exercised where 
trees or shrubs are exposed to injuries by construction equipment, blasting, excavating, dumping, 
chemical damage or other operation and the contractor shall adequately protect such trees by use of 
protective barriers or other methods approved by the Engineer-in-charge. Tree shall not be used for 
anchorages. The contractor shall be responsible for injuries to trees and shrubs caused by his 
operations. The term injury shall include without limitation, bruising, scarring, tearing and breaking of 
roots, trunks or branches. All injured trees and shrubs be restored as nearly as practicable without 
delay to their original condition at the contractor's expense.

(c) The contractor's construction activities shall be performed by methods that will prevent 
entrance or accidental spillage of solid matter contaminants, debris and other objectionable pollutants 
and wastes into river. Such pollutants and waste include earth and earth products, garbage, cement 
concrete, sewage effluent, industrial waste, radio-active, substances, mercury, oil and other petroleum 
products, aggregate processing tailing, mulch products, mineral salts and thermal pollution. Pollutants 
and wastes shall be disposed off in a manner and at sites approved by the Engineer-in-charge.

(d) In conduct of construction activities and operation of equipments, the contractor shall utilize 
such practicable methods and devices as are reasonably available to control, prevent and otherwise 
minimize the air pollution. The excessive emission of dust into the atmosphere will not be permitted 
during the manufacture, handling and storage of concrete aggregates and the contractor shall use such 
methods and equipment as are necessary for collection and disposal or prevention of dust during these 
operations. The contractor's method of storing and handling cement shall also include means of 
eliminating atmospheric discharges of dust. Equipment and vehicles that give objectionable emission 
of exhaust gases shall not be operated. Burning of materials and rubbish may be permitted only when 
atmospheric conditions for burning or considered favorably.
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29.2 Separate payment will not be made for complying with provisions of this clause and 
all costs shall be deemed have been included in the lumpsum contract.

30. Action where no specification

30.1 In the case of a job for which specifications have remained to be prescribed, such 
works shall be carried out in accordance with the directions of the Engineer-in-charge.

31. Mode of Use of payments Received out of the Contract

31.1 The contractor shall open an account in the local bank. All payments received by him
out of the contract would be deposited in this account. A pre-specified percentage covering 
profits, overheads and prorata recovery of the seed money invested in mobilization of 
resources and such other charges with the approval of the Engineer-in-charge may be 
repatriated to Head Office and the balance, as required, shall be utilized for the execution of 
the work under the contract. If this money falls short of the requirement for satisfactory 
fulfillment of the contract then the contractor will have to arrange finances from alternative 
sources as deemed fit. In no case the work would be allowed to suffer from inadequate 
financial resources and in case of default or delay necessary action would be taken as per the 
terms of the contract.

32. Trading License

32.1 Contractor shall have to obtain Trading License from Garo Hills Autonomous 
District Council before the acceptance and commencement of work. License may be 
renewed every year after paying the renewal fee as required.

32.2 In case of consortium of two or three firms as partners, all the partners shall have to 
obtain Trading License pursuant to Clause 32.1 above.
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Section : VII

Contract Labour Laws and Regulations

Contract labour employed by the firm and/or consortium of two or three firms as 
partners for construction of the works under this contract shall be governed by 
contract labour (Regulation and abolition) Act 1970 as amended from time to time. 
Tenderers should acquaint themselves with these laws and regulations.

1.      License.

1.1 Application for License :

1.1.1 Every application by a contractor for the grant of a license shall be made in triplicate, 
in Form-IV, to the licensing officer of the area (Labour Commissioner, Govt. of Meghalaya, 
Shillong) in which the establishment, in relation to which he is the contractor, is located.

1.1.2 Every application for the grant of a license shall be accompanied by a certificate by 
the Principal employer in Form-V to the effect that applicant has been employed by him as a 
contractor in relation to his establishment and that he undertakes to be bound by all the 
provisions of the Act and the rules made thereunder in so far as the provisions are applicable 
to him as principal employer in respect of employment of contract labour by the applicant.

1.1.3 Every such application shall be either personally delivered to the licensing officer or 
sent to him by registered post.

1.1.4 On receipt of the application referred to in sub-rule (1), the licensing officer shall, 
after noting thereon, the date of receipt of the application, grant an acknowledgement to the 
applicant. Every application referred to in sub-rule (1) shall also be accompanied by a 
treasure receipt showing:-

i) the deposit of the security at the rates specified in Rules, and

ii) the payment of the fees at the rates specified in Rules 26.
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1.1.5 Matters to be taken into account in granting or refusing license: In granting or
refusing to grant a license, the licensing officer shall take the following matters into
account namely:

a)   whether the applicant:

i) is a minor, or

ii) is a unsound mind and stands so declared by a competent court, or

iii) is an undischarged insolvent, or

iv) has been convicted (at any time during a period of five years
immediately preceding the date of application) of an offense which, in the opinion of 
the State Government, involves morals turpitude:

b) whether there is a order of the appropriate Government or an award or settlement for the  
abolition of contract labour in respect of the particular type of work in the establishment for 
which the applicant is a contractor:

c) whether any order has been made in respect of the applicant under subsection (1) of section 
14, and if so, whether a period of three years has elapsed from date of that order:

d) whether the fees for the application have been deposited at the rates specified in Rules 26, 
and

e) whether security has been deposited by the applicant at the specified in Rule 24.

1.2 Refusal to grant license:

1.2.1 On receipt of the application, and as soon as possible thereafter, the licensing officer 
shall make such enquiry as he considers necessary to satisfy himself about the eligibility of 
the applicant for a license.

i) Where the licensing officer is of opinion that the license should not be
granted, he shall, after affording reasonable opportunity to the applicant to be heard,
make an order rejecting the application.

ii) The order shall record the reasons for the refusal and shall be communicated to the applicant.
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1.3 Security:

1.3.1 Before a license is issued, an amount calculated as applicable for each the workman 
to be employed as contract labour, in respect of which the application for license has been 
made shall be deposited by the contractor for due performance of the conditions of the 
license and compliance with the provisions of the Act or the rules made thereunder.

1.4     Forms and terms and conditions of license:-

1.4.1 Every license granted under sub-section (1) or renewed under Rule 29 shall be subject 
to the following conditions, namely:-

i) the license shall be non-transferable;

ii) the number of workmen employed as contract labour in the establishment shall not, on any 
day, exceed the maximum number specified in the license;

iii) save as provided in these rules, the fees paid for the grant or as the case may be, for renewal 
of the license shall be non-refundable;

iv) the rates of wages payable to the workmen by the contractor shall not be less than the rates 
prescribed under the Minimum Wages Act, 1948 (II of 1948), for such employment where applicable, 
and where the rates have been fixed by agreement, settlement or award, not less than the rate so fixed;

v) (a) in cases where the workmen employed by the contractor perform the same or similar kind 
of work as the workmen directly employed by the principal employer of the establishment, the wage 
rates, holidays, hours of work and other conditions of service of the workmen of the contractor shall 
be the same as applicable to the workmen directly employed by the principal employer of the 
establishment on the same or similar kind of work; Provided that in the case of any disagreement with
regard to the type of work the same shall be decided by the Labour Commissioner (Meghalaya).

(b) in other cases the wage rates, holidays, hours of work and conditions of service of the 
workmen of the contractor shall be such as may be specified in this behalf by the Labour 
Commissioner (Meghalaya), vide Notification Dated 1st June 2004 as amended from time to time 
(Annexure-I).

Explanation : While determining the wage rates, holidays, hours of work and other conditions of 
service under (b) above, the Labour Commissioner, Meghalaya, shall have due regard to the wage 
rates, holidays, hours of work and other condition of service obtaining in similar employments.
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vi) a) in every establishment where twenty or more women are ordinarily employed as contract 
labour, there shall be provided two rooms of reasonable dimensions for the use of their children under 
the age of six years;

b) one of such rooms shall be used as a play room for the children and other as bedroom for 
the children;

c) the contractor shall supply adequate number of toys and games in the play room and 
sufficient number of cots and beddings in the sleeping room;

d) the standard of construction and maintenance of the creches shall be such as may be 
specified in this behalf of the Labour Commissioner (Meghalaya).

vii)   the license shall notify any change in the number of workmen or the conditions of work to the 
licensing officer.

1.5 Fees:

1.5.1 The fees to be paid for the grant of a license under Section 12 shall be as specified 
below:-

If the number of workmen employed by the contractor on any day:

a) is 20
b) exceeds 20 but does not exceed 50
c) exceeds 50 but does not exceed 100
d) exceeds 100 but does not exceed 200
e) exceeds 200 but does not exceed 400
f) exceeds 400

1.6 Validity of the license:

1.6.1 Every license granted under Rule 25 or renewed under Rule 29 shall remain in force 
for twelve months from the date it is granted or renewed.

1.7 Amendment of the license:

1.7.1 A license issued under Rule 25 or renewed under Rule 29 May, for good and 
sufficient reasons be amended by the licensing officer.



Sec-VII : Contract Labour Laws & Regulations Page 95

1.7.2 The Contractor who desires to have the license amended shall submit to be licensing 
office ran application stating the nature of the amendment and reasons therefore.

1.7.3 If the licensing officer allows the application, the applicant shall required to furnish a 
treasury receipt for the amount, if any, by which the fees that would have been payable if the 
license had been originally issued in the amended form exceeds the fees originally paid for 
the license.

1.7.4 On the applicant furnishing the requisite treasury receipt the license shall be amended 
according to the orders of the licensing officer.

1.7.5 Where the applicant for amendment is refused, the licensing officer shall record the 
reasons for such refusal and communicate the same to the applicant.

1.8 Renewal of License:

1.8.1 Every contractor shall apply to the licensing officer for renewal of the license.

1.8.2 Every such application shall be in Form VII in triplicate and shall be made not less 
than thirty days before the date on which the license expires, and of the application is so 
made, the license shall be deemed to have been renewed until such date when the renewed 
license is issued.

1.8.3 The fees chargeable for renewal of the license shall be the same as for the grant 
thereof: Provided that the if the application for renewal is not received within the time 
specified in sub-rule (2), a fee of 25 percent in excess of the fee ordinarily payable for the 
license shall be payable for such renewal: Provided further that in case where the licensing 
officer is satisfied that the delay in submission of the application is due to unavoidable 
circumstances beyond the control of the contractor, he may reduce or remit as he thinks fit 
the payment of such excess fee.

1.9 Issue of duplicate license :

1.9.1 Where a license granted or renewal under the preceding rules has been lost, defaced 
or accidentally destroyed a duplicate may be granted on payment of fees of rupees five.
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1.10 Refund of security:

1.10.1 On expiry of the period of license the contractor may, if he does not intend to have 
his license renewed, make an application to the licensing officer for the refund of the security 
deposited by him under Rule 24.

If the licensing officer is satisfied that there is breach of the conditions of license or there is 
no order under section 14 for the forfeiture of security or any portion thereof, he shall direct 
the refund of the security to the applicant.

1.10.2 If there is any order directing the forfeiture of any portion of the security the amount 
to be forfeited shall be deducted from the security deposit, and balance, if any, refunded to 
the applicant.

1.10.3 Any application for refund shall, as far as possible be disposed of within                   
60 days of the receipt of the application.

1.11    Grant of temporary license:

1.11.1 Where conditions arise in an establishment requiring the employment of contract 
labour immediately and such employment is estimated to last for not more than fifteen days, 
having jurisdiction over the area in which the establishment is situated.

1.11.2 The application for such temporary license shall be made in triplicate and shall be 
accompanied by a treasury receipt or a crossed postal order drawn in favour of the 
appropriate registering or licensing officer, as the case may be showing the payment of 
appropriate fees and in the case of license the appropriate amount of security also.

1.11.3 On receipt of the application, complete in all respects, and on being satisfied either an 
affidavit by the applicant or otherwise that the work in respect of which the application has 
been made would be finished in a period of fifteen days and was of a nature which could not 
be carried out immediately, a license in Form XI, for not more than fifteen days.

1.11.4 Where a license is not granted the reasons therefore shall be recorded by the licensing 
officer.

1.11.5 The fees to be paid for the grant of a license under sub-rule (3) shall be as applicable:
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2. Labour Regulations.

2.1     Application :

2.1.1 These rules shall apply to all construction works to be carried out under this contract.

2.1.2 Unless otherwise expressed or indicated the following works and expression shall 
have the meaning assigned to them as under:

(a) "Labour" means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf.

(b) "Fair wage" means wages which shall include wages for weekly day of rest and other 
allowances whether for time or piece work after taking into consideration prevailing market for 
similar employment in the neighbourhood but shall not be less than minimum rates of wages fixed 
under the Minimum Wages Act.

(c) "Contractor" for the purpose of these Regulations shall include an agent or subcontractor 
employing labour on the work taken on contract.

(d) "Inspecting officer" means any Labour Enforcement Officer or Assistant Labour-
Commissioner of the Labour Commissioner's Organisation, Government of Meghalaya, Shillong.

(e) "Form" means a form appended to these Regulations.

2.1.3 Notice of Commencement : The Contractor shall, within seven days of
commencement of the work, furnish in writing to the Inspecting Officer of the area
concerned the following information.

a) Name and situation of the work.

b) Contractor's name and address

c) Particulars of the Department for which the work undertaken.

d) Name and address of sub-contractor as and when they are appointed.

e) Commencement and probable duration of the work.

f) Number of workers employed and likely to be employed.

g) "Fair wages" for different categories of workers.
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2.1.4 Number of hours of work which shall constitute a normal working day for an
adult shall be EIGHT hours. The working day of an adult workers shall be so arranged
that inclusive of intervals, if any for rest, it shall not speed over more than 12 hours on
any day. When an adult worker is made to work for more than EIGHT hours any day or for 
more than FORTYEIGHT hours in any week, he shall, in respect of overtime work, be paid 
wages.

NOTE: The expression "Ordinary rate of wages" means the fair wage of the worker is 
entitled to

2.1.5 Every worker shall be given a weekly day of rest which shall be fixed and notified at 
least TEN days in advance. A worker shall not be required or allowed to work on the weekly 
rest day unless he has or will have substituted a rest day, on one of the five day immediately 
before or after the rest day, provided that no substitution shall be made which will result in 
the worker working for more than ten (10) days consecutively without a rest day for a whole 
day. Where in accordance with the foregoing provision a worker working on the rest day and 
has been given a substituted rest day he shall be paid wages for the work done on the weekly 
rest at the overtime rate of wages.

2.1.6 Fixation of Wage periods : The contractor shall fix periods in respect of which wages 
shall be payable. No wage period shall normally exceed one week.

2.1.7   Payment of wages:

(i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coin 
or currency or in both.

(ii) Wages of every worker employed on the contract shall be paid where the wage
period is one week, within THREE days from the end of the wage period, and in any
other case before the expiry of the 7th day or 10th day from the end of the wage period
accordingly as the number of worker does not exceed 1,000 or exceed 1,000.

(iii) When employment of any worker is terminated by or on behalf of the
contractor, the wage earned by him shall be paid before expiry of the day succeeding
the end on which employment is terminated.

(iv) Payment of wages be made at the work site on a working day when the work is
completed before expiry of the wage period, in which case final payment shall be made at the work 
site within 48 hours of the last working day and during normal working time.



Sec-VII : Contract Labour Laws & Regulations Page 99

(v) Wages shall be paid without any deductions of any kind except those specified by the 
Government of Meghalaya by general or special order in this behalf or permissible under the payment 
of Wages Act, 1936 (4 of 1935).

(vi) A notice showing the wage period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Principal Employer under 
acknowledgement.

(vii) The Principal Employer shall ensure the presence of his authorized representative at the pace 
and time of disbursement of wages by the Contractor to workmen and it shall be the duty of the 
contractor to ensure the disbursement of wages in the presence of such authorized representative. 

(viii) The authorized representative of the principal employer shall record under his signature a 
certificate at the end of the entries in the Register of Wages or the wages cum-Muster roll, as the case 
may be, in the following form :

“Certified that the amount in column No. _________________ has been paid to be 
workman concerned in my presence on____________________”

NOTE: The term "Working Day" means a day on which labour is employed on a work which 
is in progress.

2.2     Register and Records and Collection of Statistic :

2.2.1 Register of contractors : Every principal employer shall maintain in respect of each 
registered establishment of contractors in Form-XII.

2.2.2 Register of persons employed : Every contractor shall maintain in respect of each 
registered establishment where he employs contract labour a register in Form-XIII.

2.2.3 Employment Card:

i) Every contractor shall issue an employment card in Form-XIV to each worker within three 
days of the employment of the worker.

ii) The card shall be maintained upto date and any change in the particulars shall be entered 
therein.
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2.2.4 Service Certificate : On termination of employment for any reason whatsoever the 
contractor shall issue to the workmen whose services have been terminated a Service 
Certificate in Form XV.

2.2.5 Muster Roll, Wages Register, Deduction Register and Overtime Register: In respect 
of establishment which are governed by the payment of Wages Act, 1936 (4 of 1936) and the 
rules made thereunder, or the Minimum Wages Act, 1948 (11 of 1948) or the rules made 
thereunder, the following registers required to be maintained by the contractor as employer 
under those Act and the rule made thereunder shall be deemed to be registers and records to 
be maintained by the contractor under these rules:

(a) Muster Roll;
(b) Register of wages;
(c) Register of deduction;
(d) Register of overtime;
(e) Register of fines;
(f) Register of advances.

2.2.6 In respect of establishments not covered under sub-rule (1), the following
provisions shall apply, namely:-

(a) Every contractor shall maintain a muster roll register and a register of wages in Form XVI 
and Form XVII respectively:

(b) Provided that a combined Muster Roll-cum-wages Register in Form XVIII shall be maintain 
by the contractor where the wage-period is a fortnight or less.

(c) Where the wage period is one week or more contractor shall issue wage slips in Form XIX to 
the workers at least a day prior to the disbursement of wages.

(d) Signature or thumb impression of every worker on the register of wages or wages-cum-
muster roll as the case may be, shall be obtained and entries therein, shall be authenticated by the 
initials of the contractor or his representative and duly certified by the authorized representative of the 
Principal Employer as required by Rule 73.

(e) Registers of deductions, fines and advances:- Registers of deductions for damage or loss, 
Register of fines and Register of advances shall be maintained by every contractor in Form XX, XXI 
and XXII, respectively.

(f) Register of overtime: A register of overtime shall be maintained by every contractor in Form 
XXIII to record therein number of hours and wages paid for overtime work, if any.
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2.2.7 Notwithstanding anything contained in these rules, where a combined or alternative 
form is sought to be used by the contractor to avoid duplication of work for compliance with 
the provisions of any other Act or the rules framed thereunder or any other laws or 
regulations or in cases where mechanized pay rolls are introduced for better administration, 
alternative suitable form or forms in lieu of any of the forms prescribed under these rules, 
may be used with the previous approval of the Labour Commissioner (Meghalaya).

2.3 Every contractor shall display an abstract or the Act and rules in English and in the 
language spoken by the majority of workers in such form as may be approved by the Labour 
Commissioner, (Meghalaya).

2.4 All registers and other record required to be maintained under the Act and Rules, 
shall be maintained complete and upto date, and, unless otherwise provided for, shall be kept 
at an office of the nearest convenient building within the precincts of the work place or at a 
place within a radius of three kilometers.

2.4.1   Such registers shall be maintained legibly in English.

2.4.2 All the registers and other records shall be preserved in original for a period of three 
calendar year from the date of last entry therein.

2.4.3 All the registers, records and notices maintained under the Act or rules shall be 
produced on demand before the Inspector or any other authority under the Act or any person 
authorized in that behalf by the Government of Meghalaya.

2.4.4 Where no deduction or fine has been imposed or no overtime has been worked during 
wage period, a 'nil' entry shall be made across the body of the register at the end of the wage 
period indicating also in precise terms and wage period to which the 'nil' entry relates, in the 
respective registers maintained in Forms XX, XXI and XXIII respectively.

2.4.5 Notices showing the rates of wages, hours of work, wage periods, dates of payment of 
wages, names and addresses of the Inspector having jurisdiction, and date of payment of 
unpaid wages, shall be displayed in English and in the local language understood by the 
majority of the workers in conspicuous places at the establishment and the work-site by the 
principal employer or the contractor, as the case may be. The notices shall be correctly 
maintained in a clean and legible condition. A copy of the notice shall be sent to the 
Inspector and whenever any changes occur the same shall be communicated to him forthwith.
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2.5 Every contractor shall send half yearly return in Form XXIV (in duplicate) so as to 
reach the Licensing Officer concerned not later than 30 days from the close of the half year.

2.6 Preservation of Register :

2.6.1 The register of workmen and the register of wages-cum: Muster Roll required to 
be maintained under these Regulations shall be preserved for three years after the date which 
the last entry is made therein.

2.6.2 Enforcement : The Inspecting Officer shall either on his on motion or on a complaint 
received by him carry out investigations and send a report to the Engineer-in-charge 
specifying the amounts representing worker's due and amounts penalty to be imposed on the 
contractor, including full detail of the recoveries proposed and the reasons therefore. It shall 
be obligatory on the part of the Engineer-in-charge on receipt of such report to deduct such 
amounts from payments due to the contractor.

2.6.3 Disposal of amounts recovered from Contractors : The Engineer-in-charge shall 
arrange payment to workers concerned within FORTY FIVE days from receipt of a report 
form the Inspection Officer except in cases where the contractor had made an appeal under 
Regulation 1.61 of these Regulations. IN case where there is an appeal, payment of worker's 
dues would be arranged by the Engineer-in-charge, wherever such payments rise, within 
THIRTY days from the date of receipt of the decision of the LABOUR COMMISSIONER.

2.6.4 Welfare Fund :All money that are recovered by the Engineer-in-charge by way of 
workers' dues which could not be disbursed to worker within the time limit prescribed above 
due to reasons such as whereabouts of workers not being known, death or worker, etc. and 
also amounts recovered as penalty shall be credited to a fund to be kept under the custody of 
Labour Commissioner for such benefit and welfare of workmen employed by contractors as 
are prescribed by the Labour Commissioner.

2.6.5 Appeal against decision of Inspection Officer : Any person aggrieved by a decision 
of the Inspecting Officer may appeal against such decision to the Labour Commissioner 
concerned within THIRTY days from the date of decision, forwarding simultaneously a copy 
of his appeal to the Engineer-in-charge. The decision of the Labour Commissioner shall be 
final and binding upon the contractor and the workmen.
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2.6.6 Interpretation etc. : On any question as in the application, interpretation or effect of 
these Regulations, the decision of the Labour Commissioner or the Labour Commissioner 
(Central) shall be final and binding.

2.6.7 Amendments : Government may, from time to time add to or amend these 
Regulations and issue such directions as it may consider necessary for the proper 
implementation of these Regulations or for the purpose of removing any difficulty which 
may arise in the administration there.

3.      Labour.

3.1 Definitions:

(a) "Workplace" means a place at which on an average twenty or more workers are employed.

(b) "Large Workplace" means at which on an average five hundred or more workers are 
employed.

3.2 At every workplace, there shall be maintained in a readily accessible place,
first-aid appliances including an adequate supply of sterilised dressing and cotton wool as 
prescribed in the Factory Rules of the state in which the work is carried on. The appliances 
shall be kept in order, and in large workplace, they shall be readily available during working 
hours.

3.3 Accommodation for Labour : The contractor shall during the progress of the works, 
provide erect and maintain necessary living accommodation and ancillary facilities for labour 
at his own expenses and to standards and scales as approved by the Engineer-in-charge.

3.4 Drinking water : In every workplace there shall be provided and maintained at 
suitable place, easily accessible to labour, a sufficient supply of cool water fit for drinking. 
Where drinking water is obtained from an intermittent public water supply each workplace 
shall be provided with storage, where drinking water shall be stored. Every water supply 
storage shall be at a distance of not less than 50 metres from any latrine drain or other source 
of pollution.

3.5 Washing and bathing places: Adequate washing and bathing places shall be 
provided separately for men and women, such places shall be kept clean and in drained 
condition.
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3.6 Scales of accommodation in latrines and urinals : There shall be provided within 
the premises of every workplaces, latrines and urinals in an accessible places, and the 
accommodation, separately for each of these not be less than at the following:

Scale    No. of seats

a) Where number of persons does not exceeds 50 4

b) Where number of persons exceeds 50 but does
not exceed 100 6

c) For additional persons 3 per 100 or part thereof.

In particular cases, the Engineer-in-charge shall have the power to vary the scale where 
necessary.

3.7 Latrines and urinals : Except in workplaces provided with water-flushed
latrines connected with a water-borne sewage system all latrines shall be provided with 
receptacles on dry earth system which shall be cleaned at least four times daily and at least 
twice during working hours and kept in a strictly sanitary condition. Receptacles shall be 
tarred inside and outside at least once a year. If women are employed, separate latrines and 
urinal screened from those for men and marked in the vernacular in conspicuous letters "For 
Women Only" shall be provided on the scale laid down in Rule 106. Those for men shall be 
similarly marked "For Men Only". A poster showing the figure of man and woman only shall 
also be exhibited at the entrance to latrines for each sex. There shall be adequate supply of 
water to water closet and urinals.

3.8 Construction of Latrines : Inside walls shall be constructed of masonry or other 
non-absorbent and shall be cement washed inside and outside at least once a year. The date 
of cement washing shall be noted in a register maintained for the purpose and kept available 
for inspection. Latrines shall have at least thatched roof.

3.9 Disposal of Excreta : Unless otherwise arranged by the local sanitary authority 
arrangement for proper disposal of excreta by incineration at the workplaces shall  be  made  
by  means  of  a  suitable  incinerator  approved  by the Local Medical  Health or Municipal 
or Cantonment Authorities. Alternatively excreta may be disposed of by putting a layer of 
nightsoil at the bottom of pucca tank prepared for the purpose and covering it with a 150m 
layer of earth for a fourth night (where it will turn into manure). The contractor shall furnish 
a plan of his labour camps, showing the dwelling units, number and location of availability of 
drinking water, latrines, disposal of excreta, drains etc. for the approval of Engineer-in-
charge. The contractor shall at his own expenses carry out all  instructions  issued  to  him  by 
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the Engineer - in- charge to effect proper disposal of soil and other on servancy work in 
respect of contractor's work-people or employees at the site. The contractor shall be 
responsible for payment of any charges which may be levied by Municipal or Corporation 
Authority for execution of such work on his behalf. The contractor shall at his own expenses 
carry out all instructions issued to him by the Engineer-in-charge to effect proper disposal of 
soil and other on servancy work in respect of contractor's work people or employees at the 
site. The contractor shall be responsible for payment of any charges which may be levied by 
Municipal or Corporation Authority for execution of such work on his behalf.

3.10 Provision of shelters during rest : At every work place, there shall be provided free 
of cost four suitable sheds, two for meals and two for rest, separately for use of male and 
female labour. Height of each shelter shall not be less than 3 metres from floor level to 
lowest part of roof sheds shall be on the basis of atleast 2.5 sq.m per head.

3.11 Creches : At a place at which 20 or more women worker are ordinarily employed, 
there shall be provided at least one hut for use of children under the age of 6 years of such 
woman. Huts shall not be constructed to a standard lower than that of the thatched roof mud 
floor and walls with wooden planks spread over mud floor and covered with matting. Huts 
shall be provided with suitable and sufficient openings for light and ventilation. There shall 
be adequate provision of sweeper to keep the place clean. There shall be two "DAI" in 
attendance. Sanitary utensils shall be provided to satisfaction of local Medical Health and 
Municipal or Corporation Authorities. Use of huts shall be restricted to children, their 
attendants and mothers of children. Where the number of women workers is more than 25 but 
less than 50, the contractor shall provide at least one hut and one "Dai" to look after the 
children of women workers. Size of creche(s) shall vary according to the number of women 
workers employed. Creches(s) shall be properly maintained and necessary equipment like 
toys etc. provided.

3.12 A cooked food canteen on a moderate scale shall be provided for the benefit of 
workers, wherever it is considered necessary.

3.13 Planning, sitting and creation of the above mentioned structures shall be approved by 
the Engineer-in-charge and the whole of such temporary accommodation shall at all time 
during the progress of the works be kept tidy and in a clean and sanitary condition to the 
satisfaction of the Engineer-in-charge at the contractor's expenses. The contractor shall 
confirm generally to sanitary requirements of local Medical health and Municipal or 
Corporation Authorities and at all times adopt such precautions as may be necessary to 
prevent soil pollution of the site. On completion of the works the whole of such temporary 
structures shall be cleaned away all rubbish burnt, excreta or other disposal pits of trenches 
filled in an effective sealed off and the whole of site left clean and tidy to the entire 
satisfaction of the Engineer-in-charge and at the Contractor's expenses.
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Form - IV

(See Rule 21 (1))
Application for License

1. Name and address of the contractor (including his father's name in case of 
individuals.

2. Date of birth and age ( incase of individuals).

3. Particulars of establishment where contract labour is to be employed:

a) Name and address of the establishment:
b) Type of business, trade, industry manufacture or occupation.
c) Number of date of Certificate of Registration of the Establishment under Act.
d) Name and address of the Principal Employer:

4. Particulars of Contract Labour:-

a) Nature of work in which contract labour is employed or is to be employed in the 
establishment:

b) Duration of the proposed contract work (given particulars of proposed date of 
commencing and ending):

c) Name and address of the Agent or Manager of Contractor at the work site:

d) Maximum No. of contract labour proposed to be employed in the establishment on 
any date.

5. Whether the contractor was convicted of any offence within the preceding five years. 
If so, give details.

6. Whether there was any order against the contractor revoking or suspending license or 
forfeiting security deposits in respect of an earlier contract. If so, the date of such order.

7. Whether the contractor has worked in any other establishment within the past five 
years. If so, give details of the Principal Employer, establishment and nature of work.
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8. Whether a certificate by the Principal Employer in Form V is enclosed.

9. Amount of license fee pair - No. of Treasury Challan and date.

10. Amount of Security Deposit - Treasury Receipt No. and date.

Declaration :- I hereby declared that the details given above are correct to the best of my 
knowledge and belief.

Place   :         Signature of the applicant
Date    :           (Contractor)

Note : The application should be accompanied by a Treasury Receipt for the appropriate 
amount and a certificate in Form V from the Principal Employer (To be filled in the 
office of the Licensing Officer).

Date of receipt of the application with challan for Fees/Security Deposit.

Signature of the Licensing Officer
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Form – V

(See Rule 21(s))
Form of Certificate by Principal Employer

Certified that I have engaged the applicant (name of the contractor) as a contractor in my 
establishment. I undertake to be bound by all the provisions of the Contract Labour 
(Regulation and Abolition) Act, 1970 and the Assam Contract Labour (Regulation and 
Abolition) Rule, 1971, in so far as the provisions are applicable to me in respect of the 
employment of contract labour by the applicant in my establishment.

Date :        Signature of Principal Employer
Name and Address of Establishment
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Form – VII

(See Rule 29(s)) 
Application for Renewal of Licenses

1. Name and address of the Contractor :

2. Number of date of the license

3. Date of expiry of the previous license.

4. Whether the license of the contractor was suspended or revoked.

5. No. and date of the treasury receipt enclosed.

Place  :
Date   :         Signature of the applicant

(To be filled in Office of the Licensing Officer)

Date of receipt of the application 
with Treasury Receipt No. and date

Signature of the Licensing Officer
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Proforma of Bank Guarantee for 
Contract Performance

(To be stamped in accordance with stamp Act)

Ref............................................... Bank Guarantee No..................................
Date........................................................

To
Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile -794101

Dear Sirs,
In consideration of Public Health Engineering Department, Government of 

Meghalaya represented by the Additional Chief Engineer, PHE,Zone-II, Garo Hills 
Meghalaya, Tura (hereinafter referred to as the 'Employer', which expression shall unless 
repugnant to the context or meaning there of include its successors, administrators and 
assigns) having awarded to                M/s _________________________ with its 
registered/Head office at ______________________________ (hereinafter referred to as 
'Contractor' which expression shall unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors and assigns), vide Letter of Award 
No_______________________ dated  ______________ and the same having been 
acknowledged   by   the   Contractor,   resulting   in   a   Contract   valued   at 
_______________ for _____________ (scope of the contract) and the Contractor having 
agreed to provide a Contract Performance Guarantee for the faithful performance of the entire 
Contract equivalent to _______________________ being (%) per cent) of the said value of 
the Contract to the Employer.

We _______________________________________________________________________
(Name & Address)

having its Head Office at ___________________ (hereinafter referred to as the 
'Bank', which expression shall, unless repugnant to the context or meaning thereof,
include its successors, administrators, executors and assigns) do hereby guarantee and
undertake to pay the Employer, on demand any all monies payable by the Contractor to
the extent of _____________________________ as  aforesaid  at any time upto_________** 
_______________________________  (days/month/year) without any demur, reservation, 
contest, recourse or protest and/or without any reference to the Contractor.
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Annexure : I
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Any such demand made by the Employer on the bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any Court, Tribunal, or any other authority. The Bank undertakes not 
to revoke this guarantee during its currency without previous consent of the Employer and 
further agrees that the guarantee herein contained shall continue to be enforceable till the 
Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability 
of the Bank under the guarantee, from time to time to extend the time for performance of the 
Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the Contractor, and to exercise the same at any time in 
any manner, and either to enforce or to for bear to enforce any covenants, contained or 
implied, in the Contract between the Employer and the Contractor or any other course or 
remedy or security available to the Employer. The Bank shall not be released to its 
obligations under these presents by any exercise by the Employer of its liberty with reference 
to the matters aforesaid or any of them or by reason of any other act of omission or 
commission on the part of the Employer or any other indulgences shown by the Employer or 
by any other matter or thing what so ever which under law would, but for this provision have 
the effect of relieving the Bank.

The bank also agrees that the Employer at its option shall be entitled to enforce this 
guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and not withstanding any security or other guarantee the Employer 
may have in relation to the Contactor's liabilities.

Notwithstanding anything contained herein above our liability under this guarantee is 
restricted to ____________________ and it shall remain in force upto and including 
__________________ and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s ______________________, on whose behalf 
this guarantee has been given.

Dated this _________________ day of __________________ 200 ____ at ___________ 
__________________.
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WITNESS

________________________________________

________________________________________

(Signature) (Signature)

________________________________________

________________________________________

(Name) (Name)

________________________________________

________________________________________

(Official Address) (Official Address)

Attorney as per Power
of Attorney No _____________________
Date _____________________

NOTES:

•        This sum shall be ten per cent (10 %) of the Contact price.

**      The date shall be ninety (90) days from the date of completion of the contract.

1.       The stamp papers of appropriate value shall be purchase in the name of issuing bank.
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Proforma of Extension of Bank Guarantee

Ref...............................................…….                              Date …………………………

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

Dear Sirs,

Sub : Extension of bank guarantee No ______________________ for 

favouring yourselves, expiring on _____________________ on account of                        
M/s ______________________ in respect of Contract No __________ dated _______ 
(hereinafter called original Bank Guarantee).

At the request of M/s _________________________________, We _______________ Bank, 
branch office at and having its Head Office at ________________ do hereby extend our 
liability under the above mentioned Bank Guarantee No ______________ dated __________ 
for a further period of (Years/Months) from ____________ to expire on _____________. 
Except as provided above, all other terms and conditions of the original bank guarantee                 
No _______________ dated ______________ shall remain unaltered and binding.

Please treat this as an integral part of the original bank guarantee to which it would be 
attached.

                     Yours Faithfully,

For _________________________
Manager/Agent/Accountant
Power of Attorney No. __________
Dated _______________________

SEAL OF BANK

NOTE : The non-judicial stamp paper of appropriate value shall be purchased in the name 
of the bank who has issued the Bank Guarantee.
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Proforma of Bank Guarantee for Advance Payment
(To be Stamped in accordance with Stamp Act)

Ref : ……………………………..           Bank Guarantee No…………………..

          Date.................... ………

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

Dear Sir,

In consideration of Public Health Engineering Department represented by the Chief Engineer, 
PHE., Meghalaya, Shillong (hereinafter referred to as the 'Employer', which expression shall 
unless repugnant to the context or meaning thereof include its successors, administrators      
and assigns) having awarded to M/s ______________________  (hereinafter referred to as 
the 'Contractor', which expression shall, unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors and assigns), a Contract vide Letter of 
Award No _________________________ dated _______________ and the same having 
been acknowledged by the Contractor, resulting in a Contract bearing
No. ___________________ dated _______________ valued at _________________ (in 
words & figure)

For _____________________________ (scope of work) (hereinafter called the 'Contract') 
and the Employer having agreed to make an advance payment to the Contractor for   
performance of the above Contract amounting _____________________________________  
(in words and figures) as an advance against Bank Guarantee to be furnished by the 
contractor.

We _______________________________________________________________________
(Name of the Bank)

having its Head Office at ______________________________ ( hereinafter referred to as the
'Bank', which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay 
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the Employer, immediately on demand any or, all monies payable by the Contractor to the 
extent of ______________ as aforesaid at any time up to ___________ @ _______________ 
without any demur, reservation, contest, recourse or protest and/or without any reference to 
the Contractor. Any such demand made by the Employer on the bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any Court, Tribunal, or any other authority. We agree that the 
guarantee herein contained shall be irrevocable and shall continue to be enforceable till the 
Employer discharges this guarantee.

The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee, from time to time to vary the advance or to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest liberty 
without affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor, and to exercise 
the same at any time in any manner, and either to enforce any covenants, contained or 
implied, in the Contract between the Employer and the Contractor or any other course or 
remedy or security available to Employer. The bank shall not be released of its obligations 
under these presents by any exercise by the

Employer of its liberty with reference to the matters aforesaid or any of them or by reason of 
any other act or forbearance or other acts of omission or commission on the part of the 
Employer or any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would but for this provision have the effect of relieving the 
Bank.

The Bank also agrees that the Employer at its option shall be entitled to enforce this 
guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee that the Employer 
may have in relation to the Contractor's liabilities.

Notwithstanding anything contained hereinabove our liability under this guarantee is limited 
to ____________________ and it shall remain in force upto and including _____________ 
@ ___________________ and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s _________________ on whose behalf this 
guarantee has been given.

Dated this _________________ day of __________________ 201 ____ at ___________ 
__________________.
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WITNESS

________________________________________

________________________________________

(Signature) (Signature)

________________________________________

________________________________________

(Name) (Name)

Designation ________________________________________

________________________________________

(Official Address) (with Bank Stamp)

Attorney as per Power
of Attorney No _____________________

Date _____________________

Strike whichever is not applicable

@  The date will be ninety (90) days after the date of completion of the Contract.

NOTE:The non-judicial stamp papers of appropriate value shall be purchased in the name of 
bank who issued the Bank Guarantee.
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Hypothecation Deed

This indenture made this _______________ day of 2015 having its registered office at 
_________________________ (hereinafter called the contractor) of the one part and the 
Governor of Meghalaya (hereinafter called the Government) represented by the Chief 
Engineer, PHE., Meghalaya, Shillong of the other part.

WHEREAS THE parties hereto entered into Contract No.______________ dated 
________________ (hereinafter called Contract) for the _____________________________ 
____________________________________ (hereinafter called the work).

NOW THIS DEED WITNESSTH AS FOLLOWS

1. In consideration of the advance payment made by the Government to the 
Contractor(s) as provided in the contract the contractors hereby hypothecated to the 
Government the construction plant and equipment described in the Schedule here to the  
intent that the said construction plant and equipment including spare parts and                      
accessories shall remain and be hypothecated to the Governor under the terms of the Contract 
for payment of the said advance ______________ together with the interest thereon at 
__________________ percent per annum.

2. The Contractor hereby agrees, declare and convenants with the Government:

a) That the Contractor shall repay to the Government the said advance of ____________ 
(______________________) together with interest thereon as aforesaid and agrees that the 
said loan be recovered by the Government by making deduction in the manner provided in 
Clause 33 of the General Conditions of Contract and Clause 21 of the Special Conditions of 
the Contract from the claims made by the Contractor against the Government for an interim 
payment.

b) That so long as any amount remains to the Government the Plant and equipment 
described in the schedule hereto and are the absolute property of the Contractor and that the 
same and each and every one of them have not been sold, pledged, mortgaged or transferred 
or in any way committed by the Contractor.
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c) That so long as any amount remains payable to the Government by the Contractor in 
respect of the said loan of the contractor shall not sell, pledge, hypothecate, transfer, part with 
or use on any other work or in any way commit the plant and equipment described in the 
schedule thereto.

d) That so long as any amount remains payable to the Government by the Contractor in 
respect of the said advance of the contractor may have the possession of the said plant and 
equipment in trap, in order to enable him to carry out and execute the said contract.

3. The contractor hereby covenants with the Government that the property hereby 
hypothecated is free from encumbrances and liens and that the property hereby hypothecated 
is free from encumbrances and liens and that they shall keep the properties hereby 
hypothecated free from all encumbrances.

4. During the continuance of his hypothecation, the contractors will keep proper books 
of accounts of the purchases and make fully entry therein of all the dealings and transactions 
of the purchases and will keep such books and all letters, papers and documents belonging or 
relating to the purchases at the registered office of the contractors and will at any time, if so 
required, produced the same for inspection of the Government  and allow it or any person 
authorized by it to have free access thereto and to take copies and extracts of and from the 
same.

5. That the Contractor shall at all times during the continuance of this hypothecation and 
at the expenses of contractor insure and keep insured the plant and equipment thereto 
hypothecated for the full value thereof in the joint names of the contractor and the 
Government with an Insurance Company to be approved by the Government against the risk 
of loss or damage from whatever cause arising other than the expected risks.  During the 
continuance of this hypothecation the contractor shall pay all premia necessary for keeping 
such insurance in effect. The original receipts for insurance premia paid shall be deposited 
with the Government. The Contractor shall assign all his rights, title and interest in the 
insurance policy to the Government. If the contractor shall fail to effect such insurance as 
aforesaid to the satisfaction of the Government or to deliver the policies therefore to the 
Government, the Government shall be entitled to effect such insurance at the expenses of the 
contractor expressly binds that the Government shall be entitled to adjust settle or 
compromise any dispute between the insurance company and the insured arising under or               
in  connection  with  any  such policy and such adjustment, settlement or compromise shall be 
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valid and binding on the contractors. The contractor further agrees that the Government shall 
be entitled to receive all moneys payable under any such policies to give a valid receipt 
thereof, and to credit the amount so received to the loan account of the contractor and the 
contractor shall not be entitled to raise any question that a larger sum might or ought to have 
been received or to dispute his liability for the balance remaining due on such account after 
such credit.

6. If the contractor shall commit breach of any of the conditions of these presents or 
shall abandon the said works before full payment of the advance with interest as in the 
contract, or if the said advance or any part thereof shall for any reason remain unadjusted 
under or in pursuance of the contract, the Government may seize and either retain in 
possession of or sell without the intervention or any of the assets hereby hypothecated under 
Clause I aforesaid, either by public auction or any private contract with power to make such 
conditions respecting titles or evidence of title or as to the payment of the purchase money or 
otherwise as the Government may think fit and buy the same or any part thereof and to 
rescind or vary any contract for sale and resale of the same when sold as the purchaser or 
purchasers shall direct and to apply the proceeds towards repayment of the moneys which 
may have become payable by the contractors to the Government including all costs, charges 
and expenses and if any surplus remains thereafter than such surplus shall be paid to the 
contractor.

7. Without prejudice to any remedy provided by this deed the Government may on a 
certificate of the Engineer-in-charge which shall be final, conclusive and binding on the 
contractor recover all dues hereunder from any of the sums due to the contractor or to any of 
his partners, individually or severally, which may be payable to him/them and/or as arrears of 
land revenue.

Schedule above referred to

Sl. 
No.

Particulars of plants 
and equipment

Nos. Purchase price/price 
considered reasonable 
by Engineer-in-charge

Total price Advance % of 
column 5

1 2 3 4 5 6
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IN WITNESS WHEREOF, the parties hereto have executed these presents on the day and 
year first above written.

Signed Signed
______________________________ ______________________________   
______________________________ ______________________________   
______________________________ ______________________________   

Witness Witness
1. 1.
2. 2.

Note : For propriety concerns and companies

A. For propriety concerns:

Mr. ______________________________ son of ___________________________  resident 
of ____________________________________________ carrying on business under the 
same and style of ______________________ at ____________________________ 
(hereinafter called “the contractor” which expression shall unless the context requires 

otherwise include heirs executor, administrators and legal representative), the names of their 
partners being

(1) Mr. __________________________ s/o  __________________________
(2) Mr. __________________________ s/o  __________________________

B. For companies:

M/s ________________________ a company under the company’s Act ________________ 

and having its registered office at ___________________ in the state of _________________ 
(hereinafter called “the said contractor” which expression shall unless the context requires 

otherwise includes its administrators/successors and assigns)
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Price Schedule 

Bidder's Name & Address        :

To,

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

Dear Sir,

We declare that in terms of clause 11, Section 'INB' volume -I of Bid Documents, the 
following is the Lumpsum Price in rupees for the entire scope of work yiz. Laying of clear 
water gravity feeder mains & replacement of existing C.I feeder mains with D.I pipes 
from treatment plant to different Zonal Reservoir  under Tura Phase-I &II w.s.s.as 
specified in the specifications and documents.

Lumpsum Bid Price.

Indian Rupees __________________________________________________________
(in figure)

Indian Rupees __________________________________________________________
(in words)

Date :
Place :

(Signature)..........................................

(Printed Name) ...................................

(Designation) ......................................

(Common seal) ...................................
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Payment Schedule

Bidder's Name & Address        :

To,

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

The break up of works is given in Table:1

1. Loading and unloading of DI Pipes from PHED store and stringing alone the 
right way

%

2. Supply of DI fittings %

3. Laying of pipes along the excavated trench %

4. Fitting and jointing of pipes %

5. Dismantling and removal of existing damaged C.I Pipes %

6. Fitting and fixing of valves viz. non return valves, sluice valves, air valves, etc. %

7 Testing of pipes %

8 Pipe bridge %

Signature................................................................

(Name of Contractor...............................................

Address ..................................................................

Registration No. .....................................................
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Commercial Deviation 

To,

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

Dear Sir,

The following are the commercial deviations and variations from and exceptions to 
the specifications and documents. These deviations and variations are exhaustive. Except 
these deviations, the entire work shall be performed as per your specifications and 
documents.

Volume/ clause Reference/ Page No. As specified in the 
specification

Commercial deviation 
and variations to the 

specification

Date :
Place :

(Signature)..........................................

(Printed Name) ...................................

(Designation) ......................................

(Common seal) ...................................

Note : Continuation sheets of like size and format may be used as per Bidder's requirements 
and annexed to this schedule.
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Technical Deviation 

To,

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

Dear Sir,

The following are the technical deviations and variations from and exceptions to 
the specifications and documents. These deviations and variations are exhaustive. Except 
these deviations, the entire work shall be performed as per your specifications and 
documents.

Volume/ clause Reference/ Page No. As specified in the 
specification

Technical deviation and 
variations to the 

specification

Date :
Place :

(Signature)..........................................

(Printed Name) ...................................

(Designation) ......................................

(Common seal) ...................................

Note :
1. Continuation sheets of like size and format may be used as per Bidder's requirements 

and annexed to this schedule.
2. The deviations and variations, if any, shall be brought out separately for each item and 

are to be submitted in five copies.



Sec-IX : Schedule Page 125

Schedule 5

Guarantee Declaration

To,

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

Dear Sir,

We declare that the ratings and performance figures of the various equipments 
furnished by us for the work "Laying of C.W feeder mains & replacement existing 
damaged feeder mains with D.I pipes from Treatment Plant to different Zonal 
Reservoirs under Tura Phase-I & II w.s.s” (PACKAGE-I)" are guaranteed. We further 
declare that in the event of any deficiencies in meeting the guarantees after conducting the 
factory test, you may at your discretion, reject or accept the equipment after assessing the 
liquidated damages as specified in relevant clause of Bid document.

Date:
Place:

(Signature)..........................................

(Printed Name) ...................................

(Designation) ......................................

(Common seal) ...................................
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Schedule 6

Check List Schedule

To,

Additional Chief Engineer, PHE 
Zone-II, Garo Hills, Tura, Meghalaya
P.O. Araimile, Tura -794101

Sl. 
No.

Item description Reference Declaration 
(strike out 

whichever is not 
applicable)

1. Bid security (one original & one copy). Clause 18 Section INB, Vol-I, Yes/No

2. Letter of Undertaking Section IV, Vol-I Yes/No

3. Qualification Information form filled 
in.

Section IV, Vol-I Yes/No

4. Warranty Form filled in. Section IV, Vol-I Yes/No

5. Price Proposal  Schedule  (one original
& one copy).

Schedule 1, Section IX, Vol-I Yes/No

6. Payment Schedule. Schedule 2, Section IX, Vol-I Yes/No

7. Commercial Deviations filled in. Schedule 3, Section IX, Vol-I Yes/No

8. Technical Deviations filled in. Schedule 4, Section IX, Vol-I Yes/No

9. Guarantee    Declaration   Form filled 
in.

Schedule 5, Section IX, Vol-I Yes/No

10. Documentary evidence of latest IT & 
G.S.T etc..

Yes/No




