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Detailed Notice Inviting Tender 

 
1. Sealed Tenders in Two Parts Bid Systems for Augmentation of Greater Garobadha Water 
Supply Scheme in West Garo Hills District are invited from Reputed Companies / Registered 
Class-I Contractors of PHE Department, Meghalaya having past experiences in executing water 
supply systems and having required expertise and resources at their disposal on Turnkey Basis 
including Supply of various type of pipes and pipes fittings. 
 
 

Scope of work : The work under this tender envisages Survey, Engineering, Design and 
Construction of Intake Structure, Laying of Pumping Main, Construction of Pump House, 
Supply & Installation of Pumps, Sedimentation Tank, Construction of Slow Sand Filter, 
Construction of Main Reservoir, Sub:Main Zonal Reservoirs, Zonal Reservoirs, Fencing 
around Treatment Plant & Reservoirs, Laying of Clear Water Gravity Main, Distribution 
Systems in FHTCs etc., including appurtenant works all complete. 
 
The above scope of work(s) is indicative only. The detailed scope of work and the terms & 
conditions has been specified in the Bid Documents, which are available for sale as per the details 
given below: 

Sale of Bidding documents  11.12.2020 to 05.01.2021 

(between 10:00 hrs. to 14:00 hrs. on all working days) 

Cost of Bid Document   10,000.00 

Value of non-refundable Court Fee Stamp  3,000.00 

Approximate value of work    10,779.22 Lakhs 

Time of Completion 24 months 

 
 
2. Bidding Documents are non transferable and can be obtained by the interested parties or their 
authorized representatives on submission of a written application and on payment of non-refundable 
specifies amount. Issuance of Bidding Documents, however, shall not automatically mean that such 
party(s) fulfills/meets the qualifying requirements. 
 
 
3. The detailed Qualifying Requirement (QR) are given in the Bidding Document. The complete 
bidding documents are available at website of PHED i.e. http://megphed/gov.in. Interested parties 
can download the bidding documents and commence preparation of bids to gain time. However, they 
will be required to purchase the bidding documents (for submission of the Bid), which will be duly 
authenticated by the Officials issuing the documents. In case of any discrepancy between the 
documents downloaded by the prospective bidder and the Bid Documents (hard copy) issued by the 
PHED Officials, the latter shall be prevail. 
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4. Bid must be delivered at the Address mentioned at Para 8 below. Bids will be received and 
opened in presence of ‘Bidders’ representatives who choose to be present, as per following schedule. 
 

Last date and time for submission  05.01.2021 at 13:00 Hrs. 

Bid opening date and time 05.01.2021 at 15:00 Hrs. 

 
5. The bid must be accompanied by a bid security @ 1% of the Tender Value in a separate sealed 
envelope without which the bid shall be returned to Bidder unopened. 
 
6. The successful bidder will be required to furnish a Contract Performance Guarantee for Two 
Percent (2%) of the total contract price on award of the contract. 
 
7. PHED will not be responsible for misplacement/delay in receipt of either request for issuance of 
Bidding Documents or Bids sent by post. 
 
8. All correspondence/communication including those pertaining to purchase of Bidding 
Documents and submission of bids with regards to the above shall be made at the following address. 

 
 

Addl. Chief Engineer,  PHE., 
Zone-II, Grao Hills, Tura. 
 
9. PHED reserves the right to cancel/withdraw the bid without assigning any reason for such 
decision. Such decision will not incur any liability whatsoever on the part of PHED consequently. 
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Section : II 
 

Reference and Information (RAI)  
 
 
 
1.  Introduction. 
 
1.1 The Project Area is situated in West Garo Hills District under Betasing, Selsella & 
Rongram C&RD Block at an approximate distance of about 30 Kms away from Tura, the 
District Headquarter of the West Garo Hills District. 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
2. Providing Water Supply Systems for Greater Garobadha Water Supply 

Scheme, West Garo Hills. 

 
2.1 The Project is funded under Jal Jeevan Mission (JJM) and is intended to cater water 
supply to Garobadha & 96 Habitations in and around Garobadha village. The source of the 
Project is a River called ‘Galwang”. 
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2.2 The Scheme is a Gravity Fed Scheme envisages supply of water from the Galwang 
River to the Water Treatment Plant and Treated Water shall gravitate to different Zonal / 
Clear Water Reservoir / Service Reservoirs whereafter, water shall be distributed to 
consumers through a network of Distribution Systems with FHTCs.  

 
 
3. Climate. 

 
3.1 The Climate conditions in Meghalaya in general is mild in summer and rather 
extreme cold in winter. The average of the maximum daily temperature during the hottest 
month of July is about 28°C and average of the minimum daily temperature during the 
coldest month of January is about 3°C. 

 
3.2. The region is influenced by the North East monsoon current. The monsoon season in 
the project area is confined to 6 months from May to October. The area does not receive any 
snowfall. The average annual rainfall is 3509mm. 
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Section : III 
 

Instruction to Bidders (INB) 
 
A. Introduction. 
 
1. Eligible Bidders. 
 
1.1 This Invitation for Bids is open to all eligible bidders. Payments will be made only in 
Indian Rupees. 
 
1.2 All bidders shall provide in Section IV, Forms of Bid and all Qualification 
Information required under this contract. 
 
1.3 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent 
practices issued by the Bank in accordance with sub-clause 37.1. 
 
2. Qualification of the Bidder. 
 
2.1 All bidders shall provide in Section IV, Forms of Bid and Qualification Information, a 
preliminary description of the proposed work method and schedule, including drawings and 
charts, as necessary. 
 
2.2 All bidders shall include the following information and documents with their bids in 
Section IV : 
 

(a) copies of original documents defining the constitution or legal status, place of registration, 
and principal place of business; written power of attorney of the signatory of the Bid. 
(b) total monetary value of construction work performed for each of the last three years; 
(c) experience in works of a similar nature and size for each of the last three years, and details of 
works under way or contractually committed; and clients who may be contacted for further 
information on those contracts; 
(d) major items of construction equipment proposed as well as readily available to carry out the 
Contract; 
(e) major items of laboratory equipments proposed & readily available for setting 
up of laboratory at the site for soil testing, concrete testing and other essential materials testing in line 
with design requirement including readily availability of survey equipments like digital total stations, 
GPS etc . 
(f) qualifications and experience of key site management and technical personnel proposed for 
the Contract and number of labourers proposed to be employed for the work. 
(g) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's 
reports for the past five years; 
(h) evidence of adequacy of working capital for this contract (access to line (s) of 
credit and availability of other financial resources); 
(i) authority to seek references from the Bidder's bankers; 
(j) information regarding any litigation or arbitration resulting from contracts executed by the 
Bidder in the last 3 (three) years or currently under execution. The information shall include the 
names of the parties concerned, the disputed amount, cause of litigation, and matter in dispute; 



   

  Page 7 
 

(k) proposals for subcontracting components of the Works which in aggregate add to more than 
20 percent of the Bid Price (for each, the qualifications and experience of the identified sub-contractor 
in the relevant field should be annexed); and 
(l) the proposed methodology and program of construction including Environmental 
Management Plan, backed with equipment planning and deployment, duly supported with broad 
calculations and quality control procedures proposed to be adopted, justifying their capability of 
execution and completion of the work as per technical specifications within the stipulated period of 
completion as per milestones. 
 
(m) Ductile Iron Pipes and Fittings. 

Ductile Iron Pipes conforming to IS : 8329 (with latest amendment, prevalent at the time of 
execution) for water with Socket & Spigot ends and push-on-joints in standard working lengths 
of 5.5m/6.0m of requisite pressure Class (K-9 & K-7), suitable for Push-on-joints (Rubber Gasket 
Jointing) with cement mortar lining inside the pipes (with Portland cement conforming to 
IS:8112) and Zinc coating with a finishing layer of Epoxy Resin (Blue Epoxy) on external 
surfaces manufactured by only Approved Original Manufacturer of the Country having proven 
track record of atleast 10 (Ten) years manufacturing experience of DI Pipes & 8 (Eight)  years of 
satisfactory performance in Indian Water Supply Projects. All Ductile Iron Specials viz., Bend, 
Tee, Reducer, Enlarger, Flanged Spigot/Spigot, Collar, End, End Cap etc., should also be 
supplied by the manufacturer of the Pipes. An Authorization Letter from the Original Pipe 
Manufacturer must be enclosed with the Tender. Authorization Letter should be valid for the 
entire period of execution of the order failing which Bid shall not be considered for evaluation 
and offers shall be rejected straightway.  
 
Each pipe shall have as cast or stamped or legibly and indelible painted. The marking shall show 
the following: (i). The manufacturer’s Name or Trademark; (ii). The nominal diameter of Pipes; 
(iii). Year of Manufacture; (iv). Batch number; (v). Class of Pipes; (vi). ISI certification mark on 
pipe; (vii). Any important information that the Manufacturer deems fit to be inscribed on pipe & 
(viii) Name of Owner (PHED, Meghalaya). 
 
Operator has to arrange for submission of the Manufacturer’s test certificate of all pipes and 
fittings to be used in the proposed Scheme and obtain approval of the Department prior to 
procurement and use in the Project. 
 
(n) Galvanised Iron Pipes and Fittings 
 

Galvanized Mild Steel Tubes (continuous welded), Electric Resistance Welded (ERW), High 
Frequency Induction Welded (HFIW), Hot finished Welded (HFW), Type Screwed at both ends 
to I.S. 554/85 for pipe threading suitable for water application, socketted on one end with ERW 
socket and the other end protected with plastic thread of protector in random length of 4 to 7 
meters conforming to I.S. 1239 (Part-I) 2004, with its latest amendments, sockets to confirm to 
I.S.1239/Pt-II/92 and medium quality of pipes manufactured by manufactured by only Approved 
Original Manufacturer of the Country having proven track record of atleast 10 (Ten) years 
manufacturing experience of GI Pipes & 8 (Eight)  years of satisfactory performance in Indian 
Water Supply Projects. All GI Specials viz., Bend, Tee, Reducer, Enlarger, Flanged 
Spigot/Spigot, Collar, End, End Cap etc., should also be supplied by the manufacturer of the 
Pipes. An exclusive Authorization Letter in Non Judicial Stamp Paper, duly notorized, from the 
Original Pipe Manufacturer must be enclosed with the Tender. Authorization Letter should be 
valid for the entire period of execution of the order failing which Bid shall not be considered for 
evaluation and offers shall be rejected straightway. Further, one approved original Manufacturer 
can authorize only one Bidder.  
 



   

  Page 8 
 

Each pipe shall have as cast or stamped or legibly and indelible painted. The marking shall show 
the following: (i). The manufacturer’s Name or Trademark; (ii). The nominal diameter of Pipes; 
(iii). Year of Manufacture; (iv). Batch number; (v). Class of Pipes;  (vi). ISI certification mark on 
pipe; (vii). Any important information that the Manufacturer deems fit to be inscribed on pipe & 
(viii) Name of Owner (PHED, Meghalaya). 
 
Contractor has to arrange for submission of the Manufacturer’s test certificate of all pipes and 
fittings to be used in the proposed Scheme and obtain approval of the Department prior to 
procurement and use in the Project. 
 
IS:   781 - 1984 Specification for cast copper alloy screw down bib taps and stop valves for water services 
IS:   778 - 1984 Specification for copper alloy gate, globe and check valves for water work purposes. 
IS: 2692 – 1989 Specification for Ferrules for Water Services 
 
2.3  Consortium bids are acceptable. Bids submitted by a consortium of two or three 
firms as partners shall comply with the following requirements : 
 

[a] the bid shall include all the information listed in Sub-clause 2.2 above; 
[b] the bid and, in case of a successful bid, the Agreement, shall be signed so as to be legally 
binding on all partners; 
[c] one of the partners shall be nominated as being in charge, and this authorization shall be 
evidenced by submitting a power of attorney signed by legally authorized signatories of all the 
partners; 
[d] the partner in charge shall be authorized to incur liabilities and receive instructions for and on 
behalf of any and all partners of the consortium and the entire execution of the contract, including 
payment, shall be done exclusively with the partner in charge; 
[e] all partners of the consortium shall be liable jointly and severally for the execution of the 
contract in accordance with the contract terms, and a statement to this effect shall be included in the 
authorization mentioned under [c] above, as well as in the bid and in the Agreement [in case of a 
successful bid]; 
[f] The consortium agreement should indicate precisely the role of all members of Consortium in 
respect of planning, design, construction equipment, key personnel, work execution, and financing of 
the project. All members of Consortium should have active participation in execution during the 
currency of the contract. This should not be varied/modified subsequently without prior approval of 
the employer; 
[g] The consortium agreement should be registered in Shillong before execution of the agreement 
so as to be legally valid and binding on partners; and 
[h] a copy of the Consortium Agreement entered into by the partners shall be 
submitted with the bid. Alternatively, a Letter of Intent to execute a consortium 
Agreement in the event of a successful bid shall be signed by all partners and submitted with the bid, 
together with a copy of the proposed Agreement. 
 
 

2.4.A To qualify for award of the contract, each bidder in its name should have in the 
last three years i.e. 2017-18 to 2019-20. 
 

1. Achieved in at least two financial years, a minimum annual financial turnover  (in all 
classes of water supply engineering construction works only) of  80.00 Crores. 
 

2. Satisfactorily completed as a prime contractor, duly certified by the employer at least one 
similar work of water supply engineering construction comprising of RCC Intake, Laying of 
Gravity Main of not less than 250mm dia. MS Pipes, 200mm dia DI Pipes, Construction of Slow 
Sand Filtration Plant, Construction of RCC Reservoirs of value not less than  80.00 Crores.  
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3. The bids of the bidders whose previous performance is found to be poor/not 
satisfactory, will not be taken up for evaluation. 
 

 Financial value of completed works of previous years shall be given weightage of 6% per 
year based on rupee value to bring them to 2019-20 price level and that will be considered 
for the qualifying criteria. 

 
2.4.B Each bidder should have readily available machineries & equipments including 
manpower for deployment in the work as soon as the contract is awarded. 
 
(a) Availability with substantiating documents, the following key and critical machineries 
& equipments for this work: 
 

Excavator P.C : 1 no. 
Excavator JCB : 1 no. 
Air Compressor/Rock Breaker : 1 no. 
Rock drilling M/C : 1 no. 
Trucks/Tippers/Dumpers : 2 nos. 
Hydraulic Crane : 1 no. 
Chain Pulley Block : 2 nos. 
Reinforcement rod cutting M/C : 2 nos. 
Dewatering pumps : 2 nos. 
Concrete mixture M/C with Batcher : 4 nos. 
Concrete pump & accessories : 1 no. 
Needle vibrators : 8 nos. 
Wind M/C : 1 no. 
Gas cutting M/C : 2 sets 
Welding M/C with Accessories : 1 set 
Mobile DG set : 2 nos. 

 
The bidders should, however, undertake their own studies and furnish with their bid, a detailed construction 
planning and methodology supported with layout and necessary drawings and calculations (detailed) as stated 
in clause 2.2 (l) above to allow the Tender Authority to review their proposals. The numbers, types and 
capacities of each plant/equipment proposed to be deployed and readily available with the Bidder alongwith 
substantiating documents shall be shown in the proposals along with the cycle time for each operation for the 
given production capacity to match the requirements. 
 

(b) Availability for this work a Project Manager with minimum of 10 years experience in a 
Project of similar nature to the present work and other key personnel with adequate experience 
including number of labourers proposed to be employed for the work. 
 
2.5 Consortium is permitted in this bid. Only a maximum of 3 partners are allowed 
in a consortium. 
 

(1) In respect of Turnover as per the clause 2.4A of INB, the lead partner should meet a major 
percentage of the turnover criteria and other partners should meet individually not less than 26% of 
the turnover criteria and all the partners should collectively meet 100% of the turnover criteria. 
 

(2) In respect of qualification criteria as specified in clause 2.4A, the bidder of a single firm or 
any one of the partners of the consortium should have completed successfully the works specified, as 
stipulated in the bid document for which necessary documentary evidence should be produced to the 
satisfaction of PHED. 
 

(3) Sub-contractor's experience and resources will not be taken into account in determining the 
Bidder's compliance with the qualifying criteria. The experience of the bidder to the extent of work 
done as a sub-contractor in the past and duly certified by the owner of the Project will be considered. 
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2.6 Bid Capacity Criteria: Bidders who meet the qualification criteria will be qualified only 
if their available bid capacity is more than the value put to Tender. The available bid capacity will 
be assessed at the time of Technical evaluation of Bids itself with reference to value put to 
Tender. In case of the Bidders who do not satisfy the requirement of the Bid Capacity, their bids 
will be treated as non-responsive and their price bids will not be opened. 
 

Assessed Available Bid capacity = ( A*N*1.5 - B ) 
 

Where 
 

A  =  Maximum value of engineering works executed in any one year during the last five years 
(updated to 2019-2020 price level) taking into account the completed as well as works in 
progress. 

N  =  Number of years prescribed for completion of the works for which bids are invited. 
B  =  Value at 2019-2020 price level, of existing commitments and on-going works to be completed 

during the next 24 months. 
Note : The statement showing the value of existing commitments and on-going works as well as the 
stipulated period of completion remaining for each of the works listed should be countersigned by the 
Engineer in charge, not below the rank of an Executive Engineer or equivalent. 
 
In case of the Bidders/Consortium Partners who formed part of Joint venture/ consortium in the 
past including for ongoing works, the references A & B would be determined based on the details 
for such partners who undertook/proposed to undertake physical execution of the works and in 
proportion to their participation in such joint ventures/consortiums. 
 
The assessed bid capacity of each of the consortium partners should be more than the required bid 
capacity. The required bid capacity for consortium partners would be determined on the basis of 
their participation in the consortium for the purpose of this tender. 
 
However, to qualify for the Bid capacity requirement, the lead partner should meet a major 
percentage of the turnover criteria and other partners should meet individually not less than 
26% of the Bid capacity requirement. However, all the partners should collectively meet 
100% of the Bid capacity requirement. 
 
2.7 Even though the bidders meet the above qualifying criteria, they are subject to be 
disqualified if they have: 
 

- made misleading or false representations in the forms, statements and attachments    
submitted in proof of the qualification requirements; and/or 

- record of poor performance such as abandoning the works, not properly completing the 
contract, inordinate delays in completion, litigation history, or financial failures etc.; 
and/or participated in the previous bidding for the same work and had quoted 
unreasonably high bid prices and could not furnish rational justification to the 
employer. 

 
3.      One Bid per Bidder. 
 
3.1 Each bidder shall submit only one bid either individually or as a partner in a 
consortium. A bidder who submits or participates in more than one Bid (other than as a sub-
contractor or in cases of alternatives that have been permitted or requested) will cause all the 
proposals with the Bidder's participation to be disqualified. 
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4. Cost of Bidding. 
 

4.1  The bidder shall bear all costs associated with the preparation and submission of his 
Bid, and the Employer will in no case be responsible and liable for those costs. 
 

5. Site visit. 
 

5.1 The bidders in their own interest are advised to inspect and examine the site and its 
surroundings and satisfy themselves before submitting their bids in respect of site conditions, 
requirement of availability of land, access to the site, source and extent of availability of materials 
including water etc., availability of labour (skilled & unskilled) required for the work and laws 
and regulations governing their use and employment, geological, meteorological & topographical 
features, limit & extent of surface and sub-surface water to be encountered during the 
performance of the work and the requirement of drainage & pumping, type of equipment & 
facilities needed etc.. 
 
5.2 The bidders should note that information, if any, in regard to site and local conditions as 
contained in these bid documents has been given merely to assist the bidders and is not warranted 
to be complete. The employer shall bear no responsibility for the lack of acquaintance of the site 
and other conditions or any information relating thereto, on their part. The consequences of the 
lack of any knowledge on the part of the bidders shall be at their risk and cost and no charges or 
claims whatsoever consequent upon the lack of information, knowledge of understanding shall be 
entertained or payable by the department. 
 

B. Bidding Documents. 
 
6.      Content of Bidding Documents. 
 
6.1     The bidding documents is a compilation of the following : 
 

1. Invitation to Bids                                    - INV 
2. Reference and Information                         - RAI 
3. Instructions to Bidders                             - INB 
4. Forms of Bid and Qualification Information  -  
5. General Terms & Conditions of Contract       - GCC 
6. Special conditions of contract                    - SCC 
7. Contract Labour Laws and Regulations   -  
8. Annexures      -  
9. Schedule      -  
10. Check List      -  
11. Technical Specifications                          - TS 

 
7. Clarification of Bidding Documents. 
 
7.1 A prospective bidder requiring any clarification of the bidding documents may notify the 
Employer in writing at the Employer's address indicated in the invitation to bid. The Employer 
will respond to any request for clarification which he received earlier than 7 days prior to the 
deadline for submission of bids. Copies of the Employer's response will be forwarded to all 
purchasers of the bidding documents, including a description of the enquiry but without 
identifying its source. 
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8. Amendment of Bidding Documents. 
 

8.1 Before the deadline for submission of bids, the Employer may modify the bidding 
documents by issuing addenda. 
 

8.2 Any addendum thus issued shall be part of the bidding documents and shall be 
communicated in writing to all the purchasers of the bidding documents. Prospective bidders 
shall acknowledge receipt of each addendum by cable to the Employer. 
 

8.3 To give prospective bidders reasonable time in which to take an addendum into 
account in preparing their bids, the Employer shall extend as necessary the deadline for 
submission of bids, in accordance with Sub-Clause 22.2 below. 
 

C. Preparation of Bids.  
 

9. Language of the Bid 
 

9.1     All documents relating to the bid shall be in the English language. 
 

10. Documents comprising the Bid. 
 
10.1 Technical bid shall contain Bid security, full bidding documents duly signed and 
sealed by the bidder in each page, the information about the bidder, his address, telephone 
numbers, income tax, sales tax clearance certificate etc., qualifying information forms and 
documents as indicated in Section IV, his detailed technical proposal for the work, technical 
data sheets, brief description of goods to be supplied and services to be rendered and other 
technical details sought 
 
10.2 Financial bid shall contain the bidder's lumpsum price for the entire scope of work 
covered under the bidding documents and payment schedule and other financial implications. 
 
11. Bid Prices. 
 
11.1 The Bidder shall quote in the appropriate schedule, lump-sum price for the entire 
Scope of Work covered under the Bidding Documents (Price Schedule). 
 
12. Currencies of Bid and Payment. 
 

12.1 Bidder shall indicate Bid prices in Indian Rupees only. 
 
13. Price adjustment/variation. 
 

13.1   The Contract is subjected to price adjustment/variation. 
 
14. Time schedule. 
 

14.1 The basic consideration and the essence of the contract shall be strict adherence to the 
time schedule for performing the specified works. 
 

14.2 The owner's requirement of completion schedule for the works is mentioned in the 
accompanying Special conditions of contract. 
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14.3 The completion schedule as stated in the Special conditions of contract shall be one of 
the major factors in consideration of the bids. 
 

14.4 The owner reserves the right to request for a change in the work schedule during the post-
bid discussion with successful bidder. 
 

14.5 The successful bidder shall be required to prepare detailed PERT-Network and finalize 
the same with the employer, as per the requirement of Clause 20, Section-GCC. 
 
15.    Contract quality assurance. 
 
15.1 The bidder shall include in their proposal, the quality assurance programme containing 
the overall quality management and procedures which they proposed to follow in the performance 
of the works during various phases. 
 
15.2 At the time of award of contract, the detailed quality assurance programme to be followed 
for the execution of the contract shall be mutually discussed and agreed to and such agreed 
programme shall form part of the contract. 
 
16.    Insurance. 
 
16.1  The Bidder's insurance liabilities pertaining to the scope of work is detailed out in Clause 
17, Section-General Conditions of Contract. Bidder's attention is specifically invited to these 
clauses. The bid price shall include all the cost in pursuance of fulfilling all the insurance 
liabilities under the contract. 
 
17. Bid Validity. 
 
17.1 Bids shall remain valid for a period not less than 180 days after the date of bid opening 
prescribed by the employer. A bid valid for a shorter period shall be rejected by the employer as 
non-responsive. 

 
17.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may 
request that the bidders may extend the period of validity for a specified additional period. A 
bidder may refuse the request without forfeiting his bid security. A bidder agreeing to the request 
will not be required or permitted to modify his bid, but will be required to extend the validity of 
his bid security for a period of the extension, and in compliance with Clause 18 in all respects. 
 
18. Bid Security. 
 

18.1 The Bidder shall furnish, as part of his Bid, a Bid Security @ 1% of the tender value. The 
bid security shall be valid for a period of 210 days from date of opening of bids. This bid security 
is to be furnished in the form of Bank Guarantee/Call/NSC/FDR from Nationalized Bank of India 
in favour of the Addl. Chief Engineer, PHE., Zone-II, Garo Hills, Tura. 
 
18.2 Any bid not accompanied by an acceptable Bid Security and not secured as indicated 
in Sub-Clause 18.1 above shall be summarily rejected by the Employer. 
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18.3 The Bid Security of unsuccessful bidders will be returned in 30 days upon the award 
of contract and on written request from the unsuccessful bidder. The bid security of the 
bidder who has refused to extend the bid validity as provided in Clause 17.2 above shall be 
refunded after the initial bid validity based on written request from the bidder. Employer shall 
pay no interest on the bid security. 
 

18.4 The Bid Security of the successful bidder will be discharged when the bidder has 
signed the Agreement and furnished the required Performance Security. 
 
18.5 The Bid Security may be forfeited. 
 
 

(a) if the Bidder withdraws the Bid after opening of technical Bid during the period of Bid  
 validity; 
(b) if the Bidder does not accept the correction of the Bid Price, pursuant to  Clause 29; or 
(c) in the case of a successful Bidder, if the Bidder fails within the specified time 
  limit to 

(i) sign the Agreement; or 
(ii) furnish the required Performance Security. 

 
19. Alternative proposals by Bidders. 
 
19.1    Alternative proposal will not be considered. 
 
20. Format and signing of Bid. 
 
20.1 The Bidder shall prepare one original and one copy of the documents comprising the 
bid as described in Clause 10 of these Instructions to Bidders.  
 
20.2 The Bid shall be typed or written in indelible ink and shall be signed by a person or 
persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 2.2. All 
pages of the bid where entries or amendments have been made shall be initialed by the person 
or persons signing the bid. 
 

20.3 The Bid shall contain no alterations or additions, except those to comply with 
instructions issued by the Employer, or as necessary to correct errors made by the bidder, in 
which case such corrections shall be initialed by the person or persons signing the bid. 
 

D. Submission of Bids. 
 
21. Sealing and Marking of Bids. 
 
21.1 The bid must be submitted in duplicate with one copy marked ‘Original’ on the front 
page. The copy marked ‘Original’ will govern whenever there are discrepancies between the 
two copies. 
 
21.2  The Bid must be submitted in separate sealed covers clearly marked as Technical Bid 
(Part I) & Financial Bid (Part II) respectively superscribing ‘Augmentation of Greater 
Garobadha Water Supply Scheme’ and shall carry the name and address of the Bidder 
prominently.  
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21.3 The envelope shall be addressed to : 

 

The Addl. Chief Engineer, PHE., 
Zone-II, Garo Hills, Tura. 

 

21.4 The Technical Bid shall contain the following informations & documents : 
 

i. Covering letter. 
ii. Proof of purchase of Bid Document (receipt). 
iii. Non Refundable Court Fee Stamp or IPO of specified value. 
iv. Bid Security in the form of NSC/FDR from any Nationalized Indian Bank. 
v. Certified Power of Attorney authorizing a representative or representatives of 

the Firm to sign the Bid and all subsequent communication. 
vi. Complete Bid document duly sealed and signed by the authorized signatory in each page. 
vii. Upto date Income Tax Clearance Certificate & Sales Tax Clearance Certificate etc.. 
viii. Letter of Undertaking (Section IV). 
ix. Declaration by the Bidder that his Bid is without any technical and commercial 

deviations and/or with commercial and technical deviations (Schedule 3 & 4 respectively). 
x. Information and documents required as per ‘qualification Information’ details in Section IV. 
xi. Bidder’s proposed work method and schedule in response to specification including 

descriptions, literature, drawings, data, charts as necessary to comply with the requirements of 
the Bid Document. 

xii. Bar Chart and PERT charts for the execution of the works. 
xiii. Confirmation of performance guarantee and Defects Liability Period in 

accordance with Clause 60 of the General Conditions of Contract. 
xiv. Confirmation of the Commercial terms and conditions. There shall be no 

reference to the price. 
xv. Documentary evidence in support of the information furnished shall invariably be enclosed in 

the Technical Bid, failing which the Technical Bid is liable to be rejected. 
 

21.5 The Technical Bid shall NOT contain the following: 
 

i. Financial Offer. 
ii. Any indication either direct or indirect or implicit or explicit or implied 

regarding the Price Offer or any other related price indication etc. shall be a cause for outright 
disqualification of the entire Bid. 

 
21.6 The Price Bid  shall contain the following :  
 

i. Covering letter 
ii. The Bid Price for the work with each page signed, dated and stamped with the 

seal of the Bidder. 
iii. Apart from the Schedule of Prices, Bidders shall not enclose any other 

documents or statements that influence the price. In such an event the Employer shall 
summarily disqualify the Bidder and reject the Bid. 

 
21.7 The Bidder shall seal the envelopes, duly marking the envelopes. These envelopes 
(called as inner envelopes) shall then be put inside one outer envelope. Both inner and outer 
envelope shall be addressed to the Employer subscribing the name of work and shall carry the 
name and address of the Bidder 
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21.8 If the outer envelope is not sealed and marked, the Employer will assume no 
responsibility for the misplacement or premature opening of the bid. 
 
22. Deadline for Submission of the Bids. 

 
22.1 Bids must be received by the Employer at the address specified above not later than 
05.01.2021 at 13:00 Hrs. In the event of the specified date for the submission of bids declared 
a holiday for the Employer, the Bids will be received upto the appointed time on the next 
working day. 

 
22.2 The Employer may extend the deadline for submission of bids in accordance with 
Clause 8, in which case all rights and obligations of the Employer and the bidders previously 
subject to the original deadline will then be subject to the new deadline. 
 
23. Late Bids. 

 
23.1 Any Bid received by the Employer after the deadline prescribed in Clause 22 will be 
returned unopened to the bidder. Any Bid submitted in person after 13.00 Hrs. on the due 
date will not be accepted. Similarly, any bid received by post after 14.00 Hrs. on the due date 
will not be accepted and will be returned unopened to the bidder. Hence, the bidders are 
requested to submit their bid well in advance i.e., before 13.00 Hrs. as per the Office Clock 
on the dead line / extended deadline date and time of bid submission. The bidders can submit 
the bids on any day during the bid submission period. 

 
24. Modification and Withdrawal of Bids. 
 
24.1 Bidders may modify or withdraw their bids by giving notice in writing before the 
deadline prescribed in Clause 22. 
 
24.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, 
and delivered in accordance with Clause 20 & 21, with the outer and inner envelopes 
additionally marked "MODIFICATION" or "WITHDRAWAL", as appropriate. 
 
24.3  No bid may be modified after the deadline for submission of Bids. 
 
24.4 Withdrawal or modification of a Bid between the deadline for submission of bids and 
the expiration of the original period of bid validity specified in Clause 17.1 above or as 
extended pursuant to Clause 17.2 may result in the forfeiture of the Bid security pursuant to 
Clause 18. 
 
24.5 Bidders may offer discounts or otherwise modify the prices of their Bids by 
submitting Bid modifications in accordance with this clause, or included in the original Bid 
submission. 
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E.    Bid opening and evaluation. 
25.    Bid opening. 
 

25.1 The Part I Technical Bid shall be opened on the date and time pursuant to Clause 22 
in the presence of Bidder’s representative who choose to attend. 
 

25.2 At the Technical Bid opening, the Bidders' names, Bid modifications and 
withdrawals, requisite Bid security and such other details as the Employer may consider 
appropriate, shall be announced and recorded at the opening. No bid shall be rejected at bid 
opening except for the late bids pursuant to Clause 23 and withdrawn Bids. Bids [and 
modifications] that are not opened and read out at bid opening will not be considered for 
further evaluation regardless of the circumstances. Late and withdrawn bids will be returned 
un-opened to bidders. 
 

25.3 The shortlisted Bidders who are found to qualify by the Tender Authority for having 
submitted substantially responsive. Technical Bids will be intimated at a later date, time and 
venue for opening of their Financial Bid. 
 

25.4 The Part II Financial Bid of the eligible Bidders who are shortlisted by the Tender 
Authority shall be opened in the presence of such parties, as may desire to be present in the 
due date and time. 
 

25.5 The Financial Bid of all the Bidders who have not been shortlisted by the Tender 
Authority will be returned unopened to such parties under acknowledgement alongwith the 
Bid Security deposited by them. 
 
26. Process to be confidential 
 

26.1 Information relating to the examination, clarification, evaluation, and 
comparison of Bids and recommendations for the award of a contract shall not be 
disclosed to Bidders or any other persons not officially concerned with such process 
until the award to the successful Bidder has been announced. Any effort by a Bidder to 
influence the Employer's processing of Bids or award decisions may result in the 
rejection of his Bid. 
 
27. Clarification of Bids. 
 

27.1 When checking and comparing bids, the Employer may ask a bidder to clarify any 
aspect of his bid. 
 

27.2 Such requests and the responses to them shall be in writing and no change in the price 
or substance of the Bid shall be sought, offered or permitted. 
 

27.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, 
bid comparison or contract award decisions may result in the rejection of the Bidders' bid. 

 
28.     Examination of bids and determination of responsiveness. 
 

28.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each 
Bid (a) meets the eligibility criteria  and qualified in accordance with the provision of Clause 
1 & 2; (b) has been properly signed; (c) is accompanied by the required securities and; (d) is 
substantially responsive to the requirements of the Bidding documents. 
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28.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and 
specifications of the Bidding documents, without material deviation or reservation.                        
A material deviation or reservation is one (a) which affects in any substantial way  the  scope,  
quality, or performance of the Works; (b) which limits in any substantial way, inconsistent 
with the Bidding documents, the Employer's rights or the Bidder's obligations under the 
Contract; or (c) whose rectification would affect unfairly the competitive position of other 
Bidders presenting substantially responsive Bids. 

 
28.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may 
not subsequently be made responsive by correction or withdrawal of the non-conforming 
deviation or reservation. 
 
 
29.    Correction of errors. 
 
29.1 Bids determined to be substantially responsive will be checked for any arithmetic 
errors. Where there is a discrepancy between the rates in figures and in words, the lower of 
the two will govern; and 

 
29.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the 
above procedure for the correction of errors, with the concurrence of the Bidder and shall be 
considered as binding upon the Bidder. If the Bidder does not accept the corrected amount the 
Bid will be rejected, and the Bid security may be forfeited in accordance with Sub-Clause 
18.5 (b). 
 
 
30. Evaluation and comparison of Bids. 
 
30.1 The Employer will evaluate and compare only the Bids determined to be substantially 
responsive in accordance with Clause 28. 

 
30.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid 
Price by adjusting the Bid Price as follows: 
 

(a) making any correction for errors pursuant to Clause 29; or 
(b) making an appropriate adjustments for any other acceptable variations, deviations; and 
(c) making appropriate adjustments to reflect discounts or other price modifications offered in  
 accordance with Sub Clause 24.5. 
 
30.3 The Employer reserves the right to accept or reject any variation, deviation, or 
alternative offer. Variations, deviations, and alternative offers and other factors which are in 
excess of the requirements of the Bidding documents or otherwise result in unsolicited 
benefits for the Employer shall not be taken into account in Bid evaluation. 

 
30.4 The estimated effect of the price adjustment conditions under Clause 38 of the 
General Conditions of Contract, during the period of implementation of the Contract, will 
not be taken into account in Bid evaluation. 
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30.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the 
Engineer's estimate of the cost of work to be performed under the contract, the 
Employer may require the Bidder to produce detailed price analyses for any or all items of 
the Schedule of Prices, to demonstrate the internal consistency of those prices with the 
construction methods and schedule proposed. After evaluation of the price 
analyses, the Employer may require that the amount of the performance security set 
forth in Clause 34 be increased at the expense of the successful Bidder to a level 
sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 
 

 
 

F. Award of Contract 
 
 

31. Award criteria. 
 
31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid 
has been determined to be substantially responsive to the Bidding documents and who has 
offered the lowest evaluated Bid Price, provided that such Bidder has been determined to be 
(a) eligible in accordance with the provisions of Clause 2, and (b) qualified in accordance 
with the provisions of Clause 2. 

 
32. Employer's right to accept any bid and to reject any or all bids. 
 
32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any 
Bid, and to cancel the Bidding process and reject all Bids, at any time prior to the award of 
Contract, without thereby incurring any liability to the affected Bidder or Bidders or any 
obligation to inform the affected Bidder or Bidders of the grounds for the Employer's action. 
 
33. Notification of award and signing of agreement. 
 
33.1 The Bidder whose Bid has been accepted will be notified of the award by the 
Employer prior to expiration of the Bid validity period and extended validity period, if any. 
This letter (hereinafter and in the General Conditions of Contract called the "Letter of 
Acceptance" or "Letter of Award") will state the sum that the Employer will pay the 
successful bidder in consideration of the execution, completion, and maintenance of the 
Works as prescribed by the Contract (hereinafter and in the Contract called the "Contract 
Price"). 
33.2 The notification of award will constitute the formation of the Contract, subject only to 
the furnishing of a performance security in accordance with the provisions of Clause 34. 

 
33.3 Within 30 days of receipt of the Letter of Award, the successful bidder shall furnish 
Contract Performance Security pursuant to clause 34 and attend the office of the Addl. Chief 
Engineer, PHE, Zone-II, Garo Hills, Tura for signing of the Contract Document in PWD F-2 
Form and Contract Agreement as per prescribed format in Section IV. The detailed bidding 
document will form part of the agreement. 
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33.4 The agreement will be signed in 4 copies and the successful tenderer shall be provided 
with one copy and the rest will be retained by the owner. 
33.5 Upon the furnishing by the Successful Bidder of the Performance Security, the 
Employer will promptly notify the other Bidders that their Bids have been unsuccessful. 
 
34.    Performance Security. 
 
34.1 The successful bidder, to whom the work is awarded shall be required to furnish a 
Performance Security in the form of Irrevocable Bank Guarantee issued by a Nationalized 
Indian Bank as per prescribed format enclosed as Annexure I in favour of the Addl. Chief 
Engineer, PHE, Zone-II., Garo Hills, Tura. The performance security shall be equal to Two 
percent (2%) of the Contract Price and it shall guarantee the faithful performance of the 
contract in accordance with the term and conditions specified in these documents and 
specifications. The Performance Security for construction activities shall be valid upto                 
90 days from the date of issue of certificate of completion. 

 
34.2 The Performance Security of a consortium shall be in the name of consortium. 

 
34.3 Failure of the successful Bidder to comply with the requirements of                          
Sub-Clause 34.1 shall constitute sufficient grounds for cancellation of the award and 
forfeiture of the Bid Security. 

 
35.    Advance Payment and Security 
 
35.1  The Employer will provide an Advance Payment on the Contract Price as stipulated in 
Clause 33 of the General Conditions of Contract. 
 
36.    Settlement of disputes. 
 
36.1 Any dispute(s) or difference (s) arising out of or in connection with the Contract shall, 
to the extent possible, be settled amicably between the parties. 

 
36.2 If any dispute or difference of any kind whatsoever shall arise between the Engineer-
in-charge and the Contractor, arising out of the Contract for the performance of the Works 
whether during the progress of the Works or after its completion or whether before or after 
the termination, abandonment or breach of the Contract, it shall, be referred to and settled by 
the Chief Engineer, who, within a period of thirty (30) days after being requested by both 
parties to do so, shall give written notice of his decision to the Engineer-in-charge and the 
Contractor. 

 
36.3 Save as hereinafter provided, such decision in respect of every matters so referred 
shall be final and binding upon the parties until the completion of the Works and shall 
forthwith be given effect to by the Contractor who shall proceed with the Works with all due 
diligence. 
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37.    Corrupt or Fraudulent Practices. 
 
37.1 The Employer requires that Bidders observe the highest standard of ethics during the 
evaluation and execution of such contracts. In pursuance of this policy, the Employer: 
 
(a) defines, for the purposes of this provision, the terms set forth below as follows: 

 
(i) "corrupt practice" means the offering, giving, receiving or soliciting of 
any thing of value to influence the action of a public official in the evaluation 
process or in contract execution; and 
 

(ii) "fraudulent practice" means a misrepresentation of facts in order to 
influence the evaluation process or the execution of a contract to the detriment 
of the Employer and includes collusive practice among Bidders (prior to or after bid 
submission) designed to establish bid prices at artificial non-competitive levels and to deprive 
the Employer of the benefits of free and open competition. 

 
(b) will reject a proposal for award if it determines that the Bidder recommended for award has 
engaged in corrupt or fraudulent practices in competing for the contract in question; will declare a 
firm ineligible, either indefinitely or for a stated period of time, to be awarded a contract if it at any 
time determines that the firm has engaged in corrupt or fraudulent practices in competing for, or in 
executing a contract. 
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Section : IV 
 

Forms of Bid and Qualification Informations  
 
 

1. Letter of Undertaking 

 

To, 
 The Addl. Chief Engineer, PHE.,  
 Zone-II., Garo Hills, Tura, 

 
Description :  Augmentation of Greater Garobadha Water Supply Scheme.  
 
 
Dear Sir, 

We the undersigned bidder, have read and examined in detail the specification 
and documents of the works described above and hereby propose to execute the Works for 
the Contract Price stated in the Financial Bid. 

 
We accept the proposal of advance payment up to a maximum of 10% of 

contract value for construction activities as per the Conditions prescribed by the Employer. 
 
This Bid and your written acceptance of it shall constitute a binding contract 

between us. We understand that you are not bound to accept the lowest or any Bid you 
receive. 

 
We undertake that in competing for (and, if the award is made to us, in 

executing) the above contract, we will strictly observe the laws against fraud and corruption 
in force in India namely, "Prevention of Corruption Act, 1988. 

 
We hereby confirm that this Bid complies with the Bid Validity and Bid 

Security required by the Bidding documents. 
 
We attach herewith our current income tax and sales tax clearance certificates. 

 

Yours faithfully,  

Authorized Signature : 

Name & Title of Signatory:  

Name of Bidder :  

Address : 
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2. Qualification Information 
 

 
The information to be filled in by the Bidder in the following pages will be used for 
purposes of qualification as provided for in Clause 2 of the Instructions to Bidders. 
This information will not be incorporated in the Contract. 
 
 
 
1.       For Individual/Firms/Consortium. 
 
1.1 Constitution or legal status of Bidder 

[Attach copy] 
 

Place of registration: 
 

____________________________________________________ 
 
 
Principal place of business: 
 

____________________________________________________ 
 
 
Power of attorney of signatory of Bid 
[Attach] 

 
 
 
1.2 Annual financial turnover achieved in the last three years. 

(in  Crores) 
 
 

Sl.No. Year Financial turnover (  in Crores) 

 2017-2018  

 2018-2019  

 2019-2020  

 
•   Attach a Certificate from Chartered Accountant along with Audited Balance Sheet. 
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1.2.1 Works performed by the Bidder on works of a single Contract during the 
period from 01.04.2017 to 31.03.2020 as detailed below:- 
 
 

Project Name Name of the Employer* Description of 
work 

Contract No. Value of 
contract                   

( . Lakhs) 

Date of 
issue of 

work order 

Stipulated 
period of 

completion 

Actual date 
of 

completion 

Remarks 
explaining 

reasons for delay, 
if any 

and work 
completed 

         

         

         

         

         

 

 Enclose certificate(s) from Engineer(s)- in- charge. 
 The experience of the bidder to the extent of work done as a Sub contractor in the past and 

duly certified by the owner of the Project will be considered. 
 
1.3 Information on Bid Capacity (works for which Bids have been submitted and 
works which are yet to be completed) as on the date of this Bid. 
 
A) Existing commitments and on-going works 
 

Description of 
work 

 
 
 

(1) 

Place and state 
 
 
 
 

(2) 

Contract No. & 
Date 

 
 
 

(3) 

Name and 
Address of 

the Employer 
 
 

(4) 

Value of 
Contract                     
(  Lakhs) 

 
 

(5) 

Stipulated period 
of completion 

 
 
 

(6) 

Value of works 
remaining to be 

completed 
(  Lakhs) 

 
(7) 

Anticipated 
date of 

completion. 
 
 

(8) 

        

        

        

        

        

        

 

 Enclose certificate(s) from Engineer(s)- in- charge. 
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B) Works for which Bids already submitted. 
 

 
Description of 

work 
 
 

(1) 

 
Place and State 

 
 
 

(2) 

 
Name & Address 

of Employer 
 
 

(3) 

 
Estimated Value 

of works                 
(  Lakhs)  

 
(4) 

 
Stipulated period 

of completion  
 
 

(5) 

 
Date when 
decision is 
expected  

 
(6) 

 
Remarks if any 

 
 
 

(7) 

       

       

       

 
 
 

1.4 The following major items of Contractor's Equipment are essential for carrying 
out the Works. The Bidder should list all the information requested below. Refer also 
to sub -clause 2.2 (d) of the Instruction to Bidders. 
 

 

Item of equipment Requirement Availability proposals 
Yes/No Nos. / capacity Condition 

Excavator P.C 1 no. 

Excavator JCB 1 no. 

Air Compressor/Rock Breaker 1 no. 

Rock drilling M/C 1 no. 

Trucks/Tippers/Dumpers 2 nos. 

Hydraulic Crane 1 no. 

Chain Pulley Block 2 nos. 

Reinforcement rod cutting M/C 2 nos. 

Dewatering pumps 2 nos. 

Concrete mixture M/C with 
Batcher 

4 nos. 

Concrete pump & accessories 1 no. 

Needle vibrators 8 nos. 

Wind M/C 1 no. 

Gas cutting M/C 2 sets    

Welding M/C with Accessories 1 set    

Mobile DG set 2 nos.    
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1.5 Qualification and experience of key personnel proposed for administration and 

execution of the Contract and number of labourers proposed to be employed for the 

work. Attach biographical data. Refer also to sub-clause 2.2 (f) and 2.4 (B) (b) of 
Instructions to Bidders. 

 
Position Name Qualifications Years of 

experience 
(general) 

Years of experience in 
the proposed position 

Project Manager     

     

     

     

Key personnel     

1. Civil Engineer     

2. Mechanical 
Engineer 

    

3. Electrical 
Engineer 

    

 
No. of labourers proposed for the work : 
 
 
 
1.6 Proposed subcontracts and firms involved. (Refer INB Clause 2.2(k)) 
 

 

Sections of the works Value of subcontract Subcontractor (name and 
address) 

Experience in similar 
work 
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1.7 Financial reports for the last three years; balance sheets, profit and loss 
statements, auditors' reports etc. List them below and attach copies of documents. 
 
 

1.8 Information on litigation history in which the Bidder is involved. 
 

Other Party (ies) Employer Cause of 
Dispute 

Amount 
Involved 

Remarks showing 
present status 

     

     

     

 
 
1.9 Proposed work method and schedule. The Bidder should attach descriptions, 
drawings and charts as necessary to comply with the requirements of the Bidding 
documents.  
 

 
 
 
2.     Consortiums. 
 
2.1 The information listed in 1.1 to 1.8 above shall be provided by each partner of 
the Consortium. 
 
 
2.2 The information in 1.9 above shall be provided by Consortium 
 
 
2.3 Attach the power of attorney of the signatory (ies) of the bid authorizing 
signature of the bid on behalf of the consortium 
 
 
2.4 Attach the agreement among all partners of the consortium ( and which is 
legally binding on all partners ) which shows the requirements as indicated in                      
sub-clause 2.3 of the instruction to bidders 
 
 
2.5 Furnish details of participation in the consortium as below.  
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Details of participation in the consortium. 
 
 

PARTICIPATION DETAILS FIRM 'A' (Lead 
Partner) 

FIRM 'B' FIRM 'C' 

Financial    

Names of the Banker(s)    

Planning    

Construction Equipment    

Key Personnel    

 

 

3. Additional requirements. 
 
 

3.1 Bidders should provide any additional information required to fulfill the 
requirements of Clause 2 of the Instruction to Bidders, if applicable. 
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3. Warranty Form 
 

M/S _______________________________________________ having its registered 

office at ______________________ (hereinafter referred to as the Contractor) having 

carefully studies all the documents, specifications, drawings etc. pertaining to the 

contract for the work _________________________________________ 

_____________________________ and the local and site conditions having 

undertaken to execute the said works. 

 
Do hereby warrant that 
 

1. The Contractor is familiar with all the requirements of the contract. 
 

2. The Contractor has investigated the site and satisfied himself regarding the character 
of the work and local conditions that may affect the work or its performance. 
 
3. The Contractor is satisfied that the work can be performed and completed as 
required in the contract. 
 
4. The Contractor accepts all risks directly or indirectly connected with the 
performance of the contract. 
 

5. The Contractor has had no collision with other contractors, with any of the men of 
the Engineer-in-charge or with any other person in PHED to execute the said works 
according to the terms and conditions of the said contract. 
 
6. The Contractor has not been influence by any statement or promise of the employer 
or Engineer-in-charge but only by the Contract document. 

 
7. The Contractor is financially solvent. 
 
8. The Contractor is experienced and competent to perform the contract to the 
satisfaction of the Engineer-in-charge. 
 
9. The statement submitted by the Contractor is true. 
 

10. The Contractor is familiar with all general and special laws, acts, ordinances, rules 
and regulations of the Municipalities, District, State and Central Government that may 
affect the work, its performance or personnel employed therein. 

 
Date : for and on behalf of the Contractor. 
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4. Agreement Form 
 

Proforma of agreement form 
(To be executed on Non-Judicial Stamp Paper) 

 

 

  This Agreement made this ___________day of _________ 2021 between 

Public Health Engineering Department, Government of Meghalaya (hereinafter 
referred to as 'Employer' or PHED, which expression shall include its administrators, 

successors   and   assigns)   on   one   part   and ______________ [name and address 
of contractor] (hereinafter called the Contractor' which expression shall include its 

administrators, successors, executors and permitted assigns) on the other part. 
 

 
  Whereas PHED has decided to carry out the work _______________________ 

_________________ (hereinafter called the 'work') mentioned, enumerated and 

referred to in the Schedule, Conditions of Contract and technical specifications and 

offer submitted by the contractor and the subsequent correspondences made between 
the two parties (hereinafter called the 'Tender Documents') and whereas the terms and 

conditions for the said works were settled between the two parties and whereas the 

Public Health Engineering Department, Government of Meghalaya did accept the bid 

of the Contractor for execution of the said work. 
 

Now this agreement withnesseth and it is hereby agreed and declared as 

follows:- 

 
In consideration of payments to be made to the Contractor by Public Health 

Engineering Department as herein mentioned, the contractor hereby covenants with 
Public Health Engineering Department, its successors and assigns that the Contractor 

shall do and perform the said works and things in the contract mentioned and 
described or which are implied therefrom or therein respectively within and at the 

times and in the manner and subject to the terms, conditions and stipulations 
mentioned in the Schedule hereto; and in consideration of the provisions and 

supervision of executions, construction and completion of the said works and the 

performance guarantee thereof as aforesaid the Department covenants with the 

Contractor to pay the contractor the sum as per schedule of quantities and rates and 
such other sums that may become payable, such payment to be made at such time and 

in such manner as is provided by the Contract. 
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Component Parts of the Contract 
 

This contract consists of the following component parts all of which are as fully a 
part of this contract as if herein set out verbatim or if not attached as if hereto attached. 
 
1) Bidding Documents : 
 

2) Letter from   :   i) ___________________________________________ 

   ii) ___________________________________________ 

  iii) ___________________________________________ 
 

3) Work Order No. :  ___________________________________________ 
 

Memorandum 
 

A) General description of works : 
B) Approximate estimated cost : 
C) Security Deposit : 
D)      Time allowed for the work from the 

Date of written order to commence   : 
 

In witness thereof the parties hereto have executed this agreement in Shillong on the 
date first herein mentioned. 

 
Constituted attorney for 
the contractor 
 

 for and on behalf of 
Public Health Engineering Dept. 
Govt. of Meghalaya, Shillong 
 

   Addl. Chief Engineer, Zone-II., 
Public Health Engineering Deptt. 
Garo Hills, Tura. 
 

In presence of 
1. 
 
2. 

   
1. 
 
2. 

 
Executed in original 

   

Constituted attorney for 
the contractor 
 

  Addl. Chief Engineer, Zone-II., 
Public Health Engineering Deptt. 
Garo Hills, Tura. 

 
Note : Non-Judicial Stamp in 6 (six) sheets of on shall be 

supplied by the successful tenderer. 
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5. PWD F-2 Form 
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Section : V 
 

General Terms & Conditions of Contract (GCC)  

 

1.      Definition. 
 
1.1 "Contract" means the document forming the tender, acceptance thereof and the formal 
agreement executed between the Public Health Engineering Department, Govt. of Meghalaya and the 
contractor together with documents referred to therein otherwise it shall mean the Notice Inviting 
Tender and information and instructions to bidders, general and special conditions of contract, 
specifications, drawings, schedule of price, the normal agreement and all addenda and attachments 
related to the above. 
 
1.2 "Employer" or "Owner" shall mean Public Health Engineering Department, Govt. of 
Meghalaya and shall include their legal representatives, successors and assigns. 
 
1.3 "Contractor" means the particular firm or company or their designated representative with 
whom the contract has been made for executing the works. 
 
1.4 "Sub-contractor" shall mean the person named in the Contract for any part of the Works or 
any person to whom any part of the Contract has been sublet by the Contractor with the consent in 
writing of the Engineer and will include the legal representatives, successors and permitted assigns of 
such person. 
 
1.5 "Engineer-in-charge" means the Engineer-in-charge of the works or specified parts of the 
works under the contract or such other departmental assistants or subordinates to whom the Engineer-
in-charge may have delegated certain duties, acting separately within the scope of the particular 
duties entrusted to him. The contractor will be given a copy of the Employer's authorization 
designation the Engineer-in-charge by name and delegating him his authority at the time the contract 
is signed. It is, however, to be distinctly understood that no delegation of powers shall be made to 
such departmental assistants or subordinate except in respect of supervision to ensure compliance of 
the contract conditions. 
 
1.6 The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 
Employer. 
 
1.7 "Construction Plant" means all equipment, appliances or things of whatsoever nature 
required for the execution, completion or maintenance of the works or temporary works but does not 
include materials or other things intended to form or forming part of the permanent work. 
 
1.8 When the words' Approved, 'Subject to Approval', 'Satisfactory', 'Equal to', 'Proper', 
'Requested', 'As Directed', 'Where Directed', 'When Directed', 'Determined by', 'Accepted', 'Permitted', 
or words and phrases of like importance are used, the approval, judgement, direction etc. is 
understood to be a function of the Employer/Engineer. 
 
1.9 "Day" means a day from midnight to midnight. 
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1.10 "Week" means seven consecutive days. 
 
1.11 "Month" means from the beginning of a given date of a calendar month to the end of the 
preceding date of the next calendar month. 
 
1.12 The term "Contract Price" shall mean the lump-sum price quoted by the Contractor in his 
bid with additions and/or deletions as may be agreed and incorporated in the Letter of Award, for the 
entire scope of the works. 
 
1.13 "Security Deposit" means all deposits whether in Government securities, fixed deposit 
receipts or Bank Guarantees from Nationalised Bank in India, amounts deducted from interim 
payments or any other form pledged to the PHE Dept., Govt. of Meghalaya for due performance of 
the contract and shall adjust in case of compensation or penalties and which may stand either in part 
or whole as the situation demands. 
 
1.14 'Drawings', 'Plans' shall mean all: 
 

a) Drawing furnished by the Employer as a basis for Bid Proposals. 
b) Drawings submitted by the Contractor with his Bid provided such drawings are acceptable to the 

Employer. 
c) Drawings furnished by the Employer to the Contractor during the progress of the Work; and 
d) Engineering data and drawings submitted by the Contractor during the progress of the Work 

provided such drawings are acceptable to the Engineer/ Employer. 
  
1.15 "I.S.S." means Indian Standard Specifications. 
 
1.16 "Site" means the land and other places on, under, in, or through which the works are to be 
executed or carried out and any other lands or places provided by the Employer for the purposes of 
the contract together with such other places as may be specifically designated in the contract or 
subsequently approved as forming part of site. 
 
1.17 "Labourer" means categories of labour engaged by the contractor, his sub contractors and 
his piece workers for work in connection with the execution of the work covered by the 
specifications. All these labourers will be deemed to be employed primarily by the contractor. 
 
1.18 "Store" means the stores owned by the Public Health Engineering Dept., Govt. of 
Meghalaya. 
 
1.19 "Notification of Award of Contract'/Letter of Award" shall mean the official notice issued 
by the Employer notifying the Contractor that his bid has been accepted. 
 
1.20 "Elevation/Reduced levels or R.L." means wherever figures representing elevation or 
reduced levels are given they shall mean the highest in metres based on bench mark established by 
Employer at site. 
1.21 "Temporary works" means all temporary works of every kind required for the performance 
of the contract. 
 
1.22 "Works" means the materials to be supplied and the work to be executed as defined and set 
out in the specifications and includes all extra work, additions, deletions, substitutions and variations 
ordered by the Engineer-in-charge in accordance with the provisions in the contract. 
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1.23 "Specifications" shall mean the Specifications and Bidding Documents forming a part of the 
Contract and such other schedules and drawings as may be mutually agreed upon. 
 
1.24 "Urgent works" means by any urgent measures which in the opinion of the Engineer-in-
charge become necessary at the time of execution and/or during the progress of work to obviate any 
risk of damage to the structures or required to accelerate the progress of work or which become 
necessary for security or for any other reason the Engineer-in-charge may deem expedient. 
 
1.25 A "Defect" is any part of the Works not completed in accordance with the Contract. 
 
1.26    A "Variation" is an instruction given by the Engineer, which varies the Works. 
 
 

2.      Interpretation. 
 
2.1 Works importing the singular only also include the plural, he includes she and vice versa 
unless this is repugnant to the context. 
 

2.2 Wherever the term "Specification" is used apart from a specified standard specification, it 
shall mean the specification or plan prepared for a particular item as instructed to the contractor in 
executing that item of work. 
 
3.      Language and measures. 
  

3.1 All documents pertaining to the Contract including specification, Schedules, notices, 
correspondence, operating and maintenance instructions, drawings or any other writing shall be 
written in English language. The Metric System of measurement shall be used exclusively in the 
Contract. 
  
4. Jurisdiction of contract. 
  

4.1 The contract shall be construed according to and subject to the Laws of India. The courts of 
Shillong shall have exclusive jurisdiction in all matters arising under this contract. 
 
5. Effectiveness of contract. 
  

5.1 The contract shall be considered as having come into force from the date of the Notification of 
Award, unless otherwise provided in the Notification of Award. 
 
6.      Observance of Laws, Local Regulations and Attachments. 
 

6.1  The Contractor shall conform to all laws of the land and the regulations and bye-laws of any 
local authority and of any water or lighting companies with whose systems the structure is proposed 
to be connected. The contractor if desires to make any variation from drawings or specifications that 
may be necessitated for so conforming, give to the Engineer-in-charge a written notice specifying the 
variations proposed to be made and the reasons for making them and apply for instructions thereon. 
The contractor shall give notices required by the said Acts, regulations or bye laws and pay the 
required fees in connection therewith. He shall also ensure that no attachments are made against 
materials or works related to the contract. The Contractor shall protect and indemnify Employer 
against all claims or liabilities arising from or based on the violation of such laws, ordinances, 
regulations, bye-laws, decrees or attachments by him or by his employees. 
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7.       Labour. 
 

7.1 The contractor shall not employ in connection with the works any person who has not 
completed his fifteenth years of age. 
 
7.2 The contractor shall furnish to the Engineer-in-charge information about the various 
categories of labour employed by him in the form and at such intervals as may be specified. 
 
7.3 The contractor shall in respect of labour employed by him comply with or cause to be 
complied with the provisions of various labour laws and rules and regulations as detailed in section 
VII and as applicable to them in regard to all matters provided therein and shall indemnify the 
Employer in respect of all claims that may be made against the Employer for non compliance thereof 
by the Contractor. 
 
7.4 The contractor shall make arrangements for keeping the temperature of area of work 
reasonably workable during cold months specifically if the work is carried out during nights. 
 
7.5 Notwithstanding anything contained therein, the Engineer-in-charge may take such actions as 
may be necessary for compliance of the various labour laws and recover the costs thereof from the 
contractor. 
 
7.6 In the event of the contractor committing a default or breach of any of the provisions of the 
labour laws and rules and regulations as applicable, the contractor shall, without prejudice to any 
other liability under the Acts, pay to Employer a sum not exceeding Rupees One thousand per day for 
each of the defaults subject to a maximum of Rupees Five Lakhs. 
 
8. Engineer's Decisions. 
 

8.1 Except where otherwise specifically stated, the Engineer will decide contractual matters 
between the Employer and the Contractor in the role representing the Employer. 
 
9. Delegation. 
 

9.1  The Engineer may delegate any of his duties and responsibilities to other people after 
notifying the Contractor and may cancel any delegation after notifying the Contractor. 
 
10. Communications. 
 

10.1  Communications between parties which are referred to in the conditions are effective only 
when in writing. A notice shall be effective only when it is delivered (in terms of Indian Contract 
Act). 

 
11. Use of contract documents and information. 
 

11.1  The Contractor shall not, without the Employer's prior written consent, disclose the Contract, 
or any provision thereof, or any specification, plan, drawing, pattern, sample or information furnished 
by or on behalf of the Employer in connection therewith, to any person other than a person employed 
by the Contractor in the performance of the Contract. Disclosure to any such employed person shall 
be made in confidence and shall extend only so far as may be necessary for purposes of such 
performance. 
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11.2  The Contractor shall not, without the Employer's prior written consent, make use of any 
document or information enumerated in various Contract documents except for purpose of 
performing the Contract. 
 

11.3  The Contractor shall not communicate or use in advertising, publicity, sales releases or in any 
other medium, photographs or other reproduction of the Works under this contract, or descriptions of 
the site, dimensions, quantity, quality, or other information, concerning the Works unless prior 
written permission has been obtained from the Employer. 
 

11.4 Any document, other than the Contract itself, enumerated in various contract documents shall 
remain the property of the Employer and shall be returned to the Employer on completion of the 
Contractor's performance under the Contract, if so required by the Employer. 
 
12. Subcontracting. 
 

12.1  The Contractor may subcontract with the approval of the Engineer but shall not assign the 
Contract without the approval of the Employer in writing. Subcontracting does not alter the 
Contractor's obligations. 
 
13.    Other Contractors. 
 

13.1  When two or more contractors are engaged on work in the same vicinity, they shall work 
together in a spirit of co-operation and accommodation. The Contractor shall not take or cause to be 
taken any steps or actions that may cause disruptions, discontent or disturbance to the works, labour 
and arrangements of other contractors in the neighbouring project localities. In the case of any 
difficulties amongst the contractors, the Engineer-in-charge shall direct the manner in which each 
contractor shall conduct his work so far as it affects the others. 
14. Other workmen. 
  
14.1  The Engineer-in-charge shall have full authority to depute workmen on the work site to 
execute other works not included in the contract. The contractor shall afford every reasonable facility, 
during working hours, to enable such workmen to carry out the other works provided that such works 
shall be carried out in such manner as not to impede the progress of the work included in the contract. 
The contractor, however, shall not be liable for any damage which may happen to such other works, 
provided he complies with the instructions in connection therewith and provided that the damage is 
not caused by the contractor or his workmen. 
 
15. Removal of Contractor's men. 
  
15.1 The contractor shall on the written direction of the Engineer-in-charge immediately remove 
from the works any person employed thereon who may, in the opinion of the Engineer-in-charge, be 
incompetent or has misconducted himself. Such person shall not be employed again on the works 
without the written permission of the Engineer-in-charge. 
 
16. Contractor's Risk. 
 
16.1 The contractor shall take upon himself the whole risk of executing the works, and all 
materials, obtained for the purpose of the contract and all works executed shall be at his risk until a 
certificate of completion of the works has been issued by the Employer. 
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16.2 The contractor shall, at his own cost, make good to the satisfaction of the Employer all 
damages, loss or injury that may happen to any portion of the works, from whatsoever cause arising 
and shall deliver up the works complete and undamaged. 
 
17.     Insurance. 
 
17.1 The Contractor at his cost shall arrange, secure and maintain all insurance as may be pertinent 
to the Works and obligatory in terms of law to protect his interest and interests of the employer 
against all perils detailed herein. The form and the limit of such insurance as defined herein together 
with the under- writer in each case shall be acceptable to the employer. However, irrespective of such 
acceptance, the responsibility to maintain adequate insurance coverage at all time during the period of 
Contract shall be of the Contractor alone. The Contractor's failure in this regard shall not relieve him 
of any of his contractual responsibilities and obligations. The insurance covers to be taken by the 
Contractor shall be in a joint name of the employer and the Contractor. The Contractor shall, 
however, be authorized to deal directly with Insurance Company or Companies and shall be 
responsible in regard to maintenance of all insurance covers. Further the insurance should be in freely 
convertible currency. 
 
17.2 Any loss or damage to the equipment during handling, transportation, storage, erection, 
putting into satisfactory operation and all activities to be performed till the successful completion of 
commissioning of the equipment shall be to the account of the Contractor. The Contractor shall be 
responsible for preference of all claims and make good the damages or loss  by  way of repairs and/or 
replacement of the equipment, damaged or lost.  
 
The transfer of title shall not in any way relieve the Contractor of the above responsibilities during 
the period of Contract. The Contractor shall provide the employer with copy of all insurance policies 
and documents taken out by him in pursuance of the Contract. Such copies of documents shall be 
submitted to the employer immediately after such insurance coverage. The Contractor shall also 
inform the employer in writing at least sixty (60) Days in advance regarding the expiry/cancellation 
and/or change in any of such documents and ensure revalidation, renewal etc., as may be necessary 
well in time. 
 
17.3 The perils required to be covered under the insurance shall include, but not be limited to fire 
and allied risks, miscellaneous accidents, workman compensation risks, loss or damage in transit, 
theft, pilferage, riot and strikes and malicious damages, civil commotion, weather conditions, 
accidents of all kinds, etc. The scope of such insurance shall be adequate to cover the 
replacement/reinstatement cost of the equipment for all risks upto and including delivery of goods 
and other costs till the equipment is delivered at Site. Notwithstanding the extent of insurance cover 
and the amount of claim available from the underwriters, the Contractor shall be liable to make good 
the full replacement/rectification value of all equipment/materials and to ensure their availability as 
per project requirements. 
 
17.4 All costs on account of insurance liabilities covered under the Contract will be to Contractor's 
account and will be included in Contract Price. 
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18. Discipline of workmen. 
 
18.1  The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of his 
employees and workmen at Site. The Engineer shall be at liberty to object to the presence of any 
representative or employee of the Contractor at the Site, if in the opinion of the Engineer such 
employee has misconducted himself or is incompetent or negligent or otherwise undesirable and then 
the Contractor shall remove such a person objected to and provide in his place a competent 
replacement. 
 
 

19.    Protection of work. 
 
19.1  The Contractor shall have total responsibility for protecting his works till it is finally taken 
over by the Engineer. No claim shall be entertained by the Employer or by the Engineer for any 
damage or loss to the Contractor's works and the Contractor shall be responsible for complete 
restoration of the damaged works to original conditions to comply with the specification and 
drawings, should any such damage to the Contractor's works  occur  because of any other party not 
being under his supervision or control. The Contractor shall make his claim directly with the party 
concerned. The Contractor shall not cause any delay in the repair of such damaged works because of 
any delay in the resolution of such dispute. The Contractor shall proceed to repair the Work 
immediately and no cause thereof will be assigned pending resolution of such disputes. 

 
20. Time -The essence of contract. 
 
20.1 The time and the date of completion of the Contract as stipulated in the Contract by the 
Employer without or with modifications, if any, and so incorporated in the Letter of Award, shall be 
deemed to be the essence of the Contract. The Contractor shall so organize his resources and perform 
his Work as to complete it not later than the date agreed to. 

 
20.2 The Contractor shall submit a detailed PERT Network/Bar Chart within the time frame 
agreed consisting of adequate number of activities covering various key phases of the Work within 
fifteen (15) days of the date of Notice of Award of Contract. This Network shall also indicate the 
interface facilities to be provided by the Employer and the dates by which such facilities are needed. 
The Contractor shall discuss the Network so submitted with the Employer and the agreed Network 
shall form part of the contract documents. Finalization of the Network/Bar Charts will be pre 
conditions to release any initial advance to the Contractor. 

 
20.3 During the performance of the Contract, if in the opinion of the Engineer, proper progress is 
not maintained, suitable changes shall be made in the Contractor's operations to ensure proper 
progress without any cost implication to the Employer. The interface facilities to be provided by the 
Employer in accordance with the agreed Network shall also be reviewed while reviewing the progress 
of the Contractor. 

 
20.4 Based on the agreed Network/Bar Chart fortnightly reports shall be submitted by the 
Contractor as directed by the Engineer. 
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20.5 Subsequent to the finalization of the Network, the Contractor shall make available to the 
Engineer a detailed construction/manufacturing programme in line with the agreed Contract Network. 
Such construction/manufacturing programme shall be reviewed, updated and submitted to the 
Engineer once in every two months thereafter. 

 
20.6 The above Bar Charts/manufacturing programme shall be compatible with the Employer's 
computer environment and furnished to the Employer on such media as may be desired by the 
Employer. 
 
21. Progress reports and photographs. 
 
21.1 During the various stages of the Work in the pursuance of the Contract, the Contractor shall at 
his own cost submit periodic progress reports as may be reasonably required by the Engineer with 
such materials as charts, net-works, photographs, test certificates, etc. Such progress reports shall be 
in the form and size as may be required by the Engineer and shall be submitted in at least three (3) 
copies. 
 

 
22. Purpose of design and drawings and specifications and conformance 
thereto. 
 
22.1 The drawings and specifications in this tender are to be considered purely indicative and 
explanatory and no advantage shall be taken of any omission. The contractor will have to execute the 
work on the basis of the changed drawings and specifications, if necessary without any additional 
claim whatsoever. 

 
22.2 Drawings and information required from the Bidders are: 
 

1) Typical sectional drawing, catalogue, descriptive literature, along with part list, material of 
construction etc. of all items to be incorporated shall be enclosed with the offer. 

2) Detailed layout drawing showing for the entire system covered under this specification. 
3) Final detailed dimensions of each unit/material/fitting and material of construction for each part. 
4) Layout drawing of all units showing the location of the units. 
5) Test procedures and details of tests to be conducted on machineries and equipments. 

 
22.3 The contractor shall submit detailed layout plan of the complete system showing all the units 
clearly. Contractor shall also have to submit detailed elevation and cross section of various structures 
clearly depicting the detail proposal offered with levels. It is open to the bidder to offer suitable 
structure with architectural beauty and alternative layout plans. 

 
22.4 It shall be the responsibility of the contractor to promptly bring to the notice of the Engineer-
in-charge any error or discrepancy in the contract document and drawings and obtain his orders 
thereon. Only stated dimensions are to be taken and not those obtained from scaling the drawings. In 
case any feature of the work is not fully described and set forth in the drawings and specifications, the 
contractor shall forthwith apply to the Engineer-in-charge for further instructions, drawings and 
specifications. 
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23. Modifications. 
 
23.1 The Engineer-in-charge may order modification at any time before the completion of the 
work. No modification shall be made unless so ordered. 
 
23.2 For all modifications, the Engineer-in-charge will issue revised plans, or written instructions, 
or both. 

 
24. Signed drawings - No authority to the Contractor. 
 
24.1  Approved drawings alone shall not be deemed to be an order for work unless it is entered in 
the schedule of drawings under proper attestation of the Contractor by the Engineer-in-charge or 
unless it has been sent to the Contractor by the Engineer-in-charge with a covering letter confirming 
that the drawing is an authority for work under the contract. 

 
25. Plans and drawings. 
 
25.1 In the event the bid is accepted the contractor shall have to supply 5 copies of detailed design 
of units and structural design calculations with drawings showing plan, cross-section, elevations, 
mechanical equipments clearly to the complete satisfaction of the Employer and within a reasonable 
time fixed by the Employer. 
 
25.2 The Contractor shall submit the following information, in 5 copies to the Engineer-in-charge 
for approval within the time stipulated against each item below: 
  
(a) a general layout plan of construction plant and equipment for the execution of the work, within 30 

days from the date of notice to proceed with the work; 
 

(b) drawings or plan showing the location of major plants and other facilities which he proposes to 
put up at the site, including any changes in the general layout, at least 14 days prior to the 
commencement of the respective work; and 

 

(c) any other details and drawings as required under contract at the times specified in the contract. 
 

(d) detail design of units and structural design calculations with drawings showing plan, cross section, 
elevation. 

 
26. Construction programme. 
 
26.1  The contractor shall submit a detailed monthwise construction programme for the current year 
and yearwise for the remaining period of the total completion period after the date of notice to 
proceed with work. This program may be reviewed and revised as necessary. 
 
27.    Reference Points and Bench Mark. 
 
27.1 The basic center lines, reference points and bench marks will be fixed by the Engineer-in-
charge. 
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27.2 The contractor shall establish at his cost, at suitable points, additional reference lines and 
bench mark as may be necessary. The contractor shall remain responsible for the sufficiency and 
accuracy of all his bench marks and reference lines. He shall take precautions to see that the lines, 
points and bench marks fixed by the Engineer-in-charge are not disturbed by his work and shall make 
good any such damage. 
 
28. Supply of materials by the Employer. 
 

28.1 The Contractor shall be responsible for all transport and storage of the materials from the 
place of issue upto a lead of 10kms. and shall bear all the related costs. The Engineer-in-charge shall 
be entitled at any reasonable time to inspect or examine all such materials. The contractor shall 
provide reasonable assistance for such inspection or examination as may be required. 
 
28.2 All materials issued to the contractor and not used on the works shall remain the property of 
the Employer. The Contractor shall not remove such materials from the site without the prior written 
approval of the Engineer-in-charge. 
 
28.3 The contractor shall place firm indent for his monthly requirements of these materials atleast 
three months in advance. 
 
28.4 The contractor shall keep an accurate record of use of Employer materials used on the works 
in a prescribed manner. 
 
28.5 Whenever materials issued to the contractor are in excess of the requirements, the contractor 
shall return such surplus materials in identical and satisfactory condition to the place of issue at his 
cost. The materials returned by the contractor shall be credited to him at the rates at which they were 
originally issued less the value of any deterioration or damage which may have been caused to the 
said materials while in the custody of the contractor. On completion of the work, if the contractor 
fails to return the surplus materials, even after he is directed to do so the Engineer-in-charge in 
addition to any other liability which the contractor will incur as a result of his own failure to return 
these materials shall charge him for such surplus materials not return at double the issue rate or the 
market rate, whichever is higher. 
 
29.     Materials and Workmanship. 
 

29.1 All machineries/equipments, materials, articles and workmanship shall be of the most suitable 
quality for the work. 
 

29.2 The contractor shall without extra cost provide samples and cooperate in the testing of 
materials and inspection of the works. The Engineer-in-charge shall have access at all time to the 
places of storages and to the places where the materials are being manufactured or processed for use 
in the works under the contract, to determine whether their manufacture and process are proceeding 
in accordance with the drawings and specifications. 
 

29.3 The Engineer-in-charge may reject at any stage, any work which he considers to be defective 
in quality and he shall not be debarred from rejecting materials brought at site by reason of his having 
previously passed them in an unworked condition. Any portion of the work or materials rejected shall 
be removed from the work site by the contractor at his expense, upon written instructions to that 
effect by the Engineer-in-charge. Replacement of such works or materials shall be made by the 
Contractor at his expense. 
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29.4 In lieu of removing the work or materials which are not in accordance with the contract, the 
Engineer-in-charge may allow such work or materials to remain and, in that case, such work may be paid 
at the reduced rates as may be decided by the Engineer-in-charge. 
 

29.5 No work shall be covered up or put out of view without the approval of the Engineer-in-charge 
and the contractor shall afford full opportunity for examination and measurement of such work before it is 
covered up or put out of view. The contractor shall give due notice to the Engineer-in-charge and he shall, 
within a reasonable period, arrange for examining and measuring such work, unless he considers it 
unnecessary and advises the contractor accordingly. 
 
29.6  The contractor shall, at the request of the Engineer-in-charge, open for inspection any work that 
have been covered up. In the case of work so opened up the Engineer-in-charge shall promptly, after the 
receipt of an intimation from the Contractor that the work has been opened up, make or cause the 
inspection thereof to be made. Should the contractor refuse or neglect to comply with such a request, the 
Engineer-in-charge may cause such work to be opened up. If the said work has been covered up in 
contravention of the instruction of the Engineer-in-charge, or if on being opened up, it be found not in 
accordance with the contract requirements, the expenses of opening and replacing it shall be borne by the 
Contractor. If the work had been covered up with specific approval of the Engineer-in-charge and found 
to be not in accordance with the contract requirements, the expenses there on shall be borne by the 
Employer. 
 
29.7  The contractor shall be responsible to make good at his own expense, within such period as may 
be stipulated by the Engineer-in-charge, any defect which may develop or may be noticed and which is 
attributable to the contractor. All notices of such defect shall be given to the contractor promptly. In case 
the contractor fails to make good the defects, the Engineer-in-charge may employ other persons to make 
good such defects, and all expenses consequent thereof and incidental thereto shall be borne by the 
Contractor. 
 
29.8  The contractor shall provide all necessary superintendence during the execution of works and as 
long thereafter as may be necessary for the proper fulfilling of the contractor's obligations under the 
contract. The contract or his competent and authorized agent or representative approved of in writing by 
the Engineer-in-charge, which approval may at any time be withdrawn, is to be constantly present on the 
works and shall give his whole time to the superintendence of the same. The contractor shall provide and 
employ sufficient number of qualified men for supervision on all aspects of work. If the contractor fails to 
appoint suitable persons as directed by the Engineer-in-charge, the Engineer-in-charge will have the full 
powers to suspend the execution of works until such date as suitable and sufficient number of qualified 
men are appointed by the contractor and take over the supervision of the works. For any such suspension, 
the contractor shall be held responsible for delay so caused to the works. 
 
29.9  The contractor shall provide and install all necessary construction plant, equipment and machinery 
and shall use methods and appliance for the performance of all the operations connected with the works 
embraced under the contract as well secure a satisfactory quality of work and rate of progress which will 
ensure the completion of work within the time specified. 
 
29.10  The contractor shall be responsible for the correct setting out of all works at his cost. The 
contractor shall execute the work true to alignment, grade and levels as shown in the drawings and as 
directed by the Engineer-in-charge and shall check these at frequent intervals. The contractor shall provide 
all facilities like labour and instruments and shall co-operate with the Engineer-in-charge to check all 
alignments, grades, levels and dimensions. He shall proceed further on obtaining approval after checking 
from Engineer-in-charge or his authorized representative. However, such checking shall not absolve the 
contractor of his own responsibility of maintaining accuracy in the work. 
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30. Urgent work. 
  

30.1 If any urgent work (in respect whereof the decision of the Engineer-in-charge shall be final 
and binding) become necessary, the contractor shall execute the same as may be directed. 
 
31.     Information and Data. 
  

31.1 The information and data furnished herein relating to the works and site conditions are 
general. It shall be the responsibility of the contractor to fully acquaint himself with the nature and 
the location of works, quarries, local conditions and other aspects which are relevant to the work. 
 
32. Payment and certificates. 
  

32.1 Payment for civil work will be made to the contractor proportionate to the work done on the 
basis of the percentage breakup for various works as per schedule of payment. The payment schedule 
for Civil works is given in Schedule : 2. 
 
32.2 Payment for pipeline works will be made to the contractor proportionate to the work done on 
the basis of percentage breakup for various works as per Schedule of payment. The payment schedule 
of pipeline works is given in Schedule : 2. 
 
32.3 Payment for the work done by the contractor will be based on measurements recorded at 
various stage of the work. The contractor or his authorized agent or representative shall be present at 
the time of recording of each set of measurements and shall sign the measurement book or level field 
book in token of their acceptance. 
 
32.4 If for any reason the contractor or his authorized representative is not available and the work 
is suspended by the Engineer-in-charge to avoid recording of measurement during the absence of the 
contractor, the employer shall not entertain any claim from the Contractor for any loss incurred by 
him on this account. If the contractor does not remain present at the time of such measurements after 
the contractor has been given a three day notice in writing, such measurements may be taken in his 
absence and shall be deemed to be accepted by the Contractor. 
 
32.5 Payments will be made to the contractor on application. The contractor shall submit his bills 
for the work done to the Engineer-in-charge. The Engineer-in-charge shall thereafter verify the claims 
in the bill, and arrange for admissible payment of the bill, deducting there from all the dues as per 
terms of the contract. All the Interim payments shall be treated as progress payments and shall be 
subject to final measurements. All payments will be made by cheque. 
 
32.6 On completion of the entire work, the contractor will submit his final bill. Payment of this bill 
shall not be considered conclusive evidence as to the sufficiency of any work or materials or 
correctness of measurements to which it relates, nor shall it relieve the contractor from his liabilities 
arising from any defect. 
 
33. Advances. 
 

33.1 Recoverable advance for mobilization as also for plant, equipment and machinery required 
for the work and brought to site by the contractor shall be given if requested by the contractor. The 
maximum of such advance shall be 10 percent of the contract amount  (5% for mobilization  and  5 %  
for  plant, equipment and machinery) on availability of fund.  
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33.2 In case of new plant, equipment and machinery the advance shall be limited to 90 percent the 
price of such new plant, equipment and machinery paid by the contractor, for which the contractor 
shall produce satisfactory evidence. In the case of used plant, equipment and machinery, the amount 
of such advance shall be limited to 75 percent  of  the  depreciated value of plant, equipment and 
machinery as may be determined by the Engineer-in-charge taking into consideration (i) the year of 
manufacture. (ii) its general condition, (iii) hours it has worked and (iv) it's life. 
 
33.3 The bidder will clearly indicate the existing equipment/machinery that will be transferred and 
deployed on this project and the additional items of construction machinery/equipment that will be 
procured by the bidder for deployment on this project. 
 
33.4 This advance shall further subject to the condition that such plant, equipment and the 
machinery (a) considered by the Engineer-in-charge to be necessary for the works; (b) in working 
order; and (c) hypothecated to the Government as per given in Annexure : IV. 
 
33.5 No advance shall be granted on any piece of plant, equipment and machinery with value of 
less than 20,000.00. No advance for plant, equipment and machinery shall be granted after 8 
months from the date of notice to proceed with the work. If the circumstances are considered 
reasonable by the Engineer-in-charge the period may be extended. 
 
33.6 Recoverable mobilization advance not exceeding 5 percent of the contract value shall be 
given during 2 months from the date of notice to proceed with the work, if requested by the 
contractor. A Bank guarantee equal to the amount of each advance from any Nationalised Bank shall 
be furnished by the contractor, in the form of Annexure : III before sanction of the advance. 
 
33.7 The mobilization advance shall not bear any interest. Advance against Plan and machinery 
may bear a simple interest. 
 
34. Recovery of Advances. 
 

34.1  Recovery of advances as per clause "Advance" and of the interest thereon, shall be made by 
the deduction from the contractor's intermediate bills in suitable percentages of the billed amount, 
subject to the provision that no recovery would be made till the work equal to 10% of the contract 
value is completed and that entire advance with simple interest thereon shall be recovered by the time 
work equal to 80% of the contract value is completed. Payments will first be credited to interest due 
and residual applied to the advance principal. 
 
35. Deviations by Employer. 
 
35.1 The Engineer-in-charge shall have power to make any deviations in the original specifications 
or drawings or designs of the works or any part thereof that are in his opinion, necessary at the time 
of or during the course of execution of the works. In the aforesaid purpose or any other reason, if it 
shall in the opinion of the Engineer-in-charge be desirable he will also have the powers to make 
deviation, such as (i) variations (ii) extra (iii) additions/omissions and (iv) alterations or substitutions 
of any kind. No such deviations in the specifications or drawings or designs as aforesaid shall in any 
way vitiate or invalidate the contract and any such deviations which the contractor may be directed to 
do shall form integral part of the contract as it originally provided therein and the contractor shall 
carry out the same on the same conditions in all respect on which he agreed to do the works under the 
contract. 
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35.2  The rates for such item of works as are required to be executed due to deviations, as stated 

aforesaid shall be payable in the manner as stated hereunder: 

i) The rates shall apply in respect of the same item(s) of work to be executed due to variations. 

ii) The rates of such items as far as practicable, shall be derived from analogous item(s) after actual 
observance at site. The decision to select analogous item(s) shall be taken by the Engineer-in-
charge which shall be conclusive and binding on the contractor. 

iii) Provided where analogous items are not available, the rates for such items to be executed shall be 
determined by the Engineer-in-charge on the basis of actual analysed cost taking the following 
into consideration: 

a) Cost of material including taxes and wastages. Allowance of wastage and incidental to works 

may be taken upto 5% of quantities in case of cement while for steel this provision may be 
made upto 2.5% only. 

b) Cost of transportation to site 

c) Cost of direct wages inclusive of 30% of hidden cost of labour. 

d) Equipment charges. 

e) Cost of job facilities like electricity. 

f) Contractor's overheads and profits @ 20% of (a) to (e). 

Note : In case materials in (a) above are supplied by the employer there will be no overheads and 

profits on the cost of materials. 

 
35.3  Under no circumstances, the contractor shall at any stage suspend the work on account of 
non-settlement of rates of such deviated items. 

 
36.     Liquidated damages. 
 
36.1 If the contractor fails to complete the work or a designated part thereof by the stipulated 
completion date for such part or whole, he shall pay liquidated damages at one-tenth of one percent of 
the contract value for each incomplete part per day of delay in completion thereof. 
 

36.2 The amount of liquidated damage shall, however, be subject to a maximum of ten percent of 
the contract value. 
 

36.3 Delays in excess of one hundred days in completion of the work or a designed part thereof 
will be a cause for termination of the contract and forfeiture of all security for performance. 

 

37. Tolls and Duties. 
 

37.1  The contractor shall, unless otherwise specifically provided in the contract, pay all duties, 

tolls, quarry fees, royalties and other taxes on all materials and articles that he may use. 
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38. Price Adjustment/Variations. 
 

38.1  Pursuant to Clause 13, Section-INB, payment to contractor for work done shall be adjusted 
for increase or decrease in the cost of labour, materials (except for those materials supplied by the 
Employer) and Petrol, Diesel, Oil & lubricants (POL) according to the procedure mentioned 
hereunder and total percentage component of these elements shall be 50% (fifty percent). 
 
A-Labour : 
  

If after the date of opening of bid and during the currency of the contract, there is an increase or 
decrease in the "All India Consumer Price Index", for Industrial workers, the corresponding increase 
or decrease in the payments to the contractor on this account shall be calculated by the formula:- 
 

V1 =   L xR x (I - Io)  
100         Io 

 

Where V1 =  Amount to be adjusted in Contractor's payment for the work done during the quarter 
under consideration.  

 L      =    Labour component in the value of work. 

 R  =  Value of work done and payable during the quarter under review (excluding those 
extra, additional, substituted and altered items of work, whose rates have been 
worked out and paid on the basis of actual analysis of costs or are based on the 
current market rates). 

 Io  =  All India Consumer Price Index for Industrial Workers, General Index (Base 
1982=100) for the month of which bids were opened, as published in the R.B.I. 
Bulletin. 

 I  =  All India consumer price Index for Industrial Workers (General) Index with respect 
to the same base, as above, average for the three months of the quarter under 
consideration. 

B-Materials : 
 

If after the date of opening of the bid and during the currency of the contract, there is any increase or 
decrease in the price of materials (to be arranged by the Contractor), as reflected in the Revised Index 
numbers of the wholesale prices in India (Base 1981-82=100), group and sub-group (average) all 
commodities, the corresponding increase or decrease in the payments to the contractor shall be made 
according to the following formula :- 
 
V2   =  KxR x (M - Mo)    
 100         Mo 
 
Where V2 =   Amount of variation payable to or recoverable from the contractor the quarter under 

review, based on monthly average and adjusted alongwith the bill.  

 K = Material component (other than those materials supplied by the Employer). 

 R = Value of work done and payable during the quarter under review (excluding those 
extra, additional, substituted and altered items of work, whose rates have been 
worked out and paid, on the basis of actual analysis of costs or are based on the 
current market rates). 



   

  Page 57 
 

 Mo = Revised Index Number of the wholesale prices in India for all commodities 
(average) (Base 1981-82 = 100) for the month in which tenders were opened, as 
published in the monthly bulletin issued by R.B.I. 

 M = The Revised Index Numbers of the wholesale prices in India for all commodities 
(average) with respect to the same base, monthly over the quarter under review. 

C-Petrol, Diesel Oil & Lubricants : 
 
If after the opening of the bid and during the currency of the contract, there is any price variation 
(increase or decrease) in the cost of petrol, diesel, oil and lubricants, the same shall be paid to or 
recovered from the contractor in accordance with the following formula:- 

 
V3   =  P x R x (X - Xo )  
 100         Xo 

 
Where V3 = The increase or decrease in the total payment to be made to the contractor during the 

quarter under review, based on monthly average and adjusted alongwith the bills. 

 P = Component of respective item in the value of work. 

 R = Value of work done and payable during the quarter under review (excluding those 
extra, substituted and altered on actual analysis or the current market rates). 

 Xo = Actual all inclusive price of respective item of POL on the date of opening of the 
tender at the nearest Oil Petrol Pump. 

 X = Actual all inclusive price of item calculated as the average price for the item for the 
quarter under review at the same Oil Petrol Pump as above (Lube HD 39 shall be 
taken as in Index for calculation or price variation for all lubricants). 

38.2 Provided further that adjustment on account of above sub clause 38.1 shall be subject to 

the following: 

  
a) The period for review i.e. the 'Quarter' for calculating the price variation 

shall be calendar quarter hereunder: 
 

January to March 1st Quarter (both month inclusive) 

April to June  2nd Quarter (both month inclusive) 
July to Sept.  3rd Quarter (both month inclusive) 

Oct to December 4th Quarter (both month inclusive) 

 
In case, however, the contract is allotted during a particular quarter, calculation for price 
adjustment/variation for remaining part of the quarter, shall be made separately in accordance with 
the above procedure. 
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b) This clause shall be applicable only for the work that is carried out within 
the completion period or authorized extended time if any. 

c) Variations arising, on account of payment related to rates for extra, altered, substituted items 
whose cost has been worked out on actual analysed cost or on market price basis as envisaged in 
clause 35.2 (iii) shall be regulated with reference to such variations in cost as are subsequent to 
the date of settlement of the rates, instead of the date of opening of the tenders. 

d) No separate escalation whatsoever shall be payable for any increase, statutory or otherwise, in 
custom duty, excise duty, sales tax, Octroi etc. on materials and on labour required for the 
execution of the work over and above the provisions made in this clause. 

e) No claim whatsoever for the price adjustment/variation other than those stipulated above shall be 
entertained. 

f) Percentage component on all items labour, materials and P.O.L. as aforesaid may be specified 
alongwith tender and should be within 50% (fifty percent) otherwise the tender may be rejected. 

 

39. Recoveries. 
  

39.1  Any recovery from contractor, shall be recovered from any bill or money retained from his 
contract. 

 

40.    Access to site and works on site. 
 

40.1 Suitable access to the Site shall be afforded to the Contractor by the Employer in reasonable 
time. 
 

40.2 In the execution of the works, no person other than the Contractor or his duly appointed 
representative, Sub-Contractor and workmen, shall be allowed to do work on the Site, except by the 
special permission, in writing of the Engineer or his representative, 

 

41. Contractor's site office establishment. 
 

41.1 The Contractor shall establish a Site Office at the Site and keep posted an authorized 
representative for the purpose of the Contract. Any written order or instruction of the Engineer or his 
duly authorized representative shall be communicated to the said authorized resident representative of 
the Contractor and the same shall be deemed to have been communicated to the Contractor at his 
legal address. 

 

42. Field office records. 
 

42.1  The Contractor shall maintain at his Site office up-to-date copies of all drawings, 
specifications and other Contract Documents and any other supplementary data complete with all the 
latest revisions thereto. The Contractor shall also maintain in addition, the continuous record of all 
changes to the above Contract Documents, drawings, specifications, supplementary data, etc. effected 
at the field. On completion of his total assignment under the Contract, the contractor shall incorporate 
all such changes on the drawings and other engineering data. Such drawings and engineering data 
shall be submitted to the Engineer in required number of copies. 
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43. Construction management. 
 
43.1 The field activities of the Contractors working at Site shall be coordinated by the Engineer 
and the Engineer's decision shall be final in resolving any disputes or conflicts between the 
Contractor and other Contractors and tradesmen of the Employer regarding scheduling and co-
ordination of work. Such decision by the Engineer shall not be a cause for extra compensation or 
extension of time for the Contractor. 
 

43.2 The Engineer shall hold weekly meetings of all the Contractors working at Site at a time and 
place to be designated by the Engineer. The Contractor shall attend such meetings and take notes of 
the discussions during the meeting and the decision of the Engineer and shall strictly adhere to those 
decisions in performing his works. In addition to the above weekly meeting, the Engineer may call 
for other meeting either with individual contractors or with selected number of Contractors and in 
such a case the Contractor if called shall attend such meetings. 
 

43.3 Time is the essence of the Contract and the Contractor shall be responsible for performance 
of his works in accordance with the specified construction schedule. If at any time the Contractor is 
falling behind the schedule, he shall take necessary action to make good for such delays by increasing 
his work force or by working overtime or otherwise accelerate the progress of the work to comply 
with the schedule and shall communicate such actions in writing to the Engineer satisfying that his 
action shall compensate for the delay. The Contractor shall not be allowed any extra compensation 
for such action. 
 

43.4  The Engineer shall however not be responsible for provision of additional labour and/or 
materials or supply or any other services to the Contractor except for the coordination work between 
various Contractors as set out earlier. 

 

44. Man power report. 
 
44.1 The Contractor shall submit to the Engineer, on the first day of every month, a man hour 
schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-wise. 

 
44.2 The Contractor shall also submit to the Engineer, on the first day of every month, a man 
power report of the previous month detailing the number of persons scheduled to have been 
employed and actually employed, skill-wise and the areas of employment of such labour. 

 

45.    Decision of Engineer-in-charge. 
 
45.1 It shall be accepted as an inseparable part of the contract that in matters regarding materials 
workmanship, removal of improper work, interpretation of the contract drawings and contract 
specifications, the decision of the Engineer-in-charge, which shall be given in writing, shall prevail. 

 
45.2 The Engineer-in-charge may, from time to time in writing delegate to his representatives any 
of the power vested with him and authorize and shall furnish to the contractor a copy of all such 
written delegation of power and authorities. Any written instruction or any written approval given by 
the representatives of the Engineer-in-charge to the contractor within the term of such delegation 
shall bind the contractor and the employer as though it has been given by the Engineer-in-charge. 
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45.3 If the contractor is dissatisfied with any decision of the representatives of the Engineer-in-
charge, he will be entitled to refer the matter to the Engineer-in-charge who shall thereupon confirm, 
reverse or vary such decision and the decision of the Engineer-in-charge in this regard shall be final 
and binding on the contractor. 

 
46. Defence of suits. 
  

46.1  If any action in court is brought against the Employer or Engineer or an officer or agent of the 
Employer, for the failure, omission or neglect on the part of the Contractor to perform any acts, 
matters, covenants or things under the Contract, or for damage or injury caused by the alleged 
omission or negligence on the part of the Contractor, his agents, representatives or his Sub- 
Contractors, or in connection with any claim based on lawful demands of Sub- Contractors, 
workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the 
Employer, and the Engineer and/or his representative, harmless from all losses, damages, expenses or 
decrees arising of such action. 

 

47. Work during night or on Sundays and Holidays. 
  

47.1 Unless otherwise provided, none of the permanent works shall be carried out during night, 
Sundays or authorized holidays without the permission in writing. However, when work is 
unavoidable or necessary for the safety of life, property of works, the contractor shall take necessary 
action immediately and advise the Engineer-in-charge accordingly. 

 

48. Income Tax. 
  

48.1  Deduction will be made towards Income Tax at source by the Employer as directed by the 
Income Tax Department. 

 
49.     Taxes. 
  

49.1  The rates quoted by the Contractor shall be deemed to be inclusive of taxes, on all materials, 
where applicable, that he will have to purchase for performance of this contract. 

  

50. GST. 
  

50.1  As per provision of GST, the manner of deduction shall be as prescribed in GST Rules.  

 

51.     GST Clearance Certificate. 
 

 If the contractor is a sales tax / GST assessee, he should produce a valid tax clearance certificate 
before the payment of the final bill, otherwise the final payment to the contractor will be withheld. 

 

51.1 If the contractor is not liable to sales tax assessment, a certificate to this effect from the 
competent sales tax authorities shall be produced before payment of the final bill otherwise the final 
payment to the contractor will be withheld. 
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52.     Use and Care of site. 

  
52.1  The Contractor will be permitted to use, without charge, the site and the lands as allotted to 
him, for execution of work, labour camps, staff colonies, site offices, workshops or stores and for 
related activities. The contractor shall not commence any operation on such lands except with the 
approval of the Engineer-in-charge. 

 

53.     Protection of Adjoining premises. 

  
53.1  The contractor shall protect adjoining sites against structural, decorative and other damages 
that may be caused in course of the execution of these works and make good at his cost any such 
damage. 

 

54.     Accidents. 
 
54.1 It shall be the contractor's responsibility to take protective measures to prevent accidents on 
the works. He shall indemnify the Employer against any claims for damage or for injury to persons or 
property resulting from and in course of the work and also under the provisions of the Workmen's 
Compensation Act. 

 
54.2 On the occurrence of an accident during the course of the work which results in death or 
which is so serious as likely to result in death, the contractor shall, within twenty four hours of such 
accident, report in writing to the Engineer-in-charge, the facts stating clearly and in sufficient details 
the circumstances of such accident and the subsequent action taken by him. All other accidents on the 
works involving injuries to persons or damage to property shall be promptly reported to the Engineer-
in-charge stating clearly and in sufficient details the facts and circumstances of the accidents and the 
action taken. In all cases the contractor shall indemnify the Employer against all loss or damage 
resulting directly or indirectly from the Contractor's failure to report in the matter aforesaid. This 
includes penalties or fines, if any, payable by the Employer as a consequence of failure to give notice 
under the Workmen's Compensation Act in regard to such accidents. 

 
54.3 In the event of an accident in respect of which compensation may become payable under the 
Workmen's Compensation Act, whether such compensation may become payable by the contractor or 
by the Employer as the Principal Employer, the Engineer-in-charge may retain out of moneys due and 
payable to the contractor such sum or sums of money as may, in the opinion of the Engineer-in-
charge be sufficient to meet such liability. On receipt of any award of compensation from the 
competent authority under the said Act, the difference in amount will be adjusted. 

 

55. Old curiosities. 
 

55.1  All minerals, old curiosities, relics, coins and any other item of archaeological importance 
found in excavation or pulling down shall be the property of the Employer and shall be handed over 
to the Engineer-in-charge. Should any structure be uncovered, the Engineer-in-charge's instruction 
shall be obtained before its demolition or removal. 

 
 
 



   

  Page 62 
 

56. Force Majeure. 
 
56.1  Neither party shall be liable to the other for any loss or damage occasioned by or arising out 
of acts of God, such as unprecedented flood, volcanic eruption, earthquake or other convulsion of 
nature, and other acts restricted to invasion, the act of foreign countries, hostilities or warlike 
operations before or after declaration of war, rebellion military which prevent performance of the 
contract and which could not have been foreseen or avoided by prudent persons. 

 
57. Extension of Time. 
 
57.1  Time shall be considered as the essence of the contract. If, however, the failure of the 
contractor to complete the work as per the stipulated dates arises from delays on the part of Employer 
in supplying the materials or equipment it has undertaken to supply under the contract or from delay 
in handing over sites, or from increase in the quantity of work to be done under the contract, or force 
majeure, an appropriate extension of time will be given. The contractor shall request such extension 
within one month of the cause of such delay and in any case before expiry of the contract period. 

 
58. Certificate for completion of work. 
 
58.1  As soon as the work is completed, the contractor shall give notice of such completion to the 
Engineer-in-charge and within one month of the receipt of such notice, the Engineer-in-charge shall 
furnish the contractor with a certificate of the completion or otherwise inform him in writing giving 
reasons for not granting the certificate. The completion certificate shall not relieve the contractor of 
any of his obligations of the contract survive by the terms & conditions of the contract after issue of 
such certificate. 
 
59.    Taking over. 
 
59.1  The employer shall take over the site and the works within seven day of the Engineer issuing 
a certificate of completion. 
 
60.    Defect Liability Period. 
 
60.1 Identifying Defects : The Engineer shall check the Contractor's work and notify the 
Contractor of any Defects that are found. Such checking shall not affect the Contractor's 
responsibilities. The Engineer may instruct the Contractor to search for a Defect and to uncover and 
test any work that the Engineer considers may have a Defect. 
 
60.2 Tests : If the Engineer instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the Contractor 
shall pay for the test and any samples. All electrical and mechanical items shall be subjected to Third 
Party inspection at the cost of Employer. The Contractor shall provide all necessary details such as 
manufacturer's/supplier's address and location of the manufacturing site well in advance to the 
Employer for such purpose. 
 
60.3 Correction of Defects : The Engineer shall give notice to the Contractor of any Defects 
before the end of the Defects Liability Period, which begins at completion. The Defects Liability 
Period shall be extended for as long as Defects remain to be corrected. Every time, notice of a Defect 
is given, the Contractor shall correct the notified Defect within the length of time specified by the 
Engineer's notice. 
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60.4 Uncorrected Defects : If the Contractor has not corrected a Defect within the time specified 
in the Engineer's notice, the Engineer will correct the defect, assess the cost of having the Defect 
corrected and the Contractor will pay this amount. 
 
60.5 The defects liability period is 2 years. 

 
61. No claim for delayed payment due to dispute etc.. 
 
61.1  No claims for interest or damages will be entertained by the Employer with respect to any 
money or balance which may be lying with the Employer owing to any dispute, difference or 
misunderstanding between the Engineer-in-charge on the one hand and contractor on the other or 
with respect to any delay on the part of the Engineer-in-charge in making periodical or final payments 
or in any other respect whatsoever. 

 
62.  Time Limit for Claims. 
 
62.1  Any claim raised by the contractor should have been registered with the Engineer-in-charge 
and not before any subordinate authority within 90(ninety) days. He is precluded from raising any 
such claim after the expiry of the above period. 

 
63. Release of Claims. 
 
63.1  After completion of the work and prior to final payment the contractor shall furnish to the 
Engineer-in-charge, a release of claims against the Employer arising out of the contract, other than 
claims specifically identified, evaluated and excepted from the operation of the release by the 
contractor. 
 
64. Certificate not to affect right of Employer and liability of contractor. 
 
64.1 No interim payment certificate of the Engineer, nor any sum paid on account by the 
Employer, nor any extension of time for execution of the Works granted by the Engineer shall affect 
or prejudice the rights of the Employer against the Contractor or relieve the Contractor of his 
obligation for the due performance of the Contract, or be interpreted as approval of the Works done 
or of the equipment furnished and no certificate shall create liability for the Employer to .pay for 
alterations, amendments, variations or additional works not ordered, in writing , by the Engineer or 
discharge the liability of the Contractor for the payment of damages whether due, ascertained or 
certified or not or any sum against the payment of which he is bound to indemnify the Employer, nor 
shall any such certificate nor the acceptance by him of any sum paid on account or otherwise affect or 
prejudice the rights of Employer against the Contractor. 
 
65. Suspension of work. 
 
65.1 The Employer reserves the right to suspend and reinstate execution of the whole or any part 
of the Works without invalidating the provisions of the Contract. Orders for Suspension or 
reinstatement of the Works will be issued by the Engineer to the Contractor in writing. The time for 
completion of the works will be extended for a period of equal duration of the suspension. 
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66. Default by Contractor. 
 
66.1 If, the contractor shall neglect or fail to proceed with works with due negligence or violates 
any of the provisions of the contract, the Engineer-in-charge may give the contractor a notice, 
identifying deficiencies in performance and demanding corrective action. Such notice shall clearly 
state that it is given under the provision of this clause. After such notice is given, the contractor shall 
not remove from the site, any plant, equipment and materials. The Employer shall have a lien on all 
such plant, equipment and materials, from the date of such notice, till the deficiencies have been 
corrected. 

 
66.2 If the Contractor fails to take satisfactory corrective action within fourteen days after receipt 
of the notice, the Engineer-in-charge will terminate the contract in whole or in part. In case the entire 
contract is terminated, the amount of security deposit together with the value of the work done but not 
paid for shall stand forfeited to the Employer. The plant, equipment and materials held under lien 
shall be at the disposal of the Employer. 
 
66.3 The Engineer-in-charge may also take possession of the whole or part of the works, site, 
plant, equipment and materials brought or placed thereon and cause the whole or part of the work to 
be completed by utilizing them through other agencies, at the cost of the Contractor. In such case, the 
value of the work done through such agencies shall be credited to the contractor at his contract prices. 
 
66.4 On completion of such works, if the expenses incurred for carrying out such work, as 
certified by the Engineer-in-charge, are in excess of the value of the work credited to the contractor, 
the difference shall be paid by the contractor to the Employer. He shall also be liable for the 
liquidated damages under the contract. 
 
66.5 The Engineer-in-charge may direct that a part or the whole of such plant, equipment and 
materials be removed from the site within a stipulated period. If the contractor fails to do so, the 
Engineer-in-charge may cause them to be sold, holding the net proceeds of such sale to the credit of 
the contractor. After completion of the works and settlement of accounts, the lien by the Employer on 
the contractor's plant, equipment and balance of materials shall be released. 
 
66.6 Termination of the contract either in whole or in part shall be adequate authority for the 
Engineer-in-charge to demand discharge of the obligation from the guarantors of the security for 
performance. 
 
67.     Contractor Dying, Becoming Insolvent, Insane or Imprisoned. 
 
67.1 In the event of the death or insanity of the contractor, the contract may be terminated by 
notice in writing, pasted at the site and advertised in one issue of the local newspaper. All acceptable 
works shall thereafter be paid at appropriate rates after recovering all the contractor's dues to 
Employer, to the persons entitles to receive and give a discharge for such payment. 
 
67.2 If the contractor is imprisoned, becomes insolvent, compound with his creditors, has a 
receiving order made against him or carries on business under a receiver for the benefit of the 
creditors or any of them or being a partnership firm becomes dissolved, or being a company goes into 
liquidation or commences to be wound up not being a voluntary winding up for the purpose only of 
amalgamation or reconstruction, the Employer, shall be at liberty. 
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(a) to give such liquidator, receiver or other person in whom the contract may become vested the 
option of carrying out the contract or a portion thereof to be determined by the Employer, subject to his 
providing an appropriate guarantee for the performance of such contract, or 
 
(b) to terminate the contract forthwith by notice in writing to the contractor, the liquidator, the 
receiver or person in whom the contract may become vested and take further actions as provided in the 
clause 'Default by Contractor' and treating as if this termination is ordered under that clause. 

 
 
68. Foreclosure of Works by Employer. 
 
68.1 If, at any time after award of the contract, the Employer for reason whatsoever, does not 
requires the whole or any part of the works to be carried out, the Engineer-in-charge shall give notice 
in writing to that effect to the contractor. The contractor shall not have claim to any compensation 
whatsoever on account of any profit or advantage which he might have derived from the execution of 
such works. 
 
68.2 Thereupon, the contractor shall be paid at contract rates for works executed and in a 
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which 
could not be fully utilized on the work because of the foreclosure: 
  

(a) Preliminary site work such as temporary access roads, temporary labour huts, staff quarters and 
the site offices, storage accommodation and water storage tanks. 
(b) Contractor's materials either brought to site or ordered for which the contractor is legally bound to 
accept delivery from the suppliers, provided, however, that the quantities of such materials are not in 
excess of reasonable requirements of works. The decision of the Engineer-in-charge in respect of 
reasonable quantity required for works will be final and conclusive. If the contractor wishes to take away 
some of the materials, the Engineer-in-charge may permit him to do so; 
(c) Materials supplied by the Employer except for normal wastage shall be returned at rates at which 
these were originally issued less allowance for any deterioration or damage which may have been caused 
while those materials were in the custody of the contractor. The Contractor shall also be paid the cost of 
transporting such materials from the PHED stores to the site and from the site to PHED stores, as the case 
may be: 
(d) Transporting of contractor's tools and plants from the Contractor's permanent stores to site and 
from site to the contractor's permanent stores; and 

(e) Mobilisation and repatriation of the contractor's site staff and imported labour. 
 
68.3  The contractor shall, if required by the Engineer-in-charge, furnish him books of accounts 
and other relevant documents as may be necessary to enable him to certify the reasonable amount 
payable under this condition. 
 
 

69.    Frustration of contract. 
  
69.1  In the event of frustration of the Contract because of supervening impossibility in items of 
Section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to perform 
the balance portion of the Contract, subject to provisions contained in sub-clause 69.3 below. 
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69.2 In the event of non-availability or suspension of funds for any reasons whatsoever (except for 
reason of willful or flagrant breach by the Employer and/or Contractor) then the Works under the 
Contract shall be suspended. Furthermore, if the Employer is unable to make satisfactory alternative 
arrangements for financing to the Contractor in accordance with the terms of the Contract within 
three months of the event, the parties hereto shall be relieved from carrying out further obligations 
under the Contract treating it as frustration of the Contract. 

 
69.3 In the event referred to in sub-clauses 69.1 & 69.2 above, the parties shall mutually discuss to 
arrive at reasonable settlement on all issues including amounts due to either party for the work 
already done on "Quantum merit" basis which shall be determined by mutual agreement between the 
parties. 
 

70.     Grafts and commissions etc.. 
  
70.1  Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 
Contractor or his partner, agent, officers, director, employee or servant or anyone on his or their 
behalf in relation to the obtaining or to the execution of this or any other Contract with the Employer, 
shall in addition to any criminal liability which it may incur, subject the Contractor to the cancellation 
of this and all other contracts and also to payment of any loss or damage to the Employer resulting 
from any cancellation. The Employer shall then be entitled to deduct the amount so payable from any 
monies otherwise due to Contractor under the Contract. 
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Section : VI 
 

Special Conditions of Contract (SCC)  
 

1.       General information. 
 

1.1 The following Special Conditions of Contract shall supplement the General Terms & 
Conditions of Contract, Section GCC. 
 

1.2 The requirement, conditions etc. stated in different volumes shall apply to and shall be 
considered as part of this volume, as if bound together. 
 

1.3 Unless brought out clearly, the Bidder shall be deemed to conform strictly to the 
provisions of the bidding documents. All deviations to the specification shall be clearly brought 
out in respective schedules of deviations. Any discrepancy between specification and bid if not 
clearly brought out in the schedule, will not be considered as a valid deviation. 
 

2.  Scope. 
 

2.1  Detailed scope of work is specified in the Technical Specifications, which inter-alia 
includes the following : 
 

The work under this tender envisages Construction of Simplified Treatment Plant; Construction of 
Clear Water Reservoir; Providing Security fencing at T/Plant; Construction of Zonal & Sub Zonal 
Reservoir; Laying of M.S Gravity Main Pipe Line; Laying of D.I and G.I Feeder Main and Main 
Distribution system; Laying of Branch Distribution at Megonggre; Laying of Branch Distribution at 
Damjonggre (R.C.); Damjonggre; Balalgiri; Benabazar; Dapguri; Berupara; Matchokchiring; 
Garobadha; Garobadha South; Garobadha North; Modhapara; Modupara upper; Modupara Lower; 
Modupara; Nogapara; Maljanggre; Chokronggre; Chamaiguri; Chamaiguri Apal; Chamaiguri 
Songma; Andarkona; Diglapara; Porapara; Kanchikona Apal; Chengjhora; Balnanggre; Dipkaipara; 
Gonglanggre; Chigitchakgre; Akinpara; Bangre; Jaluagre; Anchenggre; Gittimgre; Gondagre; 
Rangsakona; Masalgre; Masalgiri; Marakapara; Sonabil; Noksikgittim; Chidekgre; Chalitabari; 
Lutubari; Goramara-A; Goramara Garo; Goramara; Rongdikgre; Goeragre; Asinagre; Dilnegre; 
Bongpara; Bongpara Nokat; Chisregre; Wakantagre; Adugre; New Harigaon; Old Harigaon; 
Ghatgre; Sankarigre; Watregre; Apalgre; Baldakgre; Dumnigaon; Matchokpara; Rangsagre; 
Dumnigaon Lower; Dolbari; Golagre; Sonamati Ajrigre; Misikona; Sonamati; Sonamati koch; 
Rangatari; Alekapara; Ambari; Boiragipara; Kongpara; Duguripara; Saptoka; Mohesbatanpara; 
Tangabari; Lewabari; Gandhipara Garo; Gandhipara Koch; Gandhipara Hajong; Putimari; Teporpara 
Upper; Teporpara; Tiksali; Baispara; Garodobha; Balapara; Katalbari; GauburaparaSupply 
Installation of Pump sets including appurtenant works all complete. (Annexure : VIII) 

 
3.  Qualifying requirements. 
 

3.1  The qualifying requirements for the work shall be in accordance with Clause 2 of 
Instruction to Bidders (INB). 

 
4.       Bid opening and evaluation. 
 

4.1  The Bid opening and bid evaluation shall be carried out by the employer as per Clauses 
contained in E. Bid opening and evaluation, Section: Instruction to Bidders. 
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5.       Work Schedule. 
 

5.1  The requirement of completion of testing and commissioning of the project shall be 18 
months from the date of LOA. 
 

6.       Prices. 
 

6.1  The Bidder shall indicate in the appropriate Price Schedules attached to these documents, 
the lump-sum price for the entire scope of work covered under the Bidding Documents. 
 

7.       Terms of payment. 
 

7.1  The payment to the contractor for the performance of the contract shall be made by the 
employer as per Clause 32, Section:GCC. 
 

8.       Mode of payment 
 

8.1      All payments under the contract shall be released directly to the contractor. 
 

9.       Insurance. 
 

9.1      Insurance shall be as specified in Clause 16, Section:INB and Clause 17, Section:GCC. 
 

10.     Liquidated damages for delay in completion. 
 

10.1     Liquidated damages shall be as per the conditions specified in Clause 36, Section:GCC. 
 

11. Bid Security. 
 

11.1  Bid security shall accompany the bid @1% of Tender Value and in the manner as set 
forth in Clause 18, Section INB of the Bidding Documents. 
 

11.2  Any bid not accompanied by a Bid Security as set forth in Clause 18, Section:INB and 
herein above shall be rejected by the employer as non-responsive. 
 
12.     Housing facilities. 
 
12.1  The Employer shall provide the land to the contractor for developing the housing 
facilities to staff and labour for the construction period in the vicinity of the project site without 
any charges. Provision of housing facilities to staff however will be the responsibility of the 
contractor. On completion of work the vacant possession of the land shall have to be given to the 
Employer, duly cleared of all debris. 
 
13.     Water supply. 
13.1 The contractor shall be permitted to take water from the river or any natural stream as 
permitted by Engineer-in-charge for his own use free of charge but shall at all times keep his usage 
of water to the minimum. 
 

13.2 The contractor shall be responsible for the supply and re-circulation of water for his own use 
and for the site offices of the Engineer-in-charge. 
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13.3 The contractor's method of storage of water for construction purposes shall be in accordance 
with the proposal as approved by the Engineer-in-charge. 
 

13.4 Separate payment shall not be made for the provision for water supply and for the facilities 
and works envisaged in this clause and all cost of this work shall be deemed to have included in the 
lumpsum contract. 
 
14.    Camp Regulations. 
 

14.1. The contractor shall be responsible for maintaining good order in his camp and on his work 
and to that end shall maintain sufficient officers, watchman and other persons as required. 
 

14.2  Unauthorized or undesirable persons shall have to be removed from the camp and from 
the works. If in the opinion of the Engineer-in-charge any employee or agent of the contractor 
misbehaves and/or causes obstructions in the proper execution of work or otherwise makes 
himself undesirable, the contractor shall on receipt of instructions to do so, remove him from the 
site and the camp. 
 

14.3 The contractor shall provide and install an adequate treatment process for disposal of 
sewage from all houses, offices, camps and other buildings constructed and occupied by the 
Contractor, including the site office for the Engineer-in-charge. 
 

14.4 Separate payment shall not be made for complying with the requirements of this clause and 
all cost shall be deemed to have been included in the lumpsum contract. 
 

15.     Medical Facilities. 
 

15.1 The contractor is expected to make his own arrangements for normal medical aid to their 
staff and labour. Serious cases shall have to be referred to Civil and other Hospital at Shillong. 
Facilities of ambulance van should be available with the contractor. 
 

15.2 The contractor shall provide at his own cost first-aid arrangements at the various work spots 
in accordance with the State Labour Rules and Regulation and as may be directed by the Engineer-
in-charge. 
 

16.     Electric Power Supply. 
 

16.1 All work sites and colonies shall be suitably lighted by the contractor at his own expense for 
proper execution and inspection and to the satisfaction of the Engineer-in-charge. 
 

16.2 The contractor shall at his own expenses install and maintain necessary distribution system 
for distributing the power supply to the various work sites and colonies. Electrical works of the 
contractor shall conform to the rules & regulations relating to such works in force from time to time. 
 

16.3 The Electrical distribution system of the contractor including safety devices should be to such 
standards as approved by the employer or the concerned authorities. 
 

17.     Local Roads and Haul Roads. 
 

17.1  The contractor's heavy construction traffic or tracked equipment shall not traverse any public 
roads or bridges, unless the contractor has made agreement with the authority concerned and the 
approval of the Engineer-in-charge to such arrangements has been obtained. 
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17.2 The contractor shall plan transportation of construction materials to the site in such a way 
that the road accidents are avoided. 
 

17.3 The contractor shall construct and maintain at his own cost all suitable temporary haul roads 
at the work site as may be found necessary by him for the execution of the work. The location of all 
such haul roads and any subsequent modifications thereto shall be got approved by the Engineer-in-
charge. 
 

17.4 During the period of the contract, the Employer and other contractors employed by the 
Employer may be engaged on other works in the vicinity of the works covered by this contract. The 
contractor shall allow Employer and other contractors free and reasonable use of all temporary roads 
except vital haul roads upon which the contractor may impose restrictions to prevent interruption to 
concrete hauling operations. Any such restrictions must be approved by the Engineer-in-charge. 
 

17.5 Separate payment will not be made for the construction and maintenance of the temporary 
haul roads including any necessary special protections or strengthening required and all cost of such 
work shall be deemed to have been included in the lumpsum contract. 
 

 

 

18. Royalties. 
18.1  Payment towards royalties on construction materials is required to be made as per the laws of 
the state and as per existing rates. The same would be recovered from the running bills and paid by 
the employer to the authorities concerned. 
 

19.     Lighting and Fire Prevention. 
 
19.1 Temporary lighting equipment of approved layout and standards as required and necessary to 
accommodate and facilitate the contractor's work operations shall be provided, installed, maintained 
and removed by and at the expense of the contractor. 
 
19.2 The contractor shall provide and maintain adequate fire fighting equipment and take adequate 
fire precaution measures for the safety of all personnel and temporary and permanent works and shall 
take action to prevent damage to or destruction by fire of trees, shrubs and grasses. 

 
19.3 Separate payment will not be made for the provision of temporary lighting and fire 
prevention measures and all cost of such work shall be deemed to have been included in the lumpsum 
contract. 
 

20. Use of Construction Facilities. 
 

20.1  It is possible that work at, or in the vicinity of the project site will be performed by the 
Employer or by other contractors engaged in work for the Employer during the contract period. The 
contractor shall without charge permit the Employer and such other contractors and other workmen 
to use the access facilities including roads, lighting installation and any other facilities constructed or 
acquired by the contractor for use in the performance of the works. 
 
21.     Deduction to be made from the contractor's bills. 
 
21.1  Deductions towards the recovery of advances and interest thereon and the cost of materials 
supplied by the Employer shall be made from the Contractor's bills as under: 
 

(i) Recovery of the advances and interest shall commence when gross (progressive total) interim 
payments reach 10 percent of the contract value. 
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(ii) Interest at the rate of twelve percent per annum shall be calculated on the first day of every month 
separately on 
 

(a) Amounts of advances for plants and machinery required for the work and brought to site 
outstanding on the first day of the preceding month. 
 

(b) Amounts of interest remaining to be recovered on the first day of the preceding month. 
 
(iii) The recovery shall be made at the rate of 20 percent of the total amount of that bill until the gross 
amount of the intermediate bills equals to 50 percent of the original contract value. Later at the rate such 
that the total advance and the interest thereupon is recovered in full by the time 80% payment of the 
contract value is made. 
 
(iv) The sums so deducted will be applied towards: 
 

(a)   Recovery of mobilization advances. 
(b)   Recovery of advances on plant and machinery. 
(c)   Recovery of interest on advances on plant and machinery and on outstanding amounts of  
 interest thereon. 

 
(v)  Deduction towards materials issued to the contractor shall be made from the intermediate bill of 
the contractor to the extent of its use on the work to be paid. 
 

(vi) Amounts due for recovery on account of hire charges of Employer's machinery and other 
facilities as also charges and for expenditure, if any, incurred by the Employer on contractor's behalf on 
labour and materials which may become due from the contractor as per this contract as well as under any 
other prevalent laws prevailing which may become due will be recovered from the payments to the 
contractor as and when due. 
 

(vii) Deduction towards income-tax shall be made at source by the Employer as may be directed by the 
Income tax Dept.. 
 
22.  Materials issued by Employer. 
 

22.1 When materials are supplied by Employer, the Employer reserves the right to direct the 
contractor to provide the means of protection for materials which might reasonably be required for 
their storage and care, but the exercise of or failure to exercise this right shall not be deemed to 
relieve the contractor of his responsibility for protecting these materials. 
 
22.2  Any materials to be incorporated in the works which is damaged after delivery to the 
contractor and which can be repaired satisfactorily as determined by the Engineer-in-charge shall be 
so repaired by the contractor at his cost. Where damaged materials cannot be repaired satisfactorily 
as determined by the Engineer-in-charge the contractor at his cost shall replace such item with 
similar material as approved. 
 
22.3 If the Employer is unable to supply the materials properly as requested, the Employer shall 
advise the contractor at least one week in advance that the materials are not available. In such a case 
the contractor may obtain the materials from elsewhere as approved by Engineer-in-charge and 
submit to him for approval of the cost of the materials. The contractor may received a price 
adjustment for any change in cost of the materials. 
 
23.     Explosives. 
 

23.1 The Employer may supply explosive materials if requested by the contractor. There may be 
delay in obtaining materials by the Employer and the contractor is therefore required to keep in touch 
with the day to day position of supply of materials from Engineer-in-charge to adjust the progress of 
the work so that his labour may not remain idle nor may there be any other claim due to or arising 
from delay in obtaining such materials. 
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23.2 Upon receipt of a written request for materials from the contractor the Employer may provide 
such materials as available, issue to the contractor the requested materials for use by the contractor in 
temporary works required for the execution of the works. 
 
23.3  The contractor shall be charged for the cost of such materials as per rates applicable. The 
contractor shall furnish together with his written application, details and supporting calculations to 
demonstrate the need for such materials in the temporary works. The Government does not guarantee 
that these materials will be available at any time. The contractor in his planning should recognize this 
and ensure that requests are made well in advance of the date the materials are required. As these 
materials are controlled by the Employer, a full account of the materials as used shall be furnished by 
the Contractor to the Engineer-in-charge upon completion of the temporary works for which 
application for materials was made. 
 
24.  Bidder to inform himself. 
 
24.1 The Government does not guarantee the correctness of interpretations, deductions or 
conclusions which are given as supplementary information in the Bidding documents or in any 
reports, maps, drawings, diagrams or in other reference information available to the bidder from the 
Employer or otherwise. The statements contained in the "Reference and Information" section have 
been produced as found, communicated to, ascertained or otherwise learned by the Employer. 
 

24.2 It will be the Bidder's responsibility to satisfy himself from the "Reference and Information" 
and/or inspection of the site. 
 

24.3 Failure by the Bidder to have done all the things which in accordance with this condition he 
is deemed to have done shall not relieve the successful Bidder of the responsibility for satisfactorily 
completing the works as required. 
 
 

25. Progress Payment 
 

25.1 In accordance with the provisions of clause 32 of the General Conditions of Contract, the 
contractor shall submit to the Engineer-in-charge, with supporting documents, a bill showing in 
details the value of the work done in accordance with the contract together with all further sums 
which the contractor considers is due to him under the contract. 
 

25.2 Deductions from the amount of the progress payment shall be made for repayment of 
advances, interest payments and materials supplied by Employer in accordance with the Contract. 
 

 
26. Final Payment. 
 

26.1  Within one month of completion of the work the contractor shall submit to the Engineer-in-
charge, a statement of final amount with supporting documents showing in detail the value of the 
work done in accordance with the contract together with all further sums which the contractor 
considers to be due to him under the contract. As provided in clause 32 of the General Conditions of 
Contract, within three months after the receipt of this final account and of all information reasonably 
required for its verification, the Engineer-in-charge shall issue a certificate: 
 

(a) the amount which in his opinion is finally due under the contract (after giving credit to the  
Employer for all amounts previously paid by the Employer and to all sums to which the Employer 
is entitled under the contract); and 

 

(b) the balance, if any, due from the Employer to the Contractor or from the contractor to the 
Employer, as the case may be, such balance shall, subject to clause 32 of General Conditions of 
Contract, be paid to or by the contractor as the case may require within one month of the 
Certificate. 



   

  Page 73 
 

27.     Security Measures. 
 
27.1 Security requirements for the work shall be in accordance with the Employer's general 
requirement including provision of this clause and the contractor shall conform to such requirements 
and shall be held responsible for the actions of all his staff, employees of his sub contractors. 
 

27.2 All contractor's employees, representative and sub-contractor's employees shall wear 
identification badges provided by the contractor. Badges shall identify the contractor, show an 
employee's number and shall be worn at all times while at the site. 
 

27.3 All vehicles used by the contractor shall be clearly marked with the contractor's name. 
 

27.4 The contractor shall be responsible for the security of the works for the duration of the 
contract and shall provide and maintain continuously adequate security personnel to fulfill these 
obligations. The requirements of security measures shall include, but not limited to, maintenance of 
order on the site, provisions of all lighting, fencing, guard flagmen, and all other measures necessary 
for the protection of the works within the colonies, camps and elsewhere on the site, all material 
delivered to the site, all persons employed in connection with the works, continuously throughout 
working and non-working periods including nights, Sundays and holidays, for duration of the 
contract. 
 

27.5 Other contractors working on the site concurrently with the contractor will provide security 
for their own plant and materials. However, their security provisions shall in no way relieve the 
contractor of his responsibilities in this respect. 
 

27.6 Separate payment for provision of security services will not be made and the cost of this 
work shall be deemed to have been included in the lumpsum contract. 
 

28.     Ancillary and Temporary works. 
 

28.1 The Contractor's proposals for the erection of all ancillary and temporary works shall be in 
accordance with the proposal submitted with the bid or approved modifications. 
 

28.2 The Contractor shall submit drawings and full particulars of all such works to the Engineer-
in-charge for approval atleast three months before he desires to commence constructing such works. 
Approval by the Engineer-in-charge of any such proposals shall not relieve the contractor of any 
responsibility for the sufficiency of such works. 
 

28.3 Separate payment will not be made for complying with the provisions of this clause and the 
cost of this works shall be deemed to be included in the lumpsum contract. 
 
29. Ecological Balance 
 
29.1  The contractor shall maintain ecological balance by preventing deforestation, water pollution 
and defacing of natural landscape. The contractor shall so conduct his construction operations as to 
prevent any unnecessary destruction, scarring or defacing of the natural surroundings in the vicinity 
of the work. In respect of the ecological balance, contractor shall observe the following instructions. 
 

(a) Where necessary destruction, scarring, damage or defacing may occur as a result of the 
operations, the same shall be repaired, replanted or otherwise corrected at the contractor's expense. The 
contractor shall adopt precautions when using explosives which will prevent scattering of rocks or other 
debris outside the work area. All work areas shall be smoothed and graded in a manner to conform to the 
natural appearance of the landscape as directed by the Engineer-in-charge. 
 

(b) All trees and shrubbery which are not specifically required to be cleared or removed for 
construction purposes shall be preserved and shall be protected from any damaged that may be caused by 
the contractor's construction operations and equipment. The removal of trees or shrubs will be permitted 
only after  prior  approval by the Engineer-in-charge. Special care shall be exercised where trees or shrubs 
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are exposed to injuries by construction equipment, blasting, excavating, dumping, chemical damage or 
other operation and the contractor shall adequately protect such trees by use of protective barriers or other 
methods approved by the Engineer-in-charge. Tree shall not be used for anchorages. The contractor shall 
be responsible for injuries to trees and shrubs caused by his operations. The term injury shall include 
without limitation, bruising, scarring, tearing and breaking of roots, trunks or branches. All injured trees 
and shrubs be restored as nearly as practicable without delay to their original condition at the contractor's 
expense. 
 

(c) The contractor's construction activities shall be performed by methods that will prevent entrance 
or accidental spillage of solid matter contaminants, debris and other objectionable pollutants and wastes 
into river. Such pollutants and waste include earth and earth products, garbage, cement concrete, sewage 
effluent, industrial waste, radio-active, substances, mercury, oil and other petroleum products, aggregate 
processing tailing, mulch products, mineral salts and thermal pollution. Pollutants and wastes shall be 
disposed off in a manner and at sites approved by the Engineer-in-charge. 
 

(d) In conduct of construction activities and operation of equipments, the contractor shall utilize such 
practicable methods and devices as are reasonably available to control, prevent and otherwise minimize 
the air pollution. The excessive emission of dust into the atmosphere will not be permitted during the 
manufacture, handling and storage of concrete aggregates and the contractor shall use such methods and 
equipment as are necessary for collection and disposal or prevention of dust during these operations. The 
contractor's method of storing and handling cement shall also include means of eliminating atmospheric 
discharges of dust. Equipment and vehicles that give objectionable emission of exhaust gases shall not be 
operated. Burning of materials and rubbish may be permitted only when atmospheric conditions for 
burning or considered favorably. 
 
29.2  Separate payment will not be made for complying with provisions of this clause and all 
costs shall be deemed have been included in the lumpsum contract. 
 
30. Action where no specification 
 

30.1  In the case of a job for which specifications have remained to be prescribed, such works 
shall be carried out in accordance with the directions of the Engineer-in-charge. 
 
31. Mode of Use of payments Received out of the Contract 
 

31.1  The contractor shall open an account in the local bank. All payments received by him out 
of the contract would be deposited in this account. A pre-specified percentage covering profits, 
overheads and prorata recovery of the seed money invested in mobilization of resources and such 
other charges with the approval of the Engineer-in-charge may be repatriated to Head Office and 
the balance, as required, shall be utilized for the execution of the work under the contract. If this 
money falls short of the requirement for satisfactory fulfillment of the contract then the 
contractor will have to arrange finances from alternative sources as deemed fit. In no case the 
work would be allowed to suffer from inadequate financial resources and in case of default or 
delay necessary action would be taken as per the terms of the contract. 
 
32. Trading License 
 

32.1 Contractor shall have to obtain Trading License from Garo  Autonomous District Council 
before the acceptance and commencement of work. License may be renewed every year after 
paying the renewal fee as required. 
 
 

32.2  In case of consortium of two or three firms as partners, all the partners shall have to 
obtain Trading License pursuant to Clause 32.1 above. 
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Section : VII 
 

Contract Labour Laws and Regulations 
 
Contract labour employed by the firm and/or consortium of two or three firms as partners for 
construction of the works under this contract shall be governed by contract labour (Regulation and 
abolition) Act 1970 as amended from time to time. Tenderers should acquaint themselves with these 
laws and regulations. 
 

1.       License. 
 

1.1 Application for License : 
 

1.1.1 Every application by a contractor for the grant of a license shall be made in triplicate, in 
Form-IV, to the licensing officer of the area (Labour Commissioner, Govt. of Meghalaya, Shillong) 
in which the establishment, in relation to which he is the contractor, is located. 
 
1.1.2 Every application for the grant of a license shall be accompanied by a certificate by the 
Principal employer in Form-V to the effect that applicant has been employed by him as a contractor 
in relation to his establishment and that he undertakes to be bound by all the provisions of the Act 
and the rules made thereunder in so far as the provisions are applicable to him as principal employer 
in respect of employment of contract labour by the applicant. 
 
1.1.3 Every such application shall be either personally delivered to the licensing officer or sent to 
him by registered post. 
 
1.1.4 On receipt of the application referred to in sub-rule (1), the licensing officer shall, after 
noting thereon, the date of receipt of the application, grant an acknowledgement to the applicant. 
Every application referred to in sub-rule (1) shall also be accompanied by a treasure receipt 
showing:- 
 

i) the deposit of the security at the rates specified in Rules, and 
ii) the payment of the fees at the rates specified in Rules 26. 
 

1.1.5 Matters to be taken into account in granting or refusing license: In granting or 
refusing to grant a license, the licensing officer shall take the following matters into 
account namely: 
 
a)    whether the applicant: 
 

i) is a minor, or 
ii) is a unsound mind and stands so declared by a competent court, or 
iii) is an undischarged insolvent, or 
iv) has been convicted (at any time during a period of five years 

immediately preceding the date of application) of an offense which, in the opinion of the 
State Government, involves morals turpitude: 

 
b) whether there is a order of the appropriate Government or an award or settlement for the  

abolition of contract labour in respect of the particular type of work in the establishment for 
which the applicant is a contractor: 
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c) whether any order has been made in respect of the applicant under subsection (1) of section 14, 
and if so, whether a period of three years has elapsed from date of that order: 

 

d) whether the fees for the application have been deposited at the rates specified in Rules 26, and 
 

e) whether security has been deposited by the applicant at the specified in Rule 24. 
 
1.2 Refusal to grant license: 
 

1.2.1  On receipt of the application, and as soon as possible thereafter, the licensing officer shall 
make such enquiry as he considers necessary to satisfy himself about the eligibility of the applicant 
for a license. 
 

i) Where the licensing officer is of opinion that the license should not be 
granted, he shall, after affording reasonable opportunity to the applicant to be heard, 
make an order rejecting the application. 

 

ii) The order shall record the reasons for the refusal and shall be communicated to the applicant. 
 
1.3 Security: 
 

1.3.1  Before a license is issued, an amount calculated as applicable for each the workman to be 
employed as contract labour, in respect of which the application for license has been made shall be 
deposited by the contractor for due performance of the conditions of the license and compliance with 
the provisions of the Act or the rules made thereunder. 
 
1.4      Forms and terms and conditions of license:- 
 

1.4.1  Every license granted under sub-section (1) or renewed under Rule 29 shall be subject to the 
following conditions, namely:- 
 

i) the license shall be non-transferable; 
 

ii) the number of workmen employed as contract labour in the establishment shall not, on any day, 
exceed the maximum number specified in the license; 
 

iii) save as provided in these rules, the fees paid for the grant or as the case may be, for renewal of 
the license shall be non-refundable; 

 
iv) the rates of wages payable to the workmen by the contractor shall not be less than the rates 
prescribed under the Minimum Wages Act, 1948 (II of 1948), for such employment where applicable, 
and where the rates have been fixed by agreement, settlement or award, not less than the rate so fixed; 

 
v) (a) in cases where the workmen employed by the contractor perform the same or similar kind of 
work as the workmen directly employed by the principal employer of the establishment, the wage rates, 
holidays, hours of work and other conditions of service of the workmen of the contractor shall be the 
same as applicable to the workmen directly employed by the principal employer of the establishment on 
the same or similar kind of work; Provided that in the case of any disagreement with 
regard to the type of work the same shall be decided by the Labour Commissioner (Meghalaya). 

 

(b) in other cases the wage rates, holidays, hours of work and conditions of service of the 
workmen of the contractor shall be such as may be specified in this behalf by the Labour Commissioner 
(Meghalaya), vide Notification Dated 1st June 2004 as amended from time to time (Annexure-I). 
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Explanation : While determining the wage rates, holidays, hours of work and other conditions of service 
under (b) above, the Labour Commissioner, Meghalaya, shall have due regard to the wage rates, holidays, 
hours of work and other condition of service obtaining in similar employments. 
 

vi) a) in every establishment where twenty or more women are ordinarily employed as contract 
labour, there shall be provided two rooms of reasonable dimensions for the use of their children under the 
age of six years; 

b) one of such rooms shall be used as a play room for the children and other as bedroom for the 
children; 

c) the contractor shall supply adequate number of toys and games in the play room and sufficient 
number of cots and beddings in the sleeping room; 

d) the standard of construction and maintenance of the creches shall be such as may be specified 
in this behalf of the Labour Commissioner (Meghalaya). 
 

vii)    the license shall notify any change in the number of workmen or the conditions of work to the 
licensing officer. 
 
1.5 Fees: 
 

1.5.1  The fees to be paid for the grant of a license under Section 12 shall be as specified 
below:- 
 

If the number of workmen employed by the contractor on any day: 
 

a) is 20 
b) exceeds 20 but does not exceed 50 
c) exceeds 50 but does not exceed 100 
d) exceeds 100 but does not exceed 200 
e) exceeds 200 but does not exceed 400 
f) exceeds 400 
 
1.6 Validity of the license: 
 

1.6.1  Every license granted under Rule 25 or renewed under Rule 29 shall remain in force for 
twelve months from the date it is granted or renewed. 
 

1.7 Amendment of the license: 
 
1.7.1 A license issued under Rule 25 or renewed under Rule 29 May, for good and sufficient 
reasons be amended by the licensing officer. 
 

1.7.2 The Contractor who desires to have the license amended shall submit to be licensing office 
ran application stating the nature of the amendment and reasons therefore. 
 

1.7.3 If the licensing officer allows the application, the applicant shall required to furnish a 
treasury receipt for the amount, if any, by which the fees that would have been payable if the license 
had been originally issued in the amended form exceeds the fees originally paid for the license. 
 

1.7.4 On the applicant furnishing the requisite treasury receipt the license shall be amended 
according to the orders of the licensing officer. 
 

1.7.5 Where the applicant for amendment is refused, the licensing officer shall record the reasons 
for such refusal and communicate the same to the applicant. 
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1.8 Renewal of License: 
 

1.8.1 Every contractor shall apply to the licensing officer for renewal of the license. 
 

1.8.2 Every such application shall be in Form VII in triplicate and shall be made not less than 
thirty days before the date on which the license expires, and of the application is so made, the license 
shall be deemed to have been renewed until such date when the renewed license is issued. 
 

1.8.3 The fees chargeable for renewal of the license shall be the same as for the grant thereof: 
Provided that the if the application for renewal is not received within the time specified in sub-rule 
(2), a fee of 25 percent in excess of the fee ordinarily payable for the license shall be payable for 
such renewal: Provided further that in case where the licensing officer is satisfied that the delay in 
submission of the application is due to unavoidable circumstances beyond the control of the 
contractor, he may reduce or remit as he thinks fit the payment of such excess fee. 
 

1.9 Issue of duplicate license : 
 

1.9.1  Where a license granted or renewal under the preceding rules has been lost, defaced or 
accidentally destroyed a duplicate may be granted on payment of fees of rupees five. 
 

1.10 Refund of security: 
 

1.10.1 On expiry of the period of license the contractor may, if he does not intend to have his 
license renewed, make an application to the licensing officer for the refund of the security deposited 
by him under Rule 24. 
 

If the licensing officer is satisfied that there is breach of the conditions of license or there is no order 
under section 14 for the forfeiture of security or any portion thereof, he shall direct the refund of the 
security to the applicant. 
 

1.10.2 If there is any order directing the forfeiture of any portion of the security the amount to be 
forfeited shall be deducted from the security deposit, and balance, if any, refunded to the applicant. 
 

1.10.3 Any application for refund shall, as far as possible be disposed of within 60 days of the 
receipt of the application. 
 
1.11    Grant of temporary license: 
 

1.11.1 Where conditions arise in an establishment requiring the employment of contract labour 
immediately and such employment is estimated to last for not more than fifteen days, having 
jurisdiction over the area in which the establishment is situated. 
 

1.11.2 The application for such temporary license shall be made in triplicate and shall be 
accompanied by a treasury receipt or a crossed postal order drawn in favour of the appropriate 
registering or licensing officer, as the case may be showing the payment of appropriate fees and in 
the case of license the appropriate amount of security also. 
 

1.11.3 On receipt of the application, complete in all respects, and on being satisfied either an 
affidavit by the applicant or otherwise that the work in respect of which the application has been 
made would be finished in a period of fifteen days and was of a nature which could not be carried 
out immediately, a license in Form XI, for not more than fifteen days. 
 

1.11.4 Where a license is not granted the reasons therefore shall be recorded by the licensing 
officer. 
 

1.11.5 The fees to be paid for the grant of a license under sub-rule (3) shall be as applicable: 
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2. Labour Regulations. 
 
2.1      Application : 
 

2.1.1 These rules shall apply to all construction works to be carried out under this contract. 
 

2.1.2 Unless otherwise expressed or indicated the following works and expression shall have the 
meaning assigned to them as under: 
 

(a)  "Labour" means workers employed by a contractor directly or indirectly through a sub-
contractor, or by an agent on his behalf. 
(b)   "Fair wage" means wages which shall include wages for weekly day of rest and other 
allowances whether for time or piece work after taking into consideration prevailing market for similar 
employment in the neighbourhood but shall not be less than minimum rates of wages fixed under the 
Minimum Wages Act. 
(c)   "Contractor" for the purpose of these Regulations shall include an agent or subcontractor 
employing labour on the work taken on contract. 
(d)   "Inspecting officer" means any Labour Enforcement Officer or Assistant Labour-Commissioner 
of the Labour Commissioner's Organisation, Government of Meghalaya, Shillong. 
(e)   "Form" means a form appended to these Regulations. 
 
2.1.3 Notice of Commencement : The Contractor shall, within seven days of 
commencement of the work, furnish in writing to the Inspecting Officer of the area 
concerned the following information. 
 
a) Name and situation of the work. 
b) Contractor's name and address 
c) Particulars of the Department for which the work undertaken. 
d) Name and address of sub-contractor as and when they are appointed. 
e) Commencement and probable duration of the work. 
f) Number of workers employed and likely to be employed. 
g) "Fair wages" for different categories of workers. 
 
2.1.4 Number of hours of work which shall constitute a normal working day for an 
adult shall be EIGHT hours. The working day of an adult workers shall be so arranged 
that inclusive of intervals, if any for rest, it shall not speed over more than 12 hours on 
any day. When an adult worker is made to work for more than EIGHT hours any day or for more 
than FORTYEIGHT hours in any week, he shall, in respect of overtime work, be paid wages. 
 
NOTE: The expression "Ordinary rate of wages" means the fair wage of the worker is entitled to 

 
2.1.5 Every worker shall be given a weekly day of rest which shall be fixed and notified at least 
TEN days in advance. A worker shall not be required or allowed to work on the weekly rest day 
unless he has or will have substituted a rest day, on one of the five day immediately before or after 
the rest day, provided that no substitution shall be made which will result in the worker working for 
more than ten (10) days consecutively without a rest day for a whole day. Where in accordance with 
the foregoing provision a worker working on the rest day and has been given a substituted rest day 
he shall be paid wages for the work done on the weekly rest at the overtime rate of wages. 
 

2.1.6  Fixation of Wage periods : The contractor shall fix periods in respect of which wages shall 
be payable. No wage period shall normally exceed one week. 
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2.1.7   Payment of wages: 
 
(i) Wages due to every worker shall be paid to him direct. All wages shall be paid in current coin or 
currency or in both. 
(ii) Wages of every worker employed on the contract shall be paid where the wage 
period is one week, within THREE days from the end of the wage period, and in any 
other case before the expiry of the 7th day or 10th day from the end of the wage period 
accordingly as the number of worker does not exceed 1,000 or exceed 1,000. 
(iii) When employment of any worker is terminated by or on behalf of the 
contractor, the wage earned by him shall be paid before expiry of the day succeeding 
the end on which employment is terminated. 
(iv) Payment of wages be made at the work site on a working day when the work is 
completed before expiry of the wage period, in which case final payment shall be made at the work site 
within 48 hours of the last working day and during normal working time. 
(v) Wages shall be paid without any deductions of any kind except those specified by the 
Government of Meghalaya by general or special order in this behalf or permissible under the payment of 
Wages Act, 1936 (4 of 1935). 
(vi) A notice showing the wage period and the place and time of disbursement of wages shall be 
displayed at the place of work and a copy sent by the contractor to the Principal Employer under 
acknowledgement. 
(vii) The Principal Employer shall ensure the presence of his authorized representative at the pace and 
time of disbursement of wages by the Contractor to workmen and it shall be the duty of the contractor to 
ensure the disbursement of wages in the presence of such authorized representative.  
(viii) The authorized representative of the principal employer shall record under his signature a certificate 
at the end of the entries in the Register of Wages or the wages cum-Muster roll, as the case may be, in the 
following form : 
“Certified that the amount in column No. _________________ has been paid to be workman 
concerned in my presence on____________________” 

 
NOTE: The term "Working Day" means a day on which labour is employed on a work which is 
in progress. 

 
2.2      Register and Records and Collection of Statistic : 

 
2.2.1 Register of contractors : Every principal employer shall maintain in respect of each 
registered establishment of contractors in Form-XII. 
 

2.2.2 Register of persons employed : Every contractor shall maintain in respect of each registered 
establishment where he employs contract labour a register in Form-XIII. 
 

 
2.2.3 Employment Card: 
 

i) Every contractor shall issue an employment card in Form-XIV to each worker within three days 
of the employment of the worker. 

 
ii) The card shall be maintained upto date and any change in the particulars shall be entered therein. 
 

2.2.4 Service Certificate : On termination of employment for any reason whatsoever the contractor 
shall issue to the workmen whose services have been terminated a Service Certificate in Form XV. 
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2.2.5 Muster Roll, Wages Register, Deduction Register and Overtime Register: In respect of 
establishment which are governed by the payment of Wages Act, 1936 (4 of 1936) and the rules 
made thereunder, or the Minimum Wages Act, 1948 (11 of 1948) or the rules made thereunder, the 
following registers required to be maintained by the contractor as employer under those Act and the 
rule made thereunder shall be deemed to be registers and records to be maintained by the contractor 
under these rules: 
 

(a)   Muster Roll; 
(b)   Register of wages; 
(c)   Register of deduction; 
(d)   Register of overtime; 
(e)   Register of fines; 
(f)   Register of advances. 

 

2.2.6 In respect of establishments not covered under sub-rule (1), the following 
provisions shall apply, namely:- 
 

(a) Every contractor shall maintain a muster roll register and a register of wages in Form XVI and 
Form XVII respectively: 
 

(b) Provided that a combined Muster Roll-cum-wages Register in Form XVIII shall be maintain by 
the contractor where the wage-period is a fortnight or less. 
 

(c) Where the wage period is one week or more contractor shall issue wage slips in Form XIX to the 
workers at least a day prior to the disbursement of wages. 
 

(d) Signature or thumb impression of every worker on the register of wages or wages-cum-muster 
roll as the case may be, shall be obtained and entries therein, shall be authenticated by the initials of the 
contractor or his representative and duly certified by the authorized representative of the Principal 
Employer as required by Rule 73. 
 

(e) Registers of deductions, fines and advances:- Registers of deductions for damage or loss, 
Register of fines and Register of advances shall be maintained by every contractor in Form XX, XXI and 
XXII, respectively. 
 

(f) Register of overtime: A register of overtime shall be maintained by every contractor in Form 
XXIII to record therein number of hours and wages paid for overtime work, if any. 
 

2.2.7 Notwithstanding anything contained in these rules, where a combined or alternative form is 
sought to be used by the contractor to avoid duplication of work for compliance with the provisions 
of any other Act or the rules framed thereunder or any other laws or regulations or in cases where 
mechanized pay rolls are introduced for better administration, alternative suitable form or forms in 
lieu of any of the forms prescribed under these rules, may be used with the previous approval of the 
Labour Commissioner (Meghalaya). 
 

2.3 Every contractor shall display an abstract or the Act and rules in English and in the language 
spoken by the majority of workers in such form as may be approved by the Labour Commissioner, 
(Meghalaya). 
 

2.4 All registers and other record required to be maintained under the Act and Rules, shall be 
maintained complete and upto date, and, unless otherwise provided for, shall be kept at an office of 
the nearest convenient building within the precincts of the work place or at a place within a radius of 
three kilometers. 
 

2.4.1   Such registers shall be maintained legibly in English. 
 

2.4.2 All the registers and other records shall be preserved in original for a period of three calendar 
year from the date of last entry therein. 
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2.4.3 All the registers, records and notices maintained under the Act or rules shall be produced on 
demand before the Inspector or any other authority under the Act or any person authorized in that 
behalf by the Government of Meghalaya. 
 

2.4.4 Where no deduction or fine has been imposed or no overtime has been worked during wage 
period, a 'nil' entry shall be made across the body of the register at the end of the wage period 
indicating also in precise terms and wage period to which the 'nil' entry relates, in the respective 
registers maintained in Forms XX, XXI and XXIII respectively. 
 

2.4.5 Notices showing the rates of wages, hours of work, wage periods, dates of payment of 
wages, names and addresses of the Inspector having jurisdiction, and date of payment of unpaid 
wages, shall be displayed in English and in the local language understood by the majority of the 
workers in conspicuous places at the establishment and the work-site by the principal employer or 
the contractor, as the case may be. The notices shall be correctly maintained in a clean and legible 
condition. A copy of the notice shall be sent to the Inspector and whenever any changes occur the 
same shall be communicated to him forthwith. 
 

2.5 Every contractor shall send half yearly return in Form XXIV (in duplicate) so as to reach the 
Licensing Officer concerned not later than 30 days from the close of the half year. 
 
 

2.6 Preservation of Register : 
 

2.6.1 The register of workmen and the register of wages-cum: Muster Roll required to be 
maintained under these Regulations shall be preserved for three years after the date which the last 
entry is made therein. 
 

2.6.2 Enforcement : The Inspecting Officer shall either on his on motion or on a complaint 
received by him carry out investigations and send a report to the Engineer-in-charge specifying the 
amounts representing worker's due and amounts penalty to be imposed on the contractor, including 
full detail of the recoveries proposed and the reasons therefore. It shall be obligatory on the part of 
the Engineer-in-charge on receipt of such report to deduct such amounts from payments due to the 
contractor. 
 

2.6.3  Disposal of amounts recovered from Contractors : The Engineer-in-charge shall arrange 
payment to workers concerned within FORTY FIVE days from receipt of a report form the 
Inspection Officer except in cases where the contractor had made an appeal under Regulation 1.61 of 
these Regulations. IN case where there is an appeal, payment of worker's dues would be arranged by 
the Engineer-in-charge, wherever such payments rise, within THIRTY days from the date of receipt 
of the decision of the LABOUR COMMISSIONER. 
 
 

2.6.4  Welfare Fund :All money that are recovered by the Engineer-in-charge by way of workers' 
dues which could not be disbursed to worker within the time limit prescribed above due to reasons 
such as whereabouts of workers not being known, death or worker, etc. and also amounts recovered 
as penalty shall be credited to a fund to be kept under the custody of Labour Commissioner for such 
benefit and welfare of workmen employed by contractors as are prescribed by the Labour 
Commissioner. 
 
 

2.6.5  Appeal against decision of Inspection Officer : Any person aggrieved by a decision of the 
Inspecting Officer may appeal against such decision to the Labour Commissioner concerned within 
THIRTY days from the date of decision, forwarding simultaneously a copy of his appeal to the 
Engineer-in-charge. The decision of the Labour Commissioner shall be final and binding upon the 
contractor and the workmen. 
 



   

  Page 83 
 

2.6.6  Interpretation etc. : On any question as in the application, interpretation or effect of these 
Regulations, the decision of the Labour Commissioner or the Labour Commissioner (Central) shall 
be final and binding. 
 

2.6.7  Amendments : Government may, from time to time add to or amend these Regulations and 
issue such directions as it may consider necessary for the proper implementation of these 
Regulations or for the purpose of removing any difficulty which may arise in the administration 
there. 
 
3.       Labour. 
 

3.1 Definitions: 
 

(a) "Workplace" means a place at which on an average twenty or more workers are employed. 
 

(b) "Large Workplace" means at which on an average five hundred or more workers are employed. 
 
3.2 At every workplace, there shall be maintained in a readily accessible place, first-aid 
appliances including an adequate supply of sterilised dressing and cotton wool as prescribed in the 
Factory Rules of the state in which the work is carried on. The appliances shall be kept in order, and 
in large workplace, they shall be readily available during working hours. 
 
3.3 Accommodation for Labour : The contractor shall during the progress of the works, 
provide erect and maintain necessary living accommodation and ancillary facilities for labour at his 
own expenses and to standards and scales as approved by the Engineer-in-charge. 
 
3.4 Drinking water : In every workplace there shall be provided and maintained at suitable 
place, easily accessible to labour, a sufficient supply of cool water fit for drinking. Where drinking 
water is obtained from an intermittent public water supply each workplace shall be provided with 
storage, where drinking water shall be stored. Every water supply storage shall be at a distance of not 
less than 50 metres from any latrine drain or other source of pollution. 
 

3.5 Washing and bathing places: Adequate washing and bathing places shall be provided 
separately for men and women, such places shall be kept clean and in drained condition. 
 
3.6  Scales of accommodation in latrines and urinals : There shall be provided within the 
premises of every workplaces, latrines and urinals in an accessible places, and the 
accommodation, separately for each of these not be less than at the following: 
 

Scale           No. of seats 
 

a)  Where number of persons does not exceeds 50   4 
 

b) Where number of persons exceeds 50 but does not exceed 100 6 
 

c) For additional persons     3 per 100 or part thereof. 
 
In particular cases, the Engineer-in-charge shall have the power to vary the scale where necessary. 
 
3.7 Latrines and urinals : Except in workplaces provided with water-flushed 
latrines connected with a water-borne sewage system all latrines shall be provided with receptacles 
on dry earth system which shall be cleaned at least four times daily and at least twice during working 
hours and kept in a strictly sanitary condition. Receptacles shall be tarred inside and outside at least 
once a year. If women are employed, separate latrines and urinal screened from those for men and 
marked in the vernacular in conspicuous letters "For Women Only" shall be provided on the scale 
laid down in Rule 106. Those for men shall be similarly marked "For Men Only". A poster showing 
the figure of man and woman only shall also be exhibited at the entrance to latrines for each sex. 
There shall be adequate supply of water to water closet and urinals. 
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3.8 Construction of Latrines : Inside walls shall be constructed of masonry or other non-
absorbent and shall be cement washed inside and outside at least once a year. The date of cement 
washing shall be noted in a register maintained for the purpose and kept available for inspection. 
Latrines shall have at least thatched roof. 
 

3.9 Disposal of Excreta : Unless otherwise arranged by the local sanitary authority arrangement 
for proper disposal of excreta by incineration at the workplaces shall  be  made  by  means  of  a  
suitable  incinerator  approved  by the Local Medical  Health or Municipal or Cantonment 
Authorities. Alternatively excreta may be disposed of by putting a layer of nightsoil at the bottom of 
pucca tank prepared for the purpose and covering it with a 150m layer of earth for a fourth night 
(where it will turn into manure). The contractor shall furnish a plan of his labour camps, showing the 
dwelling units, number and location of availability of drinking water, latrines, disposal of excreta, 
drains etc. for the approval of Engineer-in-charge. The contractor shall at his own expenses carry out 
all  instructions  issued  to  him  by the Engineer - in- charge to effect proper disposal of soil and 
other on servancy work in respect of contractor's work-people or employees at the site. The 
contractor shall be responsible for payment of any charges which may be levied by Municipal or 
Corporation Authority for execution of such work on his behalf. The contractor shall at his own 
expenses carry out all instructions issued to him by the Engineer-in-charge to effect proper disposal 
of soil and other on servancy work in respect of contractor's work people or employees at the site. 
The contractor shall be responsible for payment of any charges which may be levied by Municipal or 
Corporation Authority for execution of such work on his behalf. 
 

3.10 Provision of shelters during rest : At every work place, there shall be provided free of cost 
four suitable sheds, two for meals and two for rest, separately for use of male and female labour. 
Height of each shelter shall not be less than 3 metres from floor level to lowest part of roof sheds 
shall be on the basis of atleast 2.5 sq.m per head. 

 
3.11 Creches : At a place at which 20 or more women worker are ordinarily employed, there shall 
be provided at least one hut for use of children under the age of 6 years of such woman. Huts shall 
not be constructed to a standard lower than that of the thatched roof mud floor and walls with 
wooden planks spread over mud floor and covered with matting. Huts shall be provided with suitable 
and sufficient openings for light and ventilation. There shall be adequate provision of sweeper to 
keep the place clean. There shall be two "DAI" in attendance. Sanitary utensils shall be provided to 
satisfaction of local Medical Health and Municipal or Corporation Authorities. Use of huts shall be 
restricted to children, their attendants and mothers of children. Where the number of women workers 
is more than 25 but less than 50, the contractor shall provide at least one hut and one "Dai" to look 
after the children of women workers. Size of creche(s) shall vary according to the number of women 
workers employed. Creches(s) shall be properly maintained and necessary equipment like toys etc. 
provided. 

 
3.12 A cooked food canteen on a moderate scale shall be provided for the benefit of workers, 
wherever it is considered necessary. 

 
3.13 Planning, sitting and creation of the above mentioned structures shall be approved by the 
Engineer-in-charge and the whole of such temporary accommodation shall at all time during the 
progress of the works be kept tidy and in a clean and sanitary condition to the satisfaction of the 
Engineer-in-charge at the contractor's expenses. The contractor shall confirm generally to sanitary 
requirements of local Medical health and Municipal or Corporation Authorities and at all times adopt 
such precautions as may be necessary to prevent soil pollution of the site. On completion of the 
works the whole of such temporary structures shall be cleaned away all rubbish burnt, excreta or 
other disposal pits of trenches filled in an effective sealed off and the whole of site left clean and tidy 
to the entire satisfaction of the Engineer-in-charge and at the Contractor's expenses. 
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Form - IV 
 

(See Rule 21 (1)) 

Application for License 
 
 

 
1.  Name and address of the contractor (including his father's name in case of individuals. 
 

2.  Date of birth and age ( incase of individuals). 
 
3.  Particulars of establishment where contract labour is to be employed: 

 
a)  Name and address of the establishment: 
b)  Type of business, trade, industry manufacture or occupation. 

c)  Number of date of Certificate of Registration of the Establishment under Act. 
d)  Name and address of the Principal Employer: 
 

4. Particulars of Contract Labour:- 
  
a)  Nature of work in which contract labour is employed or is to be employed in the 

establishment: 
 
b)  Duration of the proposed contract work (given particulars of proposed date of 

commencing and ending): 
 
c)  Name and address of the Agent or Manager of Contractor at the work site: 
 

d)  Maximum No. of contract labour proposed to be employed in the establishment on any 
date. 
 

5.  Whether the contractor was convicted of any offence within the preceding five years. If 
so, give details. 
 

6.  Whether there was any order against the contractor revoking or suspending license or 
forfeiting security deposits in respect of an earlier contract. If so, the date of such order. 
 

7.  Whether the contractor has worked in any other establishment within the past five years. 
If so, give details of the Principal Employer, establishment and nature of work. 
 

  
8.  Whether a certificate by the Principal Employer in Form V is enclosed. 
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9.  Amount of license fee pair - No. of Treasury Challan and date. 
 
10.  Amount of Security Deposit - Treasury Receipt No. and date. 

 
 
Declaration :- I hereby declared that the details given above are correct to the best of my 

knowledge and belief. 
 
 

 
Place   :               Signature of the applicant 
Date    :                  (Contractor) 

 
 
Note : The application should be accompanied by a Treasury Receipt for the appropriate amount 

and a certificate in Form V from the Principal Employer (To be filled in the office of the 
Licensing Officer). 

 

 
Date of receipt of the application with challan for Fees/Security Deposit. 
 

 
 

Signature of the Licensing Officer 
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Form – V 
 

(See Rule 21(s)) 

Form of Certificate by Principal Employer 
 
 

 
Certified that I have engaged the applicant (name of the contractor) as a contractor in my 
establishment. I undertake to be bound by all the provisions of the Contract Labour (Regulation 

and Abolition) Act, 1970 and the Assam Contract Labour (Regulation and Abolition) Rule, 
1971, in so far as the provisions are applicable to me in respect of the employment of contract 
labour by the applicant in my establishment. 

 
 
 

 
 
 
Date :               Signature of Principal Employer 

Name and Address of Establishment 
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Form – VII 
 

(See Rule 29(s))  

Application for Renewal of Licenses 
 
 

1. Name and address of the Contractor : 
 
2. Number of date of the license 

 
3. Date of expiry of the previous license. 
 

4. Whether the license of the contractor was suspended or revoked. 
 
5. No. and date of the treasury receipt enclosed. 

 
 
 

Place  : 
Date   :               Signature of the applicant 

 

 
 

(To be filled in Office of the Licensing Officer) 

 
 
Date of receipt of the application  
with Treasury Receipt No. and date 

 
 
 

Signature of the Licensing Officer 
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ANNEXURE – 1 
 

GOVERNMENT OF MEGHALAYA 
LABOUR : DEPARTMENT 

 

N O T I F I C A T I O N  
 

Dated Shillong, the 7th January 2019 
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Annexure : II 
Page 1 of 3 

 

Proforma of Bank Guarantee for 
Contract Performance 

(To be stamped in accordance with stamp Act) 

 
Ref .................................................  Bank Guarantee No ...................................  

Date ...........................................................  
To 

The Addl. Chief Engineer, PHE., 
Zone-II, Garo Hills, Tura. 

 
Dear Sirs, 

 

In consideration of Public Health Engineering Department, Government of 
Meghalaya represented by the Addl. Chief Engineer, PHE., Zone-II, Garo Hills, Tura 
(hereinafter referred to as the 'Employer', which expression shall unless repugnant to the 
context or meaning there of include its successors, administrators and assigns) having 
awarded to                M/s _________________________ with its registered/Head office at 
______________________________ (hereinafter referred to as 'Contractor' which expression 
shall unless repugnant to the context or meaning thereof, include its successors, 
administrators, executors and assigns), vide Letter of Award No_______________________ 
dated  ______________ and the same having been acknowledged   by   the   Contractor,   
resulting   in   a   Contract   valued   at _______________ for _____________ (scope of the 
contract) and the Contractor having agreed to provide a Contract Performance Guarantee for 
the faithful performance of the entire Contract equivalent to _______________________ 
being (%) per cent) of the said value of the Contract to the Employer. 

 
We _______________________________________________________________________ 

 (Name & Address) 
 

having its Head Office at ___________________ (hereinafter referred to as the 
'Bank', which expression shall, unless repugnant to the context or meaning thereof, 
include its successors, administrators, executors and assigns) do hereby guarantee and 
undertake to pay the Employer, on demand any all monies payable by the Contractor to 
the extent of _____________________________ as  aforesaid  at any time upto_________** 
_______________________________  (days/month/year) without any demur, reservation, 
contest, recourse or protest and/or without any reference to the Contractor. 
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Any such demand made by the Employer on the bank shall be conclusive and 

binding notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any Court, Tribunal, or any other authority. The Bank undertakes not 
to revoke this guarantee during its currency without previous consent of the Employer and 
further agrees that the guarantee herein contained shall continue to be enforceable till the 
Employer discharges this guarantee. 
 

The Employer shall have the fullest liberty without affecting in any way the liability 
of the Bank under the guarantee, from time to time to extend the time for performance of the 
Contract by the Contractor. The Employer shall have the fullest liberty, without affecting this 
guarantee, to postpone from time to time the exercise of any powers vested in them or of any 
right which they might have against the Contractor, and to exercise the same at any time in 
any manner, and either to enforce or to for bear to enforce any covenants, contained or 
implied, in the Contract between the Employer and the Contractor or any other course or 
remedy or security available to the Employer. The Bank shall not be released to its 
obligations under these presents by any exercise by the Employer of its liberty with reference 
to the matters aforesaid or any of them or by reason of any other act of omission or 
commission on the part of the Employer or any other indulgences shown by the Employer or 
by any other matter or thing what so ever which under law would, but for this provision have 
the effect of relieving the Bank. 
 
 

The bank also agrees that the Employer at its option shall be entitled to enforce this 
guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and not withstanding any security or other guarantee the Employer 
may have in relation to the Contactor's liabilities. 
 
 

Notwithstanding anything contained herein above our liability under this guarantee is 
restricted to ____________________ and it shall remain in force upto and including 
__________________ and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s ______________________, on whose behalf 
this guarantee has been given. 
 
 
Dated this _________________ day of __________________ 202____ at ___________ 
__________________. 
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WITNESS 
 
________________________________________ 
 
________________________________________ 
 
 
(Signature)      (Signature) 
 
________________________________________ 
 
________________________________________ 
 
 
(Name)      (Name) 
 
________________________________________ 
 
________________________________________ 
 
 
(Official Address)     (Official Address) 
 
 
Attorney as per Power 
of Attorney No _____________________ 
Date _____________________ 
 
 

NOTES: 
 
•        This sum shall be ten per cent (10 %) of the Contact price. 
**      The date shall be ninety (90) days from the date of completion of the contract. 
 
1.       The stamp papers of appropriate value shall be purchase in the name of issuing bank. 
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Proforma of Extension of Bank Guarantee 
 
Ref ................................................. …….                              Date ………………………… 
 

The Addl. Chief Engineer, PHE., 
Zone-II, Garo Hills, Tura. 
 
Dear Sirs, 
 

Sub : Extension of bank guarantee No ______________________ for 
favouring yourselves, expiring on _____________________ on account of                        
M/s ______________________ in respect of Contract No __________ dated _______ 
(hereinafter called original Bank Guarantee). 

 
At the request of M/s _________________________________, We _______________ Bank, 
branch office at and having its Head Office at ________________ do hereby extend our 
liability under the above mentioned Bank Guarantee No ______________ dated __________ 
for a further period of  (Years/Months) from ____________ to expire on _____________. 
Except as provided above, all other terms and conditions of the original bank guarantee                 
No _______________ dated  ______________ shall remain unaltered and binding. 
 
Please treat this as an integral part of the original bank guarantee to which it would be 
attached. 
 

                     Yours Faithfully, 
 
For _________________________ 
Manager/Agent/Accountant 
Power of Attorney No. __________ 
Dated _______________________
  

SEAL OF BANK 
 
NOTE : The non-judicial stamp paper of appropriate value shall be purchased in the name 

of the bank who has issued the Bank Guarantee. 
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Proforma of Bank Guarantee for Advance Payment 
(To be Stamped in accordance with Stamp Act) 

 
Ref : ……………………………..           Bank Guarantee No………………….. 

          Date ..................... ……… 
 

The Addl. Chief Engineer, PHE., 
Zone-II, Garo Hills, Tura. 
 
Dear Sir, 
 
In consideration of Public Health Engineering Department represented by the Addl. Chief 
Engineer, PHE., Zone-III, Meghalaya, Shillong (hereinafter referred to as the 'Employer', 
which expression shall unless repugnant to the context or meaning thereof include its 
successors, administrators  and assigns) having awarded to M/s ______________________  
(hereinafter referred to as the 'Contractor', which expression shall, unless repugnant to the 
context or meaning thereof, include its successors, administrators, executors and assigns), a 
Contract vide Letter of Award No _________________________ dated _______________ 
and the same having been acknowledged by the Contractor, resulting in a Contract bearing 
No. ___________________ dated _______________ valued at _________________ (in 
words & figure) 
 
 
For _____________________________ (scope of work) (hereinafter called the 'Contract') 
and the Employer having agreed to make an advance payment to the Contractor for     
performance of the above Contract amounting _____________________________________  
(in words and figures) as an advance against Bank Guarantee to be furnished by the 
contractor. 
 
 
We _______________________________________________________________________ 

(Name of the Bank) 
 
having its Head Office at ______________________________ ( hereinafter referred to as the 
'Bank', which expression shall, unless repugnant to the context or meaning thereof, include its 
successors, administrators, executors and assigns) do hereby guarantee and undertake to pay  
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the Employer, immediately on demand any or, all monies payable by the Contractor to the 
extent of ______________ as aforesaid at any time up to ___________ @ _______________ 
without any demur, reservation, contest, recourse or protest and/or without any reference to 
the Contractor. Any such demand made by the Employer on the bank shall be conclusive and 
binding notwithstanding any difference between the Employer and the Contractor or any 
dispute pending before any Court, Tribunal, or any other authority. We agree that the 
guarantee herein contained shall be irrevocable and shall continue to be enforceable till the 
Employer discharges this guarantee. 
 
The Employer shall have the fullest liberty without affecting in any way the liability of the 
Bank under this guarantee, from time to time to vary the advance or to extend the time for 
performance of the Contract by the Contractor. The Employer shall have the fullest liberty 
without affecting this guarantee, to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor, and to exercise 
the same at any time in any manner, and either to enforce any covenants, contained or 
implied, in the Contract between the Employer and the Contractor or any other course or 
remedy or security available to Employer. The bank shall not be released of its obligations 
under these presents by any exercise by the 
 
Employer of its liberty with reference to the matters aforesaid or any of them or by reason of 
any other act or forbearance or other acts of omission or commission on the part of the 
Employer or any other indulgence shown by the Employer or by any other matter or thing 
whatsoever which under law would but for this provision have the effect of relieving the 
Bank. 
 
The Bank also agrees that the Employer at its option shall be entitled to enforce this 
guarantee against the Bank as a principal debtor, in the first instance without proceeding 
against the Contractor and notwithstanding any security or other guarantee that the Employer 
may have in relation to the Contractor's liabilities. 
 
Notwithstanding anything contained hereinabove our liability under this guarantee is limited 
to ____________________ and it shall remain in force upto and including _____________ 
@ ___________________ and shall be extended from time to time for such period (not 
exceeding one year), as may be desired by M/s _________________ on whose behalf this 
guarantee has been given. 
 
 

Dated this _________________ day of __________________ 200 ____ at ___________ 
__________________. 
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WITNESS 
 
________________________________________ 
 
________________________________________ 
 
(Signature)      (Signature) 
 
________________________________________ 
 
________________________________________ 
 
(Name)      (Name) 
 
 
Designation ________________________________________ 
 
________________________________________ 
 
 
(Official Address)     (with Bank Stamp) 
 
 

Attorney as per Power 
of Attorney No _____________________ 

Date _____________________ 
 

Strike whichever is not applicable 
 
 
@  The date will be ninety (90) days after the date of completion of the Contract. 
 
 
NOTE: The non-judicial stamp papers of appropriate value shall be purchased in the name of 

bank who issued the Bank Guarantee. 
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Hypothecation Deed 
 
 
 This indenture made this _______________ day of 2021 having its registered office at 
_________________________ (hereinafter called the contractor) of the one part and the 
Governor of Meghalaya (hereinafter called the Government) represented by the Addl. Chief 
Engineer, PHE., Zone-II, Garo Hills, Tura of the other part. 
 

WHEREAS THE parties hereto entered into Contract No.______________ dated 
________________ (hereinafter called Contract) for the _____________________________ 
____________________________________ (hereinafter called the work). 
 
 
NOW THIS DEED WITNESSTH AS FOLLOWS 
 
1. In consideration of the advance payment made by the Government to the 
Contractor(s) as provided in the contract the contractors hereby hypothecated to the 
Government the construction plant and equipment described in the Schedule here to the  
intent that the said construction plant and equipment including spare parts and                      
accessories shall remain and be hypothecated to the Governor under the terms of the Contract 
for payment of the said advance ______________ together with the interest thereon at 
__________________ percent per annum. 
 
2. The Contractor hereby agrees, declare and convenants with the Government: 
 
a)  That the Contractor shall repay to the Government the said advance of ____________ 
(______________________) together with interest thereon as aforesaid and agrees that the 
said loan be recovered by the Government by making deduction in the manner provided in 
Clause 33 of the General Conditions of Contract and Clause 21 of the Special Conditions of 
the Contract from the claims made by the Contractor against the Government for an interim 
payment. 
 
b) That so long as any amount remains to the Government the Plant and equipment 
described in the schedule hereto and are the absolute property of the Contractor and that the 
same and each and every one of them have not been sold, pledged, mortgaged or transferred 
or in any way committed by the Contractor. 
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c) That so long as any amount remains payable to the Government by the Contractor in 
respect of the said loan of the contractor shall not sell, pledge, hypothecate, transfer, part with 
or use on any other work or in any way commit the plant and equipment described in the 
schedule thereto. 
 
d)  That so long as any amount remains payable to the Government by the Contractor in 
respect of the said advance of the contractor may have the possession of the said plant and 
equipment in trap, in order to enable him to carry out and execute the said contract. 
 
3. The contractor hereby covenants with the Government that the property hereby 
hypothecated is free from encumbrances and liens and that the property hereby hypothecated 
is free from encumbrances and liens and that they shall keep the properties hereby 
hypothecated free from all encumbrances. 
 
4. During the continuance of his hypothecation, the contractors will keep proper books 
of accounts of the purchases and make fully entry therein of all the dealings and transactions 
of the purchases and will keep such books and all letters, papers and documents belonging or 
relating to the purchases at the registered office of the contractors and will at any time, if so 
required, produced the same for inspection of the Government  and allow it or any person 
authorized by it to have free access thereto and to take copies and extracts of and from the 
same. 
 
5. That the Contractor shall at all times during the continuance of this hypothecation and 
at the expenses of contractor insure and keep insured the plant and equipment thereto 
hypothecated for the full value thereof in the joint names of the contractor and the 
Government with an Insurance Company to be approved by the Government against the risk 
of loss or damage from whatever cause arising other than the expected risks.  During the 
continuance of this hypothecation the contractor shall pay all premia necessary for keeping 
such insurance in effect. The original receipts for insurance premia paid shall be deposited 
with the Government. The Contractor shall assign all his rights, title and interest in the 
insurance policy to the Government. If the contractor shall fail to effect such insurance as 
aforesaid to the satisfaction of the Government or to deliver the policies therefore to the 
Government, the Government shall be entitled to effect such insurance at the expenses of the 
contractor expressly binds that the Government shall be entitled to adjust settle or 
compromise any dispute between the insurance company and the insured arising under or               
in  connection  with  any  such policy and such adjustment, settlement or compromise shall be  
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valid and binding on the contractors. The contractor further agrees that the Government shall 
be entitled to receive all moneys payable under any such policies to give a valid receipt 
thereof, and to credit the amount so received to the loan account of the contractor and the 
contractor shall not be entitled to raise any question that a larger sum might or ought to have 
been received or to dispute his liability for the balance remaining due on such account after 
such credit. 
 
6. If the contractor shall commit breach of any of the conditions of these presents or 
shall abandon the said works before full payment of the advance with interest as in the 
contract, or if the said advance or any part thereof shall for any reason remain unadjusted 
under or in pursuance of the contract, the Government may seize and either retain in 
possession of or sell without the intervention or any of the assets hereby hypothecated under 
Clause I aforesaid, either by public auction or any private contract with power to make such 
conditions respecting titles or evidence of title or as to the payment of the purchase money or 
otherwise as the Government may think fit and buy the same or any part thereof and to 
rescind or vary any contract for sale and resale of the same when sold as the purchaser or 
purchasers shall direct and to apply the proceeds towards repayment of the moneys which 
may have become payable by the contractors to the Government including all costs, charges 
and expenses and if any surplus remains thereafter than such surplus shall be paid to the 
contractor. 
 
7. Without prejudice to any remedy provided by this deed the Government may on a 
certificate of the Engineer-in-charge which shall be final, conclusive and binding on the 
contractor recover all dues hereunder from any of the sums due to the contractor or to any of 
his partners, individually or severally, which may be payable to him/them and/or as arrears of 
land revenue. 
 

Schedule above referred to 
 

Sl. 
No. 

Particulars of plants 
and equipment 

Nos. Purchase price/price 
considered reasonable 
by Engineer-in-charge 

Total price Advance % of 
column 5 

1 2 3 4 5 6 
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IN WITNESS WHEREOF, the parties hereto have executed these presents on the day and 
year first above written. 
 
 

Signed Signed 
______________________________ ______________________________    
______________________________ ______________________________    
______________________________ ______________________________    
 

 
Witness  Witness 
1. 1. 
2. 2. 
 
 
Note : For propriety concerns and companies 
 

 
A. For propriety concerns: 
 
Mr. ______________________________ son of ___________________________  resident 
of ____________________________________________ carrying on business under the 
same and style of ______________________ at ____________________________ 
(hereinafter called “the contractor” which expression shall unless the context requires 
otherwise include heirs executor, administrators and legal representative), the names of their 
partners being 
 
(1) Mr. __________________________ s/o  __________________________ 
(2) Mr. __________________________ s/o  __________________________ 
 

 
B. For companies: 
 
M/s ________________________ a company under the company’s Act ________________ 
and having its registered office at ___________________ in the state of _________________ 
(hereinafter called “the said contractor” which expression shall unless the context requires 
otherwise includes its administrators/successors and assigns) 
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Proforma for construction/completion schedule of works (s) and compensation 
for delay 

 
Sl. 
No 

Group  Contract 
sum 

Completion 
time/dates 

Compensation for Delay Remarks 

1 2 3 4 5 6 

1. 1 CI … 0.5% of CI per week of delay 
subject to maximum of 15% of CI 

 

 2 C2 … 0.5% of C2 per week of delay 
subject to maximum of 15% of C2 

 

 2 C3 … 0.5% of C3 per week of delay 
subject to maximum of 15% of C3 

 

 4 C4 … 0.5% of C4 per week of delay 
subject to maximum of 15% of C4 

 

2. Work under the contract 
as a whole i.e. groups 
1,2,3 & 4 above. 

C … 0.5% of C per week of delay 
subject to maximum of 15% of 
(C1-C2-C3-C4) i.e. 15% of C. 

 

  

Illustration to be treated for guidance only: 
 
a) Suppose the work related to Group 1, the value of all items of the aforesaid 
Group I as per the contract being C1 has not been completed before the expiry of the 
stipulated period and the delay in completion of such work is for ________ weeks, the 
compensation payable by the contractor, say will be : 

Y = X x C1 
100 

 

 (X above is the figure arrived at after multiplying the percentage mentioned 
against the relevant Group 1 under Col.5 above at the beginning, with the number of 
weeks by which the work is not completed by the stipulated period/time maximum of 
15%). 
 
b) Suppose the compensation has been recovered from the contractor for delay in 
the completion of works under Group 1 mentioned in (a) above, and some other works 
in respect of various group/sub-groups under the contract have also been completed 
within the stipulated periods, but the entire work as a whole under the contract (the 
contract sum of which is ‘C’) remains incomplete, say twenty weeks beyond the 
stipulated period of completion, then the compensation payable by the contractor 
under the clause will be as under: 

Z = (15 x C)  - Y 
100 

 

c) If contractor completes the entire work as a whole under the contract within 
stipulated time or in the extended time not attributable to the contractor then the 
compensation for delay recovered in respect of such groups would be reimbursed. 
 
 



   

  Page 103 
 

Schedule 1 
 

Price Schedule  
 
Bidder's Name & Address        : 
 

To, 
 

The Addl. Chief Engineer, PHE., 

       Zone-II, Garo Hills, Tura. 
 

Dear Sir, 
 

We declare that in terms of clause 11, Section 'INB' of Bid Document, the following 
are our Lumpsum Price in rupees for the entire scope of work as specified in the 
specifications and documents. 
 

Lumpsum Bid Price. 
 

Indian Rupees __________________________________________________________  
(in figure) 

 
 

Indian Rupees __________________________________________________________  
(in words) 

Date : 
Place : 

 
(Signature) ...........................................  
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Payment Schedule 
Bidder's Name & Address        : 
 

To, 
 
The Addl. Chief Engineer, PHE., 
Zone-II, Garo Hills, Tura. 

 
The turn-key job shall have the following breakup of the main heads of work : 

 

Sl 
No. 

Components of Works % 

A BULK WATER SUPPLY WORKS  
1 Construction of Simplified Treatment Plant  
2 Construction of Clear Water Reservoir  
3 Providing Security fencing at T/Plant  

4 Construction of Zonal & Sub Zonal Reservoir  
5 Laying of M.S Gravity Main Pipe Line  
6 Laying of D.I & G.I Feeder Main and Distribution Main  

B INTRA-VILLAGE WORKS  
1 Laying of Branch Distribution at Megonggre  
2 Laying of Branch Distribution at Damjonggre (R.C.)  
3 Laying of Branch Distribution at Damjonggre  
4 Laying of Branch Distribution at Balalgiri  

5 Laying of Branch Distribution at Benabazar  
6 Laying of Branch Distribution at Dapguri  
7 Laying of Branch Distribution at Berupara  
8 Laying of Branch Distribution at Matchokchiring  
9 Laying of Branch Distribution at Garobadha  

10 Laying of Branch Distribution at Garobadha South  
11 Laying of Branch Distribution at Garobadha North  
12 Laying of Branch Distribution at Modhapara  
13 Laying of Branch Distribution at Modupara upper  
14 Laying of Branch Distribution at Modupara Lower  
15 Laying of Branch Distribution at Modupara  
16 Laying of Branch Distribution at Nogapara  
17 Laying of Branch Distribution at Maljanggre  

18 Laying of Branch Distribution at Chokronggre  
19 Laying of Branch Distribution at Chamaiguri  
20 Laying of Branch Distribution at Chamaiguri Apal  
21 Laying of Branch Distribution at Chamaiguri Songma  

22 Laying of Branch Distribution at Andarkona  
23 Laying of Branch Distribution at Diglapara  
24 Laying of Branch Distribution at Porapara  
25 Laying of Branch Distribution at Kanchikona Apal  
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26 Laying of Branch Distribution at Chengjhora  
27 Laying of Branch Distribution at Balnanggre  

28 Laying of Branch Distribution at Dipkaipara  
29 Laying of Branch Distribution at Gonglanggre  
30 Laying of Branch Distribution at Chigitchakgre  
31 Laying of Branch Distribution at Akinpara  
32 Laying of Branch Distribution at Bangre  
33 Laying of Branch Branch Distrbution at Jaluagre  
34 Laying of Branch Distribution at Anchenggre  
35 Laying of Branch Distribution at Gittimgre  

36 Laying of Branch Distribution at Gondagre  
37 Laying of Branch Distribution at Rangsakona  
38 Laying of Branch Distribution at Masalgre  
39 Laying of Branch Distribution at Masalgiri  
40 Laying of Branch Distribution at Marakapara  
41 Laying of Branch Distribution at Sonabil  
42 Laying of Branch Distribution at Noksikgittim  
43 Laying of Branch Distribution at Chidekgre  

44 Laying of Branch Distribution at Chalitabari  
45 Laying of Branch Distribution at Lutubari  
46 Laying of Branch Distribution at Goramara-A  
47 Laying of Branch Distribution at Goramara Garo  

48 Laying of Branch Distribution at Goramara  
49 Laying of Branch Distribution at Rongdikgre  
50 Laying of Branch Distribution at Goeragre  
51 Laying of Branch Distribution at Asinagre  

52 Laying of Branch Distribution at Dilnegre  
53 Laying of Branch Distribution at Bongpara  
54 Laying of Branch Distribution at Bongpara Nokat  
55 Laying of Branch Distribution at Chisregre  

56 Laying of Branch Distribution at Wakantagre  

57 Laying of Branch Distribution at Adugre  

58 Laying of Branch Distribution at New Harigaon  

59 Laying of Branch Distribution at Old Harigaon  

60 Laying of Branch Distribution at Ghatgre  

61 Laying of Branch Distribution at Sankarigre  

62 Laying of Branch Distribution at Watregre  

63 Laying of Branch Distribution at Apalgre  

64 Laying of Branch Distribution at Baldakgre  

65 Laying of Branch Distribution at Dumnigaon  

66 Laying of Branch Distribution at Matchokpara  

67 Laying of Branch Distribution at Rangsagre  
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Components of Works % 

68 Laying of Branch Distributon at Dumnigaon Lower -  

69 Laying of Branch Distriibution at Dolbari  

70 Laying of Branch Distribution at Golagre  

71 Laying of Branch Distribution at Sonamati Ajrigre  

72 Laying of Branch Distribution at Misikona  

73 Laying of Branch Distribution at Sonamati  

74 Laying of Branch Distribution at Sonamati koch  

75 Laying of Branch Distribution at Rangatari  

76 Laying of Branch Distribution at Alekapara  

77 Laying of Branch Distribution at Ambari  

78 Laying of Branch Distribution at Boiragipara  

79 Laying of Branch Distribution at Kongpara  

80 Laying of Branch Distribution at Duguripara  

81 Laying of Branch Distribution at Saptoka  

82 Laying of Branch Distribution at Mohesbatanpara  

83 Laying of Branch Distribution at Tangabari  

84 Laying of Branch Distribution at Lewabari  

85 Laying of Branch Distribution at Gandhipara Garo  

86 Laying of Branch Distribution at Gandhipara Koch  

87 Laying of Branch Distribution at Gandhipara Hajong  

88 Laying of Branch Distribution at Putimari  

89 Laying of Branch Distribution at Teporpara Upper  

90 Laying of Branch Distribution at Teporpara  

91 Laying of Branch Distribution at Tiksali  

92 Laying of Branch Distribution at Baispara  

93 Laying of Branch Distribution at Garodobha  

94 Laying of Branch Distribution at Balapara  

95 Laying of Branch Distribution at Katalbari  

96 Laying of Branch Distribution at Gauburapara  
 

Date : 
Place : 
 

(Signature) ................................................................  
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Commercial Deviation  
 
To, 

 

The Addl. Chief Engineer, PHE  

Zone- II, Garo Hills, Tura.  
 

Dear Sir, 
 

The following are the commercial deviations and variations from and exceptions to 
the specifications and documents. These deviations and variations are exhaustive. Except 
these deviations, the entire work shall be performed as per your specifications and 
documents. 
 

Volume/ clause Reference/ Page No. As specified in the 

specification 

Commercial deviation 

and variations to the 
specification 

    

    

 

Date : 
Place : 

(Signature) ...........................................  

(Printed Name) ....................................  

(Designation) .......................................  

(Common seal) ....................................  

 
 
 
Note :  Continuation sheets of like size and format may be used as per Bidder's requirements 

and annexed to this schedule. 
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Schedule 4 
 

Technical Deviation  
 
To, 

 

The Addl. Chief Engineer, PHE  

Zone- II, Garo Hills, Tura.   
 

Dear Sir, 
 

The following are the technical deviations and variations from and exceptions to 
the specifications and documents. These deviations and variations are exhaustive. Except 
these deviations, the entire work shall be performed as per your specifications and 
documents. 
 

Volume/ clause Reference/ Page No. As specified in the 

specification 

Technical deviation and 

variations to the 
specification 

    

    

 

Date : 
Place : 

(Signature) ...........................................  

(Printed Name) ....................................  

(Designation) .......................................  

(Common seal) ....................................  

 
Note : 
1. Continuation sheets of like size and format may be used as per Bidder's requirements 

and annexed to this schedule. 
2. The deviations and variations, if any, shall be brought out separately for each item and 

are to be submitted in five copies. 
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Guarantee Declaration 
 
To, 

 

The Addl. Chief Engineer, PHE  

Zone- II, Garo Hills, Tura. 
 

Dear Sir, 
 

We declare that the ratings and performance figures of the various equipments 
furnished by us for the work "Augmentation of Garobadha Water Supply Scheme " are 
guaranteed. We further declare that in the event of any deficiencies in meeting the guarantees 
after conducting the factory test, you may at your discretion, reject or accept the equipment 
after assessing the liquidated damages as specified in relevant clause of Bid document. 
 

 

Date : 
Place : 

(Signature) ...........................................  

(Printed Name) ....................................  

(Designation) .......................................  

(Common seal) ....................................  
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Check List Schedule 
 
To, 

 

The Addl. Chief Engineer, PHE  

Zone- II, Garo Hills, Tura. 
 
 

Sl. 
No. 

Item description Reference Declaration 
(strike out 

whichever is not 
applicable) 

1. Bid security (one original & one copy). Clause 18 Section INB, Vol-I, Yes/No 

2. Letter of Undertaking Section IV, Vol-I Yes/No 

3. Qualification Information form filled in. Section IV, Vol-I Yes/No 

4. Warranty Form filled in. Section IV, Vol-I Yes/No 

5. Price Proposal  Schedule  (one original & 
one copy). 

Schedule 1, Section IX, Vol-I Yes/No 

6. Payment Schedule. Schedule 2, Section IX, Vol-I Yes/No 

7. Commercial Deviations filled in. Schedule 3, Section IX, Vol-I Yes/No 

8. Technical Deviations filled in. Schedule 4, Section IX, Vol-I Yes/No 

9. Guarantee    Declaration   Form filled in. Schedule 5, Section IX, Vol-I Yes/No 

10. Documentary evidence of latest IT & ST 
Clearance, etc.. 

 Yes/No 
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Annexure VIII 

 
Sl 

No. 
Description of works Capacity 

1. Construction of Simplified Treatment Plant 3508854 ltrs/day 

2. Construction of Clear Water Reservoir (Circular) 1248112 Ltrs on ground 

3. Providing Security fencing at T/Plant  

4. Construction of Zonal & Sub Zonal Reservoir  

 i. Circular Zonal Reservoir No. 1 116288 Ltrs on ground 

 ii. Circular Zonal Reservoir No. 2 372149 Ltrs on ground 

 iii. Circular Zonal Reservoir No. 3 126935 Ltrs on ground 

 iv.  Circular Zonal Reservoir No. 4 322641 Ltrs on ground 

 v. Circular Zonal Reservoir No. 5 470005 Ltrs on ground 

 vi. Circular Zonal Reservoir No. 6 486072 Ltrs on ground 

 vii. Circular Sub: Zonal Reservoir No. 1 Intze Tank (Goramara) 125650 Ltrs 10m Staging 

 viii.  Circular Sub: Zonal Reservoir No. 2 (Goeragre) 27460 Ltrs on ground 

 ix. Circular Sub: Zonal Reservoir No. 3 (Asinagre) 130587 Ltrs on ground 

 x. Circular Sub: Zonal Reservoir No. 4 Intze Tank (Old Harigaon) 71630 Ltrs 10m Staging 

 xi. Circular Sub: Zonal Reservoir No. 5 (Watrgre) 87328 Ltrs on ground 

 xii. Circular Sub: Zonal Reservoir No. 6 (Golaggre) 44510 Ltrs 10m Staging 

 xiii. Circular Sub: Zonal Reservoir No. 7 (Sonamite) 182786 Ltrs on ground 

 xiv. Circular Sub: Zonal Reservoir No. 8 (Kongpara) 73940 Ltrs on ground 

 xv. Circular Sub: Zonal Reservoir No. 9 (Tangabari) 231004 Ltrs on ground 

 xvi. Circular Sub: Zonal Reservoir No. 10 Intze Tank (Baispara) 1016000 Ltrs 10m Staging 

5. Laying of M.S Gravity Main Pipe Line 250mm  : 20000Rm  

6. Laying of D.I and G.I Feeder Main and Main Distribution system DI Pipes : 200mm of 31730Rm; 150mm of 67740Rm; 100mm of 27230Rm. 

  GI Pipes : 80mm dia of 18140Rm  & 65mm dia of 15430Rm.  
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Sl 

No. 
Description of works Sizes & Length of GI Pipes 

(dia / Rm) 
50 40 25 15 

1 Laying of Distribution at Megonggre 350 - 120 1815 
2 Laying of Distribution at Damjonggre (R.C.) - 250 130 2090 
3 Laying of Distribution at Damjonggre - 250 130 1430 
4 Laying of Distribution at Balalgiri 550 - 130 4895 
5 Laying of Distribution at Benabazar 200 240 130 3355 
6 Laying of Distribution at Dapguri 200 180 320 5115 
7 Laying of Distribution at Berupara 180 200 320 4950 
8 Laying of Distribution at Matchokchiring - 300 70 1100 
9 Laying of Distribution at Garobadha 140 270 420 6600 
10 Laying of Distribution at Garobadha South 450 - 350 5500 
11 Laying of Distribution at Garobadha North 180 200 330 5225 
12 Laying of Distribution at Modhapara 300 200 180 2860 
13 Laying of Distribution at Modupara upper 220 - 340 5390 
14 Laying of Distribution at Modupara Lower 280 - 340 5390 
15 Laying of Distribution at Modupara 260 - 340 5390 
16 Laying of Distribution at Nogapara 350 150 770 12100 
17 Laying of Distribution at Maljanggre 360 150 510 8085 
18 Laying of Distribution at Chokronggre 220 190 230 3630 
19 Laying of Distribution at Chamaiguri 120 - 290 4565 
20 Laying of Distribution at Chamaiguri Apal 180 - 190 2915 
21 Laying of Distribution at Chamaiguri Songma - 150 126 1980 
22 Laying of Distribution at Andarkona 200 100 200 3190 
23 Laying of Distribution at Diglapara 190 - 210 3795 
24 Laying of Distribution at Porapara 120 180 336 5280 
25 Laying of Distribution at Kanchikona Apal - 320 190 2970 
26 Laying of Distribution at Chengjhora - 310 200 3135 
27 Laying of Distribution at Balnanggre 430 180 630 9955 
28 Laying of Distribution at Dipkaipara 100 150 220 3410 
29 Laying of Distribution at Gonglanggre 190 440 490 7700 
30 Laying of Distribution at Chigitchakgre - 400 120 1815 
31 Laying of Distribution at Akinpara 400 - 160 2475 
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32 Laying of Distribution at Bangre 320 200 320 5830 
33 Laying of Branch Distrbution at Jaluagre 400 230 670 10560 

Sl 
No. 

Description of works Sizes & Length of GI Pipes 
(dia / Rm) 

50 40 25 15 
34 Laying of Distribution at Anchenggre 270 - 170 2750 
35 Laying of Distribution at Gittimgre - 200 90 1375 
36 Laying of Distribution at Gondagre - 220 90 1375 
37 Laying of Distribution at Rangsakona 360 100 380 5990 
38 Laying of Distribution at Masalgre - 110 100 1540 
39 Laying of Distribution at Masalgiri 200 160 320 5120 
40 Laying of Distribution at Marakapara 250 340 290 4510 
41 Laying of Distribution at Sonabil 250 180 220 3410 
42 Laying of Distribution at Noksikgittim 280 - 70 1150 
43 Laying of Distribution at Chidekgre - 400 100 1480 
44 Laying of Distribution at Chalitabari - 480 300 4680 
45 Laying of Distribution at Lutubari 350 180 400 6270 
46 Laying of Distribution at Goramara-A 420 120 560 8740 
47 Laying of Distribution at Goramara Garo 300 - 300 4730 
48 Laying of Distribution at Goramara 500 100 1140 21920 
49 Laying of Distribution at Rongdikgre 200 150 220 3410 
50 Laying of Distribution at Goeragre - 320 180 2860 
51 Laying of Distribution at Asinagre 450 - 270 4290 
52 Laying of Distribution at Dilnegre 110 100 260 4070 
53 Laying of Distribution at Bongpara 290 150 550 8690 
54 Laying of Distribution at Bongpara Nokat - 230 190 2910 
55 Laying of Distribution at Chisregre 220 - 150 2420 
56 Laying of Distribution at Wakantagre 380 - 460 7260 
57 Laying of Distribution at Adugre - 290 220 3410 
58 Laying of Distribution at New Harigaon 200 160 170 2750 
59 Laying of Distribution at Old Harigaon 120 160 360 5610 
60 Laying of Distribution at Ghatgre 280 - 130 2040 
61 Laying of Distribution at Sankarigre 440 - 490 7700 
62 Laying of Distribution at Watregre - 200 130 1980 
63 Laying of Distribution at Apalgre - 180 70 1100 
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64 Laying of Distribution at Baldakgre - 250 100 1540 
65 Laying of Distribution at Dumnigaon - 330 190 3020 
 

Sl 
No. 

Description of works Sizes & Length of GI Pipes 
(dia / Rm) 

50 40 25 15 
66 Laying of Distribution at Matchokpara - 250 90 1380 
67 Laying of Distribution at Rangsagre 300 - 170 2640 
68 Laying of Branch Distributon at Dumnigaon Lower - 260 160 430 6710 
69 Laying of Branch Distriibution at Dolbari 190 180 260 4070 
70 Laying of Distribution at Golagre 150 160 230 3680 
71 Laying of Distribution at Sonamati Ajrigre 180 140 290 4560 
72 Laying of Distribution at Misikona - 360 120 1930 
73 Laying of Distribution at Sonamati 360 250 710 11160 
74 Laying of Distribution at Sonamati koch 200 150 280 4340 
75 Laying of Distribution at Rangatari 350 150 500 11530 
76 Laying of Distribution at Alekapara 130 160 300 4790 
77 Laying of Distribution at Ambari 310 - 390 6160 
78 Laying of Distribution at Boiragipara 350 - 710 11220 
79 Laying of Distribution at Kongpara 150 160 270 4240 
80 Laying of Distribution at Duguripara 360 160 540 8410 
81 Laying of Distribution at Saptoka 440 120 490 7640 
82 Laying of Distribution at Mohesbatanpara 220 180 240 3850 
83 Laying of Distribution at Tangabari 310 130 580 11490 
84 Laying of Distribution at Lewabari 350 180 650 10280 
85 Laying of Distribution at Gandhipara Garo 490 160 440 6990 
86 Laying of Distribution at Gandhipara Koch 200 200 710 11110 
87 Laying of Distribution at Gandhipara Hajong 220 - 150 2310 
88 Laying of Distribution at Putimari 200 - 140 2200 
89 Laying of Distribution at Teporpara Upper 330 - 570 8850 
90 Laying of Distribution at Teporpara 780 - 990 15620 
91 Laying of Distribution at Tiksali - - 200 880 
92 Laying of Distribution at Baispara 340 260 560 8850 
93 Laying of Distribution at Garodobha 250 370 530 8300 
94 Laying of Distribution at Balapara 570 - 670 10560 
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95 Laying of Distribution at Katalbari - 150 210 3250 
96 Laying of Distribution at Gauburapara - - 200 390 
 




